Document 00911

NOTICE OF ADDENDUM NO. _1___

Date of Addendum: 91815	
PROJECT NAME: Skyscraper Shadows Area Roadside Ditch Rehabilitation	
PROJECT NO: WBS No. M-000126-0070-4	
BID DATE: September 24, 2015 (NO CHANGES TO BID DATE)	
FROM: Ravi Kaleyatodi, P.E., CPM, Senior Assistant Director City of Houston, Public Works and Engineering Department 611 Walker St., 15th Floor Houston, Texas 77002 Attn: John F. Moning, Jr, P.E., Project Manager	

TO: Prospective Bidders

The referenced Addendum forms a part of the Bidding Documents and will be incorporated into the Contract documents, as applicable.

Written questions regarding this Addendum may be submitted to the Project Manager following the procedures specified in Document 00200 – Instructions to Bidders. Immediately notify the City Engineer through the named Project Manager upon finding discrepancies or omissions in the Bid Documents.

This Addendum includes:

ADDENDUM SYNOPSIS

Changes to Project Manual
Clarification to the Bid Documents

Ravi Kaleyatodi, P.E., CPM Senior Assistant Director

Engineering Branch

Engineering and Construction Division

END OF DOCUMENT

00911-1 02-01-2004 ADDENDUM NO. 1

Document 00910

ADDENDUM NO. 1

Date of Addendum: _

PROJECT NAME: Skyscraper Shadows Area Roadside Ditch Rehabilitation

PROJECT NO: WBS No. M-000126-0070-4

BID DATE: September 24, 2015

FROM: James T. Lincoln, P.E., City Engineer

City of Houston, Department of Public Works and Engineering

611 Walker Street, 15th Floor

Houston, Texas 77002

Attn: John F. Moning, Jr., P.E., Project Manager

TO: Prospective Bidders

This Addendum forms a part of the Bidding Documents and will be incorporated into the Contract documents, as applicable. Insofar as the original Project Manual and Drawings are inconsistent, this Addendum governs.

This Addendum uses the change page method: remove and replace or add pages, or Drawing sheets, as directed in the change instructions below. Change bars (|) are provided in the outside margins of pages from the Project Manual to indicate where changes have been made; no change bars are provided in added Sections. Reissued Drawing Sheets show the Addendum number below the title block and changes in the Drawing are noted by a revision mark and enclosed in a revision cloud.

M. R. McCRARY

42488

315TE Gay 9/17/15

AECOM Technical Services, Inc. TBPE Registration No. F-3580

00910-1 02-01-2004 ADDENDUM NO. 1

CHANGES TO PROJECT MANUAL

BIDDING REQUIREMENTS

1. Document 00410A – Bid Form Part A. Remove and replace entire document. Note revised contract time.

CLARIFICATIONS

QUESTIONS FROM PLAN HOLDERS

- Q1. Please re-evaluate the contract time on this project 230 calendar days is not sufficient for a \$7.4 MIL project. This is \$1 MIL a month. Time should be double this (460 calendar days).
- A1. The construction duration for this project is based on activities and rate of work. The contract time has been revised to 370 calendar days in order to account for activities such as mobilization, gathering information for submittals, approval of submittals, ordering materials and receiving of materials.

END OF ADDENDUM NO. 1

Ravi Kaleyatodi, P.E., CPM/

Senior Assistant Director

Engineering Branch

Engineering and Construction Division

END OF DOCUMENT

Document 00410A

BID FORM - PART A

To:

The Honorable Mayor and City Council of the City of Houston

City Hall Annex 900 Bagby Street Houston, Texas 77002

Project:

Skyscraper Shadows Area Roadside Ditch Rehabilitation

Project No.: Bidder: WBS No. M-000126-0070-4

(Print or type full name of business entity, such as corporation, LLC,

1.0 OFFER

etc)

- A. Total Bid Price: Having examined the Project location and all matters referred to in Bid Documents for the Project, we, the undersigned, offer to enter into a Contract to perform the Work for the Total Bid Price shown on the signature page of this Document
- **B.** Security Deposit: Included with the Bid is a Security Deposit in the amount of 10 percent of the Total Bid Price subject to terms described in Document 00200 Instructions to Bidders.
- **C. Period for Bid Acceptance:** This offer is open to acceptance and is irrevocable for 90 days from Bid Date. That period may be extended by mutual written agreement of the City and Bidder.
- D. Addenda: All Addenda have been received. Modifications to Bid Documents have been considered and all related costs are included in the Total Bid Price.
- **E. Bid Supplements:** The following documents are attached:
 - [X] Security Deposit (as defined in Document 00200 Instructions to Bidders)
 - [X] Document 00450 Bidder's Statement of MWSBE Status
 - [X] Document 00452 Contractor's Submission List Fair Campaign Ordinance Form A
 - [X] Document 00453 Bidder's Statement of Residency (not required for AIP funded project)
 - [X] Document 00454 Affidavit of Non-interest
 - [X] Document 00455 Affidavit of Ownership or Control
 - [] Document 00456 Bidder's Certificate of Compliance with Buy American Program (required for AIP funded project)
 - [X] Document 00457 Conflicts of Interest Questionnaire (CIQ)
 - [] Document 00458 Bidder's Certificate Regarding Foreign Trade Restriction (required for AIP funded project)
 - [] Document 00459 Contractor's Statement Regarding Previous Contracts Subject to EEO (required for AIP funded project)
 - [X] Document 00460 Pay or Play Acknowledgement Form (POP 1-A)

00410-A1 08-01-2015 ADDENDUM NO. 1 [X] Document 00470 – Bidder's MWSBE Participation Plan (required unless no MWSBE participation goal is provided in Document 00800 (the "Goal")).
 [] Document 00471 – Bidder's Record of Good Faith Efforts (required if the goal in Bidder's Participation Plan–Document 00470 is lower than the Goal).
 [] Document 00472 – Bidder's Goal Deviation Request (required if the goal in Bidder's Participation Plan–Document 00470 is lower than the Goal).
 [X] Others as listed: Valid official letter from OBO with your designation as a City or Local Business (Bidder's Participation Hire Houston First)

2.0 CONTRACT TIME

A. If offer is accepted, Contractor shall achieve Date of Substantial Completion within 370 days after Date of Commencement of the Work, subject to adjustments of Contract Time as provided in the Contract.