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Section 01110 

SUMMARY OF WORK 
                                                           
PART 1  G E N E R A L 
  
1.01 SECTION INCLUDES 

 
 A.    Summary of the Work Covered by the Contract Documents, Contract 

Overview, Contract Specific Changes to the Standard Technical 
Specifications, Work Sequence, CONTRACTOR Use of Premises, and 
Warranty by the City of Houston. 

 

1.02 WORK COVERED BY CONTRACT DOCUMENTS 

A. The CONTRACTOR will be required to complete all Work associated 
with this contract by June 30, 2017 (subject to limits of available 
funds).  Failure to successfully complete such Work within the time 
specified shall be grounds for assessing liquidated damages.  By 
Bidding this Work, the CONTRACTOR is agreeing to provide adequate 
number of crews in order to perform the Work and have all Work 
completed by date above. 

B. Work of this contract includes, but is not be limited to: Rehab of City 
of Houston Off-Road Ditch, Detention Basin Drainage Systems 
and Drainage Easements.  All rehab activities must ensure proper 
drainage of project area while work is being performed.  

The CONTRACTOR will perform Work re-establishing off-road ditches 
& detention basins by grading, re-grading, de-silting and clearing and 
grubbing as determined by the City of Houston and as directed by 
each Work Authorization. 

1. OFF-ROAD (MAJOR) DITCH  

The City currently operates and maintains approximately 100 miles of 
off-road ditch systems over a 650 square mile region.  The off-road 
ditches are primarily earthen but a small percentage are concrete 
lined.  Earthen off-road ditches will require de-silt and/or re-grade 
and/or clearing and grubbing. This contract will not include 
rehab/reconstruction of concrete lining.  Rehab of concrete lined 
ditches will only consist of de-silting of flow line and/or clearing and 
grubbing of banks. The CONTRACTOR will provide maintenance to a 
specific amount of this total as specified by each Work Authorization. 
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The proposed maintenance is outlined as follows, but is not limited to: 

 Remove excess sediment (de-silt) such as sand, trash, rocks, 
etc. from center of channel flow line 

 Re-establish proper grade (re-grade) elevation from invert to 
invert (crossover culverts, bridge structures, and/or culverts) 

 Transport excess debris to proper landfill for disposal 

 As requested, the CONTRACTOR may also perform clearing 
and grubbing using mechanical mowing/hand mowing (power 
tool) as needed (removing surface debris and rubbish, clearing 
site of plant life and grass, removing trees and shrubs [please 
refer to Document No. 02233 and 02233S – Clearing and 
Grubbing]). 

Please note that the CONTRACTOR will not be issued Work 
Authorizations for locations that have been deemed inaccessible by 
City crews based on lack of easements or issues with encroachments.  

Below you will find a list of typical off-road ditches with immediate 
need, so the Contractor can better understand the needs and scope of 
work.  Categories (One, Two & Three) will be determined on a location 
by location basis during a field visit prior to the issuance of each Work 
Authorization. 

 To view the entire current City of Houston Off-Road Ditch 
Inventory you may visit http://www.gims.houstontx.gov/ and 
select the appropriate tab under the storm water menu. 
 

Off-Road Ditch Location From To Unit ID Key Map Length (LF) 

2113 Woodvine Drive                                                         
Houston, Texas 77055 

Long Point 
Drive 

Hammerly 
Boulevard 

W138-00-00-B 451T 2,800 

5200 Plum Drive                                                              
Houston, Texas 77087 

Plum Drive Irving Way C130-00-00-B 534R 323 

13300 Candleshade Lane                                                             
Houston, Texas 77045                                                                 

West Orem 
Drive 

Tidewater 
Drive 

C151-00-00-A 571M 2,650 

 

2. DETENTION/RETENTION POND FACILITY 

The City currently operates and maintains approximately 25 detention 
basins located over a 650 square mile region. The detention basins 
cover a total area of approximately 105 acres.  The detention basin 
rehab consists of de-silt and/or re-grade and/or clearing and grubbing.  
The CONTRACTOR will provide maintenance to a specific amount of 
this total as specified by each Work Authorization. 

http://www.gims.houstontx.gov/
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The proposed maintenance is outlined as follows but is not limited to: 
 

 Remove excess sediment (de-silt) such as sand, trash, rocks, 
etc. from low flow bypass to ensure no obstructions are present 

 Re-establish proper grade (re-grade)  elevation at bottom basin  

 Transport excess debris to proper landfill for disposal 

 As requested, the CONTRACTOR may also perform clearing 
and grubbing using mechanical mowing/hand mowing (power 
tool) as needed (removing surface debris and rubbish, clearing 
site of plant life and grass, removing trees and shrubs [please 
refer to Document No. 02233 and 02233S – Clearing and 
Grubbing]). 

Below you will find a list of typical detention basins with immediate 
need, so the Contractor can better understand the needs and scope of 
work.  Categories (One, Two & Three) will be determined on a location 
by location basis during a field visit prior to the issuance of each Work 
Authorization. 

 To view the entire current City of Houston Detention Basin 
Inventory you may visit http://www.gims.houstontx.gov/ and 
select the appropriate tab under the storm water menu. 
 

Detention Basin Name Physical Address Unit ID  Key Map  
Size 

(Acres) 

Gessner Road Detention Facility 
6040 Gessner                                                                        
Houston, Texas 77041 

D0110-E-410W 410W 4.17 

Orem Buffalo Speedway Facility 
3600 West Orem                                                           
Houston, Texas 77045 

D0115-C-572K 572K 1.88 

Sharpstown Detention Pond 
6300 Reamer                                                                           
Houston, Texas 77074 

D0120-D-530R 530R 0.82 

Brittmoore @ Church Lane 
108445 Church Lane                                                                 
Houston, Texas 77043 

D0130-W-449Y 449Y 2.12 

Business Park Drive & Little York 
Detention Basin & Pump Station 

10809 West Little York                                                                   
Houston, Texas 77041 

D0145-E-409U 409U 3.80 

Rodeo Ditch/Retention Pond 
2590 Reed Road                                                               
Houston, Texas 77051 

D0155-C-573A 573A 12.45 

City Park West Orem 
Improvements 

2698 West Orem                                                                      
Houston, Texas 77045 

D0160-C-572Q 572L 1.26 

Detention 2: Yale from W. 
Tidwell to W. Parker 

6451 Yale                                                                                     
Houston, Texas 77076 

D0170-E-412Z 412Z 1.53 

ParkSedge Section Detention 
Facility 

4310 Brittmoore                                                                             
Houston, Texas 77041 

D0205-W-449G 449G 6.46 

Hempstead Rd. Ph 2 - Eureka 
Corridor Detention 

6666 Eureka Street                                                                              
Houston, Texas 77008 

D0210-E-492E 492B & C 28.67 

http://www.gims.houstontx.gov/
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3. DRAINAGE EASEMENT 
 

The proposed maintenance is outlined as follows but is not limited to: 
 

 Remove excess sediment (de-silt) such as sand, trash, rocks, 
etc. from low flow bypass to ensure no obstructions are present 

 Re-establish proper grade (re-grade)  elevation at bottom basin  

 Transport excess debris to proper landfill for disposal 

 As requested, the CONTRACTOR may also perform clearing 
and grubbing using mechanical mowing/hand mowing (power 
tool) as needed (removing surface debris and rubbish, clearing 
site of plant life and grass, removing trees and shrubs [please 
refer to Document No. 02233 and 02233S – Clearing and 
Grubbing]). 

C. The CONTRACTOR shall note that the removal and proper disposal of 
all excess silt, earthen materials, and debris from this Work Order 
Contract is incidental to the various bid items within Document No. 
00410. 

 
1. De-silt is defined as removal of loose solids and debris.  

 
2. Re-grade is defined as cutting of the ditch to grade and/or removal 

of hard solids.     
 

3. Clearing and grubbing is defined as removing surface debris and 
rubbish, including but not limited to plant life, grass, trees and 
shrubs including the root systems. 

D. The contract will be administered by the City of Houston and as 
directed by the Project Manager in Work Authorizations.  The location 
of the work will not be determined at the time of Bid, but could be 
anywhere within the City of Houston and its jurisdictional limits and will 
be established by each Work Authorization.   

E. All Work for field surveying (setting controls, levels, layout, etc.) is 
incidental to the various bid items within Document No. 00410 (for 
additional information, please refer to Document No. 01725 – Field 
Surveying).  Prior to any excavation, the CONTRACTOR shall 
establish the elevation to top of ground (centerline of the ditch as 
well as cuts) and offset stakes at the distance deemed appropriate by 
the CONTRACTOR to preclude disturbance of offset stakes during 
construction.  
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F. When applicable, the CONTRACTOR will be responsible for 
implementing and maintaining adequate traffic control for the duration 
of the project.  Traffic control will be in accordance with the latest 
version of the Texas Manual of Uniform Traffic Control Devices 
(TMUTCD).  The CONTRACTOR shall be responsible for notifying the 
proper authorities regarding the closing of the roads. The 
CONTRACTOR will be responsible for obtaining all permits required 
for maintenance of traffic. 

G. The CONTRACTOR shall not begin Work until all Traffic Control 
measures and warning signs are in an acceptable position and the 
markers and signs conform to the TMUTCD and all applicable state 
and local requirements.  

H. The CONTRACTOR shall maintain one lane of traffic in each direction 
during working hours.  When traffic must be diverted into a single lane, 
flagmen shall be utilized.  During non-working hours or times when 
flagmen are not available, traffic must be able to flow in both directions, 
unless otherwise authorized by the City Engineer. The CONTRACTOR 
must obtain prior approval from the City for weekends and after-
hours work.   

I. The CONTRACTOR shall use caution while working within the 
proximity of private property as to avoid impacts.  Should impacts 
occur, restoration shall be to a condition that is equal or better than 
prior to start of Work.  The repair or replacement of these types of 
facilities will be the CONTRACTOR’s responsibility and incidental to 
the project superseding specification Document No. 01740 - Site 
Restoration, with no additional cost to the City. 

J.  The CONTRACTOR will be responsible for using caution and due 
diligence where the proposed improvements are in proximity to existing 
private utilities including gas lines, buried or overhead cables, etc., so 
as to not adversely impact such private utilities inside the project area.  
The CONTRACTOR will notify and coordinate with the private utilities 
that may be impacted by the proposed Work. 

K.  As required, the contractor will be responsible for implementing the 
Storm Water Pollution Prevention Plan (SWPPP) and using best 
practices during construction and is responsible for associated permit 
fees (comply with procedures as specified in the Document No. 01570 
- Storm Water Pollution Control). 

L.  The CONTRACTOR will attend pre-construction meeting and other 
meetings deemed necessary by the Project Manager. 
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1.03 CASH ALLOWANCES 
 

A. Include the following specific Cash Allowances in Contract Price under 
provision of General Conditions Paragraph 3.11: 

  
1. Miscellaneous Permits.   

Cash allowance included in Document No. 00410. 
 

1.04 CONTRACT SPECIFICATION AND INFORMATION 
 

A. CONTRACT OVERVIEW 

1. Exhibits showing the work of the contract will be developed and 
issued for each Work Authorization.  The CONTRACTOR may also 
be required to complete work without formal exhibit. 

2. The unit price paid for work performed under this contract is the 
base unit prices multiplied by the applicable Adjustment Factor.  
Payment shall be in strict accordance with the work items listed, the 
specification sections referenced, specifications specific to this 
project. Please refer to Document No. 00410. 

 
1.05    CITY-FURNISHED PRODUCTS  
   

 A. Items furnished by the City for Installation by CONTRACTOR: 

1. None 

B.      City’s Responsibilities: 

1. Provide asset maps with unique identifier labels (UFIDs) for each 
when available for those areas to be worked on by the Contractor. 

C.      CONTRACTOR’s Responsibilities: 
 

1. Repair or replace damaged items by CONTRACTOR. 
 

2. The CONTRACTOR shall develop and maintain a safety program 
which will implement required safety procedures recognized and 
required of their industry group. 

 
3. Accidents shall be reported to the City Project Manager promptly, in 

writing, giving full details describing the incident including 
statements from witnesses. 
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1.06   WORK SEQUENCE  
 

A. All work within this contract will be issued through Work Authorizations 
to the CONTRACTOR.  All work starts with Work Authorization #1 and 
continues to each successive Work Authorization and shall be in a 
“complete condition” prior to beginning the next Work Authorization. 
The CONTRACTOR shall NOT begin a new Work Authorization 
without written consent by City of Houston Representative. 

 
B. Coordination of the work: Refer to Document No. 01312 –  

Coordination and Meetings 
 
1.07    CONTRACTOR USE OF PREMISES  
 

A. Comply with procedures for access to the site and CONTRACTOR’s 
use of rights-of-way as specified in Document No.01145 – Use of 
Premises. 

B. Construction operations should be limited to CITY‘s right’s-of-way, 
easements, and areas shown or described in the Work Authorization. If 
the CONTRACTOR finds it necessary to obtain additional working 
area, it shall be the CONTRACTOR’S responsibility for its acquisition. 

C. The CONTRACTOR shall not trespass upon or in any way disturb 
private property without first obtaining written permission from the CITY 
to do so. A copy of such written permission shall be furnished to the 
CITY prior to accessing the site. 

D. Utility Outages and Shutdown should provide notification to the CITY 
and private utility companies (when applicable) a minimum of 48 hours, 
excluding weekends and holidays in advanced of required utility 
shutdown.  Coordinate all work as required. 

 
1.08    STREET CUT ORDINANCE – Not Used 
 
1.09    WARRANTY 
 

A. Comply with warranty requirements in accordance with Document 
00700 - General Conditions and Document No. 00803 – 
Supplementary Conditions. 

1.10    ADDITIONAL REQUIREMENTS 
 

A. CONSTRUCTION SCHEDULE - CONTRACTOR shall submit a 
construction schedule for each Work Order issued within 5 days to 
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the CITY and show sufficient details to illustrate sufficient planning of 
the work as required in Document No. 01326 – Construction Schedule. 

 
B. IDENTIFICATION BADGES – The Department of Public Works and 

Engineering requires for any worker on the project site to have 
identification badge easily visible on his or her body.  The badge shall 
include a photograph of the employee, name of the employee, name of 
the company, and company logo. This requirement applies to all 
employees of the prime CONTRACTOR, subcontractors, suppliers, 
and others working on the project site.  
 

C. PROTECTION OF TREES – The CONTRACTOR shall avoid any 
unnecessary damage to trees. Branches which overhang the project 
limits and which interfere with the operation of equipment shall be tied 
back to avoid damage, if possible. Where injury to branches is 
unavoidable, the branches shall be sawed off neatly per requirements 
outlined in Document No. 01562 – Tree and Plant Protection. 

1.11 TPDES REQUIREMENTS – Not Used 
  

PART 2    P R O D U C T S – Not Used 
 
PART 3    E X E C U T I O N  
 

A. The CONTRACTOR shall keep the work area in an uncluttered 
condition by the frequent removal of debris. The CONTRACTOR shall 
remove all debris and unused material and leave the area in a 
condition similar to the condition of the area before any work was 
performed. 
 

B. The CONTRACTOR shall furnish and maintain, in good condition, all 
grading, re-grading and de-silting equipment necessary for proper 
execution of the work.  

 
C. Maintaining Flow: It will be the responsibility of the CONTRACTOR, 

throughout the tenure of this contract, to provide and maintain 
sufficient flow at all times to pass any flash of storm flow of drainage 
ditches and prevent any backwater flooding due to obstruction. 
 

D. Retrieval of Materials and Equipment: It shall be the CONTRACTOR’s 
responsibility to remove materials and equipment that has been lodged 
in the open drainage system from grading, re-grading, and de-silting 
excavations. 

 

                                             END OF SECTION 


