

Document 00911

NOTICE OF
ADDENDUM NO. 1


Date of Addendum: 04-17-15

PROJECT NAME: Bringhurst Pedestrian Bridge Over UPRR

PROJECT NO: WBS No. N-000420-0045-4

BID DATE: April 23, 2015 (There is no change to the Bid Date.)

FROM: Ravi Kaleyatodi, P.E., CPM, Senior Assistant Director
City of Houston, Department of Public Works and Engineering
611 Walker Street
Houston, Texas 77002
Attn: Ben Bansal, Project Manager



TO: Prospective Bidders

CHANGE IN BID DATE

SES HORIZON CONSULTING ENGINEERS, INC.
TEXAS REGISTERED ENGINEERING FIRM F-003922

The time of day and place for submittal of bid remains the same


The referenced Addendum forms a part of the Bidding Documents and will be incorporated into the Contract documents, as applicable.

Written questions regarding this Addendum may be submitted to the Project Manager following the procedures specified in Document 00200 – Instructions to Bidders. Immediately notify the City Engineer through the named Project Manager upon finding discrepancies or omissions in the Bid Documents.

This Addendum includes:

ADDENDUM SYNOPSIS

Changes to Project Manual
Bidding Requirements


Ravi Kaleyatodi, P.E., CPM
Senior Assistant Director
Department of Public Work
And Engineering

DATED: 04-17-15

END OF DOCUMENT

Document 00910

ADDENDUM NO. 1

Date of Addendum: 04-17-15

PROJECT NAME: Bringhurst Pedestrian Bridge Over UPRR

PROJECT NO: WBS No. N-000420-0045-4


BID DATE: April 23, 2015 (There is no change to the Bid Date.)

FROM: J. Timothy Lincoln, P.E., City Engineer
City of Houston, Department of Public Works and Engineering
611 Walker Street
Houston, Texas 77002
Attn: Ben Bansal, P.E., Project Manager

TO: Prospective Bidders

This Addendum forms a part of the Bidding Documents and will be incorporated into the Contract documents, as applicable. Insofar as the original Project Manual and Drawings are inconsistent, this Addendum governs.

This Addendum uses the change page method: remove and replace or add pages, or Drawing sheets, as directed in the change instructions below. Change bars (|) are provided in the outside margins of pages from the Project Manual to indicate where changes have been made; no change bars are provided in added Sections. Reissued Drawing Sheets show the Addendum number below the title block and changes in the Drawing are noted by a revision mark and enclosed in a revision cloud.



SES HORIZON CONSULTING ENGINEERS, INC.
TEXAS REGISTERED ENGINEERING FIRM F-003922

00910-1
02-01-2004
Addendum No. 1

ADDENDUM NUMBER 1

ADDENDUM NO. 1


CHANGES TO PROJECT MANUAL

BIDDING REQUIREMENTS

1. Document 00010: Remove the entire Document 00010 and replace with the attached Document 00010-T.
2. Document 00495-T: Remove the entire Document 00495-T and replace with the attached Document 00495-T.
3. Document 00520-T: Remove the entire Document 00520-T and replace with the attached Document 00520-T.
4. Document 00613: Delete this document, Document 00613 is not a component of this Project Manual.
5. Document 00800-T: Remove the entire Document 00800-T and replace with the attached Document 00800-T.
6. Document 00810: Add Document 00810.
7. Document 00812: Delete this document, Document 00812 is not a component of this Project Manual.

END OF ADDENDUM NO. 1

DATED:


Ravi Kaleyatodi, P.E., CPM
Senior Assistant Director
Department of Public Works and
Engineering


RK:MS:BB:sdd

END OF DOCUMENT

00910-2
02-01-2004
Addendum No. 1

ADDENDUM NUMBER 1

<u>Doc.</u>	<u>Document Title</u>	<u>Doc. Date</u>
--------------------	------------------------------	-------------------------

Document 00010-T

TABLE OF CONTENTS

NOTE: Bold capitalized Specification Sections are included in the City of Houston Department of Public Works and Engineering Standard Construction Specifications for Wastewater Collection Systems, Water Lines, Storm Drainage, Street Paving, and Traffic located here: http://documents.publicworks.houstontx.gov/document-center/cat_view/88-engineering-and-construction/92-specifications/208-division-02-16-standard-specifications.html; and are incorporated in Project Manuals by reference as if copied verbatim. Documents listed "for filing" are to be provided by Bidder and are not included in this Project Manual unless indicated for example only. The Document numbers and titles hold places for actual documents to be submitted by Contractor during Bid, post-bid, or construction phase of the Project. Specification Sections marked with an asterisk (*) are amended by a supplemental specification, printed on blue paper and placed in front of the Specification it amends. Documents in the 200, 300 and 400 series of Division 00, except for Document 00410B – Bid Form, Part B, are not part of the Contract.

<u>Doc.</u>	<u>Document Title</u>	<u>Doc. Date</u>
--------------------	------------------------------	-------------------------

INTRODUCTORY INFORMATION

00010-T	TxDot Table of Contents.....	11-01-2014
00015	List of Drawings	02-01-2004
00041	List of Pre-qualified Asbestos & Lead Abatement Contractors	03-21-2012
00042	List of Designated Subcontractors and Suppliers	02-01-2004

BIDDING REQUIREMENTS

INSTRUCTIONS TO BIDDERS

00200	Instructions to Bidders	03-01-2014
00210-T	Supplementary Instructions to Bidders.....	10-11-2011
00220	Request for Bid Information	06-11-2004

INFORMATION AVAILABLE TO BIDDERS

00320	Geotechnical Information.....	09-02-2005
00340	Environmental Information	09-14-2005

BID FORMS AND SUPPLEMENTS

00410	Bid Form, Parts A & B.....	03-06-2015
00430	Bidder's Bond (For filing; Example Form)	02-01-2004
00450	Bidder's Statement of MWBE/PDBE/DBE/SBE Status	03-09-2007
00452	Contractor Submission List - Fair Campaign Ordinance	04-30-2004
00454	Affidavit of Non-interest	02-01-2004

00010-T-1
11-01-2014
Addendum No.1

ADDENDUM NUMBER 1

<u>Doc. No.</u>	<u>Document Title</u>	<u>Doc. Date</u>
00455	Affidavit of Ownership or Control	09-04-2007
00456	Bidder's Certificate of Compliance with Buy American Program....	02-01-2004
00457	Conflict of Interest Questionnaire.....	02-28-2006
00458	Bidder's Certificate Regarding Foreign Trade Restriction.....	02-01-2004
00459	Contractor's Statement Regarding Previous Contracts Subject to EEO	02-01-2004
 POST-BID PROCEDURES		
00495-T	Post-bid Procedures For TxDOT Funded Projects.....	08-01-2013
 CONTRACTING REQUIREMENTS		
 AGREEMENT		
00501	Resolution of Contractor	02-01-2010
00520-T	Agreement	07-01-2013
 BONDS AND CERTIFICATES		
00600-T	List of Proposed Subcontractors and Suppliers	03-25-2013
00601	Drug Policy Compliance Agreement	02-01-2004
00602	Contractor's Drug Free Workplace Policy (For filing)	
00603	Checklist for Drug Policy Submittal.....	02-09-2012
00604	History of OSHA Actions and List of On-the-job Injuries	02-01-2004
00605	List of Safety Impact Positions.....	02-01-2004
00606	Contractor's Certification of No Safety Impact Positions.....	02-01-2004
00607	Certification Regarding Debarment, Suspension, and Other Responsibility Matters.....	02-01-2004
00610	Performance Bond	05-17-2005
00611	Statutory Payment Bond	05-17-2005
00612-T	One-year Warranty Of Work Bond.....	04-10-2013
00620	Affidavit of Insurance (with attached Certificates of Insurance)	02-01-2004
00622	Name and Qualifications of Proposed Superintendent (For filing)	
00633	Equal Employment Opportunity–Certification By Material Suppliers	02-01-2010
00642	Monthly Subcontractor Payment Reporting Form	02-01-2010
00646	Payment Notification Explanation of Withholding.....	02-01-2010
 GENERAL CONDITIONS		
00700	General Conditions	01-01-2015
 SUPPLEMENTARY CONDITIONS		
00800-T	TxDOT Supplementary Conditions	04-01-2015
00805-T	TxDOT DBE Program Requirements	08-01-2011

Doc. No.	Document Title	Doc. Date
00806-T	TxDot Disadvantaged Business Enterprise Program Requirements.....	03-31-2012
00810	Federal Wage Scale For Highway Construction	02-01-2015
00830	Trench Safety Geotechnical Information.....	02-01-2004
00851	Buy America Requirements.....	08-01-2011
00852	Changed Condition Clauses.....	08-01-2011

ADDENDA AND MODIFICATIONS

00910	Addendum.....	02-01-2004
00911	Notice of Addendum.....	02-01-2004
00912	Rider.....	05-15-2009
00931	Request for Information.....	02-01-2004

TxDOT SPECIAL PROVISIONS

SPE 000 --- 003	Notice to All Bidder
SPE 000 --- 004	Executive Order 11246
SPE 000 --- 006	Standard Federal EEO Construction Contract Specifications
SPE 000 --- 009	Certificate of Non-Discrimination
SPE 000 --- 011	Department Mailing and Physical Address
SPE 000 --- 1483	Changes to Payroll Information
SPE 000 --- 1966	Disadvantaged Business Enterprise in Federal Aid Contracts
SPE 000 --- 2329	Partnering
SPE 000 --- 2332	Schedule of Liquidated Damages
SPE 000 --- 2607	Nondiscrimination
SPE 000 --- 2638	On-the-Job Training Program
SPE 000 --- 2839	Important Notice to Contractors
SPE 001 --- 015	Definition of Terms
SPE 002 --- 017	Instructions to Bidders
SPE 003 --- 033	Award and Execution of Contract
SPE 004 --- 017	Scope of Work
SPE 005 --- 004	Control of Work
SPE 006 --- 030	Control of Materials
SPE 006 --- 047	Control of Materials
SPE 007 --- 918	Legal Relations and Responsibilities
SPE 008 --- 119	Prosecution and Progress
SPE 009 --- 009	Measurement and Payment
SPE 009 --- 015	Measurement and Payment
SPE 416 --- 001	Drilled Shaft Foundations
SPE 420 --- 002	Concrete Structure
SPE 425 --- 001	Precast Prestressed Concrete Structural Members
SPE 434 --- 003	Elastomeric Bridge Bearings
SPE 440 --- 006	Reinforcing Steel
SPE 450 --- 001	Railing
SPE 454 --- 003	Bridge Expansion Joints

Doc.		
No.	Document Title	Doc. Date
SPE 540 ---	031 Metal Beam Guard Fence	
SPE 610 ---	015 Roadway Illumination Assemblies	
SPE 620 ---	001 Electrical Conductor	
SPE 740 ---	001 Graffiti Removal and Anti-Graffiti Coating	

ADDITIONAL STATE OR FEDERAL REQUIREMENTS

Certificate of Lobbying Activities
Child Support Certificate
FHWA 1273 – Required Contract Provisions for Federal-Aid Construction Contracts
SS ITEM 1122 – Temporary Erosion, Sedimentation, and Environmental Controls
SS ITEM 3006 – Fixed Bollards

SPECIFICATIONS

DIVISION 1 - GENERAL REQUIREMENTS

01110	Summary of Work.....	04-20-2013
01145	Use of Premises	01-01-2011
01255	Change Order Procedures.....	08-01-2003
01270	Measurement and Payment.....	08-01-2003
01292	Schedule of Values.....	08-01-2003
01312	Coordination and Meetings.....	08-01-2003
01321	Construction Photographs	08-01-2003
01325	Construction Schedule.....	08-01-2003
01326	Construction Schedule (Bar Chart).....	08-01-2003
01330	Submittal Procedures	08-01-2003
01340	Shop Drawings, Product Data, and Samples.....	08-01-2003
01351	Environmental Safety and Worker Protection	01-01-2011
01410	TPDES Requirements (with Attachments).....	02-01-2011
01422	Reference Standards.....	08-01-2003
01450	Contractor's Quality Control.....	08-01-2003
01452	Inspection Services.....	08-01-2003
01454	Testing Laboratory Services	08-01-2003
01502	Mobilization.....	08-01-2008
01504	Temporary Facilities and Controls	01-01-2011
01506	Diversion Pumping.....	08-01-2003
01520	Temporary Field Office	02-08-2012
01554	Traffic Control and Street Signs.....	07-01-2012
01555	Traffic Control and Regulation	01-01-2011
01562	Tree and Plant Protection	01-01-2011
01570	Storm Water Pollution Control	01-26-2012
01575	Stabilized Construction Access.....	02-01-2011
01576	Waste Material Disposal	08-01-2003
01578	Control of Ground and Surface Water	01-01-2011
01580	Project Identification Signs.....	08-01-2003

Doc. No.	Document Title	Doc. Date
01581	Excavation in Public Way Permit Signs	08-01-2003
01610	Basic Product Requirements	01-01-2011
01630	Product Substitution Procedures	08-01-2003
01725	Field Surveying	01-01-2011
01731	Cutting and Patching	01-01-2011
01732	Procedure for Water Valve Assistance (with Attachments).....	08-01-2003
01740	Site Restoration	08-01-2003
01755	Starting Systems.....	08-01-2003
01770	Closeout Procedures	08-01-2003
01782	Operations and Maintenance Data	08-01-2003
01785	Project Record Documents	08-01-2003

DIVISION 2 - SITE WORK

02081	CAST-IN-PLACE CONCRETE MANHOLES	01-01-2011
02082	PRECAST CONCRETE MANHOLES	01-01-2011
02083	FIBERGLASS MANHOLES	01-01-2011
02084	FRAMES, GRATES, RINGS, AND COVERS.....	08-01-2008
02085	VALVE BOXES, METER BOXES, AND METER VAULTS.....	01-01-2011
02086	ADJUSTING MANHOLES, INLETS, AND VALVE BOXES TO GRADE	01-01-2011
02087	BRICK MANHOLE FOR STORM SEWERS	10-01-2002
02136	WASTE MATERIAL HANDLING, TESTING AND DISPOSAL	01-01-2011
02201	SITE PREPARATION, GRADING, RESTORATION AND CLEAN UP FOR WATER STORAGE TANKS	01-01-2011
02221	REMOVING EXISTING PAVEMENTS AND STRUCTURES	07-01-2009
02222	ABANDONMENT OF SEWERS.....	01-01-2011
02233	CLEARING AND GRUBBING.....	01-01-2011
02260	TRENCH SAFETY SYSTEM	02-01-2011
02315	ROADWAY EXCAVATION	07-01-2009
02316	EXCAVATION AND BACKFILL FOR STRUCTURES.....	01-01-2011
02317	EXCAVATION AND BACKFILL FOR UTILITIES	01-01-2011
02318	EXTRA UNIT PRICE WORK FOR EXCAVATION AND BACKFILL	01-01-2011
02319	BORROW	01-01-2011
02320	UTILITY BACKFILL MATERIALS	01-01-2011
02321	CEMENT STABILIZED SAND	01-01-2011
02322	FLOWABLE FILL.....	08-01-2008
02330	EMBANKMENT	10-01-2002
02336	LIME-STABILIZED SUBGRADE	10-01-2002
02337	LIME/FLY-ASH STABILIZED SUBGRADE	10-01-2002
02338	PORTLAND CEMENT STABILIZED SUBGRADE	10-01-2002
02340	COMPACTED SANDFILL UNDER TANK FLOOR PLATE	01-01-2011
02400	TUNNEL SHAFTS.....	01-01-2011

Doc. No.	Document Title	Doc. Date
02401	COMMON TUNNEL SHAFTS	01-01-2011
02425	TUNNEL EXCAVATION AND PRIMARY LINER.....	10-01-2002
02426	SEWER LINE IN TUNNELS	10-01-2002
02427	PLASTIC LINER FOR LARGE-DIAMETER CONCRETE SEWERS AND STRUCTURES	10-01-2002
02431	TUNNEL GROUT	10-01-2002
02441	MICROTUNNELING AND PIPE-JACKED TUNNELS	01-01-2011
02447	AUGERING PIPE AND CONDUIT	10-01-2002
02448	PIPE AND CASING AUGERING FOR SEWERS.....	10-01-2002
02465	DRILLED SHAFT FOUNDATIONS	10-01-2002
02476	CAISSON FOR LIFT STATION.....	01-01-2011
02501	DUCTILE IRON PIPE AND FITTINGS	02-01-2011
02502	STEEL PIPE AND FITTINGS	01-01-2011
02503	COPPER TUBING	10-01-2002
02504	CENTRIFUGALLY CAST FIBERGLASS PIPE.....	02-01-2011
02505	HIGH DENSITY POLYETHYLENE (HDPE) SOLID AND PROFILE WALL PIPE.....	02-01-2011
02506	POLYVINYL CHLORIDE PIPE.....	01-01-2011
02507	PRESTRESSED CONCRETE CYLINDER PIPE.....	01-01-2011
02508	EXTRA STRENGTH CLAY PIPE	02-01-2011
02509	FIBERGLASS REINFORCED PIPE FOR PRESSURE MAINS	01-01-2011
02511	WATER LINES	01-01-2011
02512	WATER TAP AND SERVICE LINE INSTALLATION.....	04-27-2012
02513	WET CONNECTIONS	10-01-2002
02514	DISINFECTION OF WATER LINES	01-01-2011
02515	HYDROSTATIC TESTING OF PIPELINES.....	01-01-2011
02516	CUT, PLUG, AND ABANDONMENT OF WATER LINES.....	01-01-2011
02517	WATER LINE IN TUNNELS	10-01-2002
02518	STEEL PIPE AND FITTINGS FOR LARGE-DIAMETER WATER LINES	01-01-2011
02520	FIRE HYDRANTS.....	05-05-2011
02521	GATE VALVES	01-01-2011
02522	BUTTERFLY VALVES	01-01-2011
02523	PRESSURE REDUCING VALVES.....	10-01-2002
02524	AIR RELEASE AND VACUUM RELIEF VALVES	01-01-2011
02525	TAPPING SLEEVES AND VALVES	01-01-2011
02526	WATER METERS.....	01-01-2011
02527	POLYURETHANE COATINGS ON STEEL OR DUCTILE IRON PIPE.....	10-01-2002
02528	POLYETHYLENE WRAP	01-01-2011
02531	GRAVITY SANITARY SEWERS	01-01-2011
02532	SANITARY SEWER FORCE MAINS	01-01-2011
02533	ACCEPTANCE TESTING FOR SANITARY SEWERS	01-01-2011
02534	SANITARY SEWER SERVICE STUBS OR RECONNECTIONS...	01-01-2011

Doc. No.	Document Title	Doc. Date
02550	SLIPLINING SANITARY SEWERS.....	01-01-2011
02553	POINT REPAIR AND OBSTRUCTION REMOVALS	01-01-2011
02555	MANHOLE REHABILITATION	01-01-2011
02557	FOLDED AND FORMED PIPE.....	01-01-2011
02558	CLEANING AND TELEVISION INSPECTION	01-01-2011
02571	CRUSHING SANITARY SEWERS.....	01-01-2011
02581	STREET LIGHTING CONDUIT	10-01-2002
02582	TRAFFIC SIGNAL POLE ASSEMBLIES	07-01-2009
02611	REINFORCED CONCRETE PIPE.....	02-01-2011
02612	PRECAST REINFORCED CONCRETE BOX SEWERS.....	10-01-2002
02613	BAR WRAPPED STEEL CYLINDER PIPE.....	01-01-2011
02621	GEOTEXTILE	10-01-2002
02631	STORM SEWERS	01-26-2012
02632	CAST-IN-PLACE INLETS, HEADWALLS, AND WINGWALLS	10-01-2002
02633	PRECAST CONCRETE INLETS, HEADWALLS, AND WINGWALLS	10-01-2002
02642	CORRUGATED METAL PIPE.....	10-01-2002
02643	PLATE CULVERT STRUCTURES.....	10-01-2002
02662	PIPING, VALVES, FITTINGS, AND ACCESSORIES FOR WATER STORAGE TANKS.....	01-01-2011
02711	HOT MIX ASPHALT BASE COURSE.....	07-01-2009
02712	CEMENT STABILIZED BASE COURSE	10-01-2002
02713	RECYCLED CRUSHED CONCRETE BASE COURSE	07-01-2009
02714	FLEXIBLE BASE COURSE FOR TEMPORARY DRIVEWAYS	07-01-2009
02741	ASPHALTIC CONCRETE PAVEMENT	07-01-2009
02742	PRIME COAT	10-01-2002
02743	TACK COAT.....	10-01-2002
02751	CONCRETE PAVING.....	07-01-2009
02752	CONCRETE PAVEMENT JOINTS.....	10-01-2002
02753	CONCRETE PAVEMENT CURING.....	10-01-2002
02754	CONCRETE DRIVEWAYS	09-01-2002
02761	COLORLED CONCRETE FOR MEDIANS AND SIDEWALKS.....	09-01-2002
02762	BLAST CLEANING OF PAVEMENT	10-01-2002
02764	RAISED PAVEMENT MARKERS	07-01-2012
02765	TEMPORARY AND REMOVABLE REFLECTORIZED PAVEMENT MARKINGS	07-01-2012
02767	THERMOPLASTIC PAVEMENT MARKINGS.....	07-01-2012
02771	CURB, CURB AND GUTTER, AND HEADERS	10-01-2002
02772	CONCRETE MEDIANS AND DIRECTIONAL ISLANDS	10-01-2002
02775	CONCRETE SIDEWALKS	10-01-2002
02811	LANDSCAPE IRRIGATION	10-01-2002
02893	TRAFFIC SIGNAL CONSTRUCTION	07-01-2009
02911	TOPSOIL.....	10-01-2002

<u>Doc.</u>	<u>Document Title</u>	<u>Doc. Date</u>
02912	TREE, PLANT, AND HARDSCAPE PROTECTION	07-01-2009
02915	TREE PLANTING.....	01-01-2011
02921	HYDROMULCH SEEDING.....	01-01-2011
02922	SODDING.....	07-01-2009
02951	PAVEMENT REPAIR AND RESTORATION.....	07-01-2009
02960	MILLING PAVEMENT.....	07-01-2009
02983	REMOVAL AND RESTORATION OF BRICK-PAVED STREETS.	10-01-2002

DIVISION 3 - CONCRETE

03315	CONCRETE FOR UTILITY CONSTRUCTION.....	10-01-2002
-------	--	------------

DIVISION 4 - MORTAR

04061	MORTAR.....	10-01-2002
04210	BRICK MASONRY FOR UTILITY CONSTRUCTION	10-01-2002

DIVISION 5 - METALS

DIVISION 6 - WOOD AND PLASTICS

DIVISION 7 - THERMAL AND MOISTURE PROTECTION

DIVISION 8 - DOORS AND WINDOWS

DIVISION 9 - FINISHES

DIVISION 10 - SPECIALTIES

DIVISION 11 – EQUIPMENT

DIVISION 12 - FURNISHINGS

DIVISION 13 - SPECIAL CONSTRUCTION

DIVISION 14 - CONVEYING SYSTEMS

DIVISION 15 – MECHANICAL

DIVISION 16 – ELECTRICAL

<u>Doc. No.</u>	<u>Document Title</u>	<u>Doc. Date</u>
---------------------	-----------------------	------------------

SUPPLEMENTAL ITEMS AND SPECIFICATIONS

TEXAS DEPARTMENT OF TRANSPORTATION (TXDOT)
STANDARD SPECIFICATIONS FOR CONSTRUCTION AND
MAINTENANCE OF HIGHWAYS, STREETS AND BRIDGES.....06-01-2004
(INCLUDING ALL CURRENT STATEWIDE AND HOUSTON
DISTRICTWIDE SPECIAL PROVISIONS AND SPECIAL SPECIFICATIONS)

HCFC D STANDARD SPECIFICATIONS AND DETAIL SHEETS...10-25-2005

APPENDIX A – BLANKET CATEGORICAL EXCLUSION /
ENVIRONMENTAL SITE ASSESSMENT (ATTACHED IN CD/DVD)

APPENDIX B – GEOTECHNICAL INVESTIGATION (ATTACHED IN CD/DVD)

END OF DOCUMENT

Document 00495-T

**POST-BID PROCEDURES
FOR TXDOT FUNDED PROJECTS**

1. DOCUMENT ADDRESSES

- A. Notice of Intent to Award
- B. Monitoring Authority
- C. Requirements of Bidder
- D. Failure of Bidder to comply with requirements
- E. Notice to Proceed

2. NOTICE OF INTENT TO AWARD

- A. The City will provide written Notice of Intent to Award to Low Bidder.

3. DEFINITIONS

- A. The "Monitoring Authority" for this Project is:
Director, Mayor's Office of Business Opportunity
City of Houston
611 Walker Street, 7th Floor
Houston, Texas 77002
- B. The "Contracting Department" for this Project is:
Director, Department of DEPARTMENT OF PUBLIC WORKS AND ENGINEERING
City of Houston
611 Walker Street
Houston, Texas 77002
ATTN: Ben Bansal, P.E.

4. REQUIREMENTS OF BIDDER

- A. Within 10 days of receipt of Notice of Intent to Award, Low Bidder shall execute and deliver to Ben Bansal, P.E., Project Manager and Monitoring Authority, for the City's approval, documents indicated by an "X" below:
[X] Executed Subcontract(s), Letter(s) of Intent, or documentation of good faith efforts to meet the MWBE/PDBE/DBE/SBE goals

- B. Within 10 days of receipt of Notice of Intent to Award, Low Bidder shall execute and deliver to Ben Bansal, P.E., Project Manager for the City's approval, documents indicated by an "X" below:
- ☐ Document 00500 - Form of Business
 - ☒ Document 00501 - Resolution of Contractor
 - ☒ Document 00520-T - Agreement
 - ☒ Document 00600 - List of Proposed Subcontractors and Suppliers
 - ☒ Document 00601 - Drug Policy Compliance Agreement
 - ☒ Document 00602 - Contractor's Drug-free Workplace Policy (*Contractor creates this document.*)
 - ☒ Document 00604 - History of OSHA Actions and List of On-the-job Injuries
 - ☒ Document 00605 - List of Safety Impact Positions (*Contractor completes this list. Do not submit if submitting Document 00606.*)
 - ☐ Document 00606 - Contractor's Certification of No Safety Impact Positions (*Do not submit if submitting Document 00605.*)
 - ☒ Document 00610 - Performance Bond
 - ☒ Document 00611 - Statutory Payment Bond
 - ☒ Document 00612-T - One-year Warranty Bond
 - ☒ Document 00620 - Affidavit of Insurance (*with Certificate of Insurance attached*)
 - ☒ Document 00622 - Name and Qualifications of Proposed Superintendent (*Contractor creates this document.*)
 - ☒ Document 00624 - Affidavit of Compliance with S/WMBE Program
 - ☐ Document 00625 - SRF Participation Summary
 - ☐ Document 00626 - SRF Affirmative Steps Solicitation Report
 - ☐ Document 00627 - SRF Prime Contractor Affirmative Steps Certification and Goals
 - ☐ Document 00629 - Affidavit for FAA Form 7460-1
 - ☐ Document 00630 - Certification of Compliance with Pay or Play Program
 - ☐ Document 00631 - City of Houston Pay or Play Program – List of Subcontractors

- C. Within 10 days of receipt of Notice of Intent to Award, Low Bidder shall execute the following forms and deliver them directly to the Monitoring Authority.

1. Original forms contained in Document 00805 – Equal Employment Opportunity Program Requirements:
 - ☐ Pages 00805-3 to 00805-5, *Certification by Bidder Regarding Equal Employment Opportunity*
 - ☐ Page 00805-6, *Total Work Force Composition of the Company, or copy of latest EEO-1 form (required only if Contractor has a work force of 50 or more people and the Original Contract Price is \$50,000 or more)*
 - ☐ Page 00805-7, *Equal Employment Opportunity Compliance Program*
 - ☐ Page 00805-26, *Certification by Proposed Subcontractor Regarding Equal Employment Opportunity*

- [] *Page 00805-29, Certification by Proposed Material Supplier, Lessor, and Professional Service Providers Regarding Equal Employment Opportunity*
2. Original completed form Document 00633 - Certification by Proposed Material Suppliers, Lessors, and Professional Service Providers Regarding Equal Employment Opportunity, for each proposed material supplier and equipment supplier.
3. Original forms contained in Document 00820 – Wage Scale for Engineering Construction.
- [] *Certificate from Contractor Appointing Officer or Employee to Supervise Payment of Employees*
- [] *Certificate from SubContractor Appointing Officer or Employee to Supervise Payment of Employees*
- [] Document 00812, Exhibit "A" – Certificate from Contractor Appointing Officer or Employee to Supervise Payment of Employees
- D. Designations of Subcontractors and Suppliers, who have been selected by Bidder in Document 00600 - List of Proposed Subcontractors and Suppliers, and accepted by the City, may be changed only with prior notice and acceptance by Project Manager as provided in Conditions of the Contract. For each Product Supplier subsequently added or substituted, provide an original completed form, Document 00633 - Certification by Proposed Material Suppliers, Lessors, and Professional Service Providers Regarding Equal Employment Opportunity, directly to the Monitoring Authority.
- E. On Bidder's written request, Ben Bansal, P.E., Project Manager may grant an extension of time, not to exceed 5 days, to furnish documents specified in Paragraphs 4.0.A and 4.0.B. If Bidder is required to resubmit documents specified in Paragraph 4.0.A or 4.0.B, Bidder shall do so within time limits provided in the request for resubmission.

Designations of Subcontractors and Suppliers, who have been selected by Bidder in Document 00600 - List of Proposed Subcontractors and Suppliers, and accepted by the City, may be changed only with prior notice and acceptance by Project Manager as provided in Conditions of the Contract. For each Product Supplier subsequently added or substituted, provide an original completed form, Document 00633 - Certification by Proposed Material Suppliers, Lessors, and Professional Service Providers Regarding Equal Employment Opportunity, directly to the Monitoring Authority.

- E. On Bidder's written request, Ben Bansal, P.E., Project Manager may grant an extension of time, not to exceed 5 days, to furnish documents specified in Paragraphs 4.0.A and 4.0.B. If Bidder is required to resubmit documents specified in Paragraph 4.0.A or 4.0.B, Bidder shall do so within time limits provided in the request for resubmission.

- F. Designations of Subcontractors and Suppliers, who have been selected by Bidder in its Participation Plan, and accepted by the City, may be changed only with prior notice and acceptance by the Monitoring Authority as provided in Document 00808 – Bidder/Contractor Requirements for the City of Houston Minority, Women, and Small Business Enterprise (MWSBE), and Persons with Disabilities Business Enterprise (PDBE).
- 5. **FAILURE OF BIDDER TO COMPLY WITH REQUIREMENTS**
 - A. Should Bidder, on receipt of Notice of Intent to Award, fail to comply with requirements of this Document 00495-T within stated time, the City may declare award in default and require forfeiture of the Security Deposit.
 - B. After the City's written notice of default to Low Bidder, the City may award the Contract to Bidder whose offer is the next lowest bid, and Security Deposit of Bidder in default shall be forfeited to the City in accordance with provisions of Document 00200-T - Instructions to Bidders.
 - 6. **NOTICE TO PROCEED**
 - A. Upon the City's execution of the Agreement and delivery to Contractor, City Engineer will give Document 00551 - Notice to Proceed to Contractor, which establishes Date of Commencement of the Work.

END OF DOCUMENT

Document 00520-T

AGREEMENT

Project: Bringhurst Pedestrian Bridge Over UPRR
Project Location: Project generally bounded by Liberty on the north, Lyons on the south,
Waco on the east and U.S. 59 on the west (Key Map No. 494 B and 494
F)
Project No: WBS No. N-000420-0045-4

The City: THE CITY OF HOUSTON, 900 Bagby Street, Houston, Texas 77002 (the "City")
and

Contractor: _____
(Address for Written Notice) _____

Fax Number: _____ **Phone Number:** _____

City Engineer, with respect to Sections 4.3 thru 4.5 of the General Conditions, is:

J. Timothy Lincoln, P.E. (or his successor)

P. O. Box 1562, Houston, Texas 77251-1562 (Address for Written Notice)

Fax Number: 832-394-9622

City Engineer, with respect to all other terms of the General Conditions, is:

Joseph T. Myers, P.E. (or his successor)

Fax Number: 832-395-2410

THE CITY AND CONTRACTOR AGREE AS FOLLOWS:

**ARTICLE 1
THE WORK OF THE CONTRACT**

1.1 Contractor shall perform the Work in accordance with the Contract.

**ARTICLE 2
CONTRACT TIME**

2.1 Contractor shall achieve Date of Substantial Completion within 365 days after Date of Commencement of the Work, subject to adjustments of Contract Time as provided in the Contract.

2.2 The Parties recognize that time is of the essence for this Agreement and that the City will suffer financial loss if the Work is not completed within the Contract Time. Parties also recognize delays, expense, and difficulties involved in proving in a legal or arbitration proceeding actual loss suffered by the City if the Work is not completed on time. Accordingly, instead of requiring any such proof, the Parties agree that as liquidated damages for delay (but not as a penalty), Contractor shall pay the City the amount stipulated in Document 00800 – Supplementary Conditions, for each day beyond Contract Time.

ARTICLE 3 CONTRACT PRICE

3.1 Subject to terms of the Contract, the City will pay Contractor in current funds for Contractor's performance of the Contract, Contract Price of _____ which includes Alternates, if any, accepted below.

3.2 The City accepts Alternates as follows:

*Delete or add lines below to indicate all Alternates that were included in Request for competitive sealed proposals. Remove brackets and instructions when done.
Change color of remaining text to black.*

Alternate No. 1	_____ [Accepted or Not Accepted]
Alternate No. 2	_____ [Accepted or Not Accepted]
Alternate No. 3	_____ [Accepted or Not Accepted]
Alternate No. 4	_____ [Accepted or Not Accepted]

ARTICLE 4 PAYMENTS

4.1 The City will make progress payments to Contractor as provided below and in Conditions of the Contract.

4.2 The Period covered by each progress payment is one calendar month ending on the 15th, or [____] last day of the month.

4.3 The City will issue Certificates for Payment and will make progress payments on the basis of such Certificates as provided in Conditions of the Contract.

4.4 Final payment, constituting entire unpaid balance of Contract Price, will be made by the City to Contractor as provided in Conditions of the Contract.

ARTICLE 5 CONTRACTOR REPRESENTATIONS

5.1 Contractor represents:

5.1.1 Contractor has examined and carefully studied Contract documents and other related data identified in the Request For Competitive Sealed Proposals or Competitive Sealed Bids.

5.1.2 Contractor has visited the site and become familiar with and is satisfied as to general, local, and site conditions that may affect cost, progress, and performance of the Work.

5.1.3 Contractor is familiar with and is satisfied as to all federal, state, and local laws and regulations that may affect cost, progress, and performance of the Work.

5.1.4 Contractor has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or contiguous to the site and all drawings of physical conditions in or relating to existing surface or subsurface structures at or contiguous to the site (except Underground Facilities) which have been identified in Contract documents and (2) reports and drawings of a hazardous environmental condition, if any, at the site which has been identified in Contract documents.

5.1.5 Contractor has obtained and carefully studied (or assumes responsibility for having done so) all additional or supplementary examinations, investigations, explorations, tests, studies, and data concerning conditions (surface, subsurface, and Underground Facilities) at or contiguous to the site which may affect cost, progress, or performance of the Work or which relate to any aspect of the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor, including applying specific means, methods, techniques, sequences, and procedures of construction, if any, expressly required by the Contract to be employed by Contractor, and safety precautions and programs incident thereto

5.1.6 Contractor does not consider that any further examinations, investigations, explorations, tests, studies, or data are necessary for performance of the Work at Contract Price, within Contract Time, and in accordance with the Contract.

5.1.7 Contractor is aware of general nature of work to be performed by the City and others at the site that relates to the Work as indicated in Contract documents.

5.1.8 Contractor has correlated information known to Contractor, information and observations obtained from visits to the site, reports and drawings identified in the Contract, and all additional examinations, investigations, explorations, tests, studies, and data with the Contract.

5.1.9 Contractor has given City Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Contractor has discovered in the Contract, and written resolution thereof by City Engineer is acceptable to Contractor.

5.1.10 Contract documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.

ARTICLE 6 MISCELLANEOUS PROVISIONS

6.1 The Contract may be terminated by either Party as provided in Conditions of the Contract.

6.2 The Work may be suspended by the City as provided in Conditions of the Contract.

ARTICLE 7 ENUMERATION OF CONTRACT DOCUMENTS

7.1 The following documents are incorporated into this Agreement:

7.1.1 Document 00700 - General Conditions.

7.1.2 Document 00800-T – TxDOT Supplementary Conditions.

7.1.3 General Requirements.

7.1.4 Divisions 02 through 16 of Specifications.

7.1.5 Drawings listed in Document 00015 - List of Drawings. Drawing No. N/A and bound separately.

7.1.6 Addenda [and Riders] which apply to the Contract, are as follows:

Addendum No. 1, dated	<u>None</u>
Addendum No. 2, dated	<u>None</u>
Addendum No. 3, dated	<u>None</u>
Rider No. [], dated	<u>None</u>

7.1.7 Other documents:

<u>Document No.</u>	<u>Title</u>
[X] 00410B	Proposal Form – Part B
[] 00470	Standard Pre-Bid Participation Plan Document
[] 00471	Pre-Bid Good Faith Efforts Report
[] 00472	Goal Deviation Request
[X] 00501	Resolution of Contractor
[] 00570	Amended S/MWBE Participation Plan
[] 00571	Contractor's Good Faith Efforts Report
[] 00572	Plan Deviation Request
[X] 00610	Performance Bond
[X] 00611	Statutory Payment Bond
[X] 00612-T	One-year Warranty Work Bond
[X] 00620	Affidavit of Insurance (with the Certificate of Insurance attached)
[] 00623	Contractor's Act of Assurance (SRF Form ED-103)
[X] 00624	Affidavit of Compliance with Affirmative Action Program
[] 00630	(POP-2) Certification of Compliance with Pay or Play Program
[] 00631	(POP-3) Pay or Play Program List of Subcontractors
[] 00803	Work Order Supplementary Conditions
[] 00802	SRF Supplementary Conditions
[] 00805	Equal Employment Opportunity Program Requirements
[X] 00806-T	TxDOT Disadvantaged Business Enterprise (DBE) Program Requirements
[] 00807	Bidder/Contractor Requirements for DBE Program
[] 00808	Minority and Women-owned Business Enterprise (MWBE) & Persons with Disabilities Business Enterprise (PDBE) Program
[X] 00810	Federal Wage Rate - Highway
[] 00811	Federal Wage Rate - Building
[] 00812	Federal Wage Rate – Heavy
[] 00820	Wage Rate for Engineering Construction
[] 00830	Trench Safety Geotechnical Information
[X] 00851	Buy America Requirements
[X] 00852	Changed Conditions
[] 00840	Pay or Play Program Requirements
[] 00912	Rider
[X] FHWA1273	Required Contract Provisions for Federal-Aid Construction Contracts
[X] 000---003	TxDOT Special Provision 000---003 Notice to All Bidders
[X] 000---004	TxDOT Special Provision 000---004 Executive Order 11246
[X] 000---006	TxDOT Special Provision 000---006 Standard Federal EEO Construction Contract Specs

- [X] 000---009 TxDOT Special Provision 000---009 Certificate of Non-Discrimination
- [X] 000---1483 TxDOT Special Provision 000---1483 Changes to Payroll Information
- [X] 000---1676 TxDOT Special Provision 000---1676 On the Job Training Program

**ARTICLE 8
SIGNATURES**

8.1 This Agreement is executed in two original copies and is effective as of the date of countersignature by City Controller.

CONTRACTOR:

(If Joint Venture)

By: _____
Name: _____
Title: _____
Date: _____
Tax Identification Number: _____

By: _____
Name: _____
Title: _____
Date: _____
Tax Identification Number: _____

CITY OF HOUSTON, TEXAS

APPROVED:

SIGNED:

By: _____
Director,
Department of Public Works and Engineering

By: _____
Mayor

COUNTERSIGNED:

By: _____
City Controller

Date Countersigned:

ATTEST/SEAL:

By: _____
City Secretary

8.2 This Contract and Ordinance have been reviewed as to form by the undersigned legal assistant and have been found to meet established Legal Department criteria. Legal Department has not reviewed the content of these documents.

Legal Assistant

Date

END OF DOCUMENT

Document 00800-T

TXDOT SUPPLEMENTARY CONDITIONS

The following Paragraphs amend and supplement the January 1, 2015 edition of General Conditions. Unaltered portions of General Conditions remain in effect.

ARTICLE 1 - GENERAL PROVISIONS:

1.1 *DEFINITIONS: Insert the following Paragraph 1.1.9.1*

1.1.9.1 The firm of _____ has been employed by the City as Construction Manager for the Work.

ARTICLE 3 - THE CONTRACTOR

3.5 *LABOR: Insert the following Paragraphs 3.5.3.1.1 and 3.5.3.1.2*

3.5.3.1.1 The Contractor shall make Good Faith Efforts to comply with the State ordinances regarding Disadvantaged Business Enterprises (DBE) participation goals. Overall, the City of Houston goal for DBE contracts is a cumulative goal, with DBE amounts varying from contract to contract. Updated annually in agreement with the Texas Department of Transportation, the goals are currently as follows:

- .1 the DBE goal is 6 percent, with
- .2 the race-conscious DBE goal of _____ percent

3.5.3.1.2 "Good Faith Efforts" is defined in Document 00806-T, "DISADVANTAGED BUSINESS ENTERPRISE PROGRAM REQUIREMENTS", in accordance with 49 C.F.R. § 26.

3.9 *MATERIALS & EQUIPMENT: Insert the following Paragraph 3.9.4*

3.9.4 Materials produced in a prison facility or by prison labor may not be used on this project.

ARTICLE 8 - TIME

8.1 *PROGRESS AND COMPLETION: Delete Paragraph 8.1.6. and replace with the following 8.1.6. and 8.1.6.1.*

8.1.6.1 Contractor shall credit the City by Change Order for inspection services for overtime work or work performed on Sundays or Legal Holidays. The amount Contractor credits the City will be \$50.00 per hour per inspector for inspection services.

ARTICLE 9 - PAYMENTS AND COMPLETION

9.12 *LIQUIDATED DAMAGES: Insert the following Paragraph 9.12.1.1.*

9.12.1.1 The amount of liquidated damages payable by Contractor or Surety for each and every day of delay beyond Contract Time, are \$800.00 per day.

ARTICLE 11 - INSURANCE AND BONDS

11.2 INSURANCE TO BE PROVIDED BY CONTRACTOR: Insert the following Paragraph 11.2.1.2

11.2.1.2 Contractor shall purchase for the duration of the Contract the insurance set out in Table 2 in addition to the minimum insurance coverage set out in section 11.2.1.

TABLE 2
ADDITIONAL REQUIRED COVERAGE
DEFENSE COSTS EXCLUDED FROM FACE AMOUNT OF POLICY.

<u>Contractor's Pollution Liability:</u>	<u>\$1,000,000 each</u>
<u>occurrence</u>	
Including pollution coverage for Contractual Liability, Clean-up costs, Abatement, Transport, and Non-owned disposal sites. Including Bodily Injury Liability, Property Damage Liability, and environmental damage arising from pollution conditions caused in performance of operations. Including Asbestos and Lead if part of operations.	
(MCS - 90 endorsement:	\$1,000,000
to Auto Policy and removal of Pollution Exclusion)	CSL

11.5 MAINTENANCE BONDS: *Delete Section 11.5 in its entirety and insert the following Section 11.5.*

11.5 WARRANTY OF WORK BONDS

11.5.1 ONE-YEAR WARRANTY OF WORK BONDS: One-Year Warranty of Work Bond: Contractor shall provide Bond on standard City One-Year Warranty of Work Bond form, providing for Contractor's correction, replacement, or restoration of any portion of the Work which is found to be not in compliance with requirements of the Contract during one-year correction period required in Paragraph 12.2. The One-Year Warranty of Work Bond must be for 100 percent of the Original Contract Price.

END OF DOCUMENT

DOCUMENT 00810

WAGE SCALE FOR HIGHWAY CONSTRUCTION

- 1.01 Following 29 CFR 5.5 (a) (1) (v), use the rates listed on the Wage Determination Attachment for minimum wage and benefits for the labor classifications applicable to the Work.
- 1.02 These rates do not prohibit payment of more than the rates stated.
- 1.03 Apply rates in this Document 00810 to site work greater than five (5) feet from exterior wall of new building under construction or from exterior wall of existing building.
- 1.04 The Contractor shall submit the "Certificate from Contractor Appointing Officer or Employee to Supervise Payment of Employees" (Exhibit "A") to the Monitoring Authority listed in Document 00495 prior to final execution of the contract.
- 1.05 During the course of the work, Subcontractors shall submit the "Certificate from Subcontractor Appointing Officer or Employee to Supervise Payment of Employees" (Exhibit "B") to the Monitoring Authority listed in Document 00495.
- 1.06 Contractor and all subcontractors will submit payrolls electronically to the Department through the online reporting system unless told otherwise by the Office of Business Opportunity.

CITY OF HOUSTON
STANDARD DOCUMENT

WAGE SCALE
FOR HIGHWAY CONSTRUCTION

EXHIBIT "A"

CERTIFICATE FROM CONTRACTOR APPOINTING OFFICER OR EMPLOYEE
TO SUPERVISE PAYMENT OF EMPLOYEES

Project Name _____

Project WBS#: _____ Date _____

(I) (We) hereby certify that (I am) (we are) the Prime Contractor for _____

(specify type of job)

in connection with construction of the above-mentioned Project, and that (I) (we) have appointed _____, whose signature appears below, to supervise the payment of (my) (our) employees beginning _____, 20____; that he/she is in a position to have full knowledge of the facts set forth in the payroll documents and in the statement of compliance required by the Copeland Act and the City of Houston, which he/she is to execute with (my) (our) full authority and approval until such time as (I) (we) submit to the City of Houston a new certificate appointing some other person for the purposes hereinabove stated.

(Identifying Signature of Appointee)

Phone: _____

Witness/Attest:

(Name of Firm or Corporation)

By: _____
(Signature)

By: _____
(Signature)

(Title)

(Title)

NOTE: This certificate must be executed by an authorized officer of a corporation or by a member of a partnership, and shall be executed prior to and be submitted with the first payroll. Should the appointee be changed, a new certificate must accompany the first payroll for which the new appointee executes a statement of compliance required by the Copeland Act and the City of Houston.

00810-2
02-01-2015

ADDENDUM NUMBER 1

CITY OF HOUSTON
STANDARD DOCUMENT

WAGE SCALE
FOR HIGHWAY CONSTRUCTION

EXHIBIT "B"

CERTIFICATE FROM SUBCONTRACTOR APPOINTING OFFICER OR EMPLOYEE
TO SUPERVISE PAYMENT OF EMPLOYEES

Project Name _____

Project WBS#: _____ Date _____

(I) (We) hereby certify that (I am) (we are) the Subcontractor for _____

(specify type of job)

in connection with construction of the above-mentioned Project, and that (I) (we) have appointed _____, whose signature appears below, to supervise the payment of (my) (our) employees beginning _____, 20____; that he/she is in a position to have full knowledge of the facts set forth in the payroll documents and in the statement of compliance required by the Copeland Act and the City of Houston, which he/she is to execute with (my) (our) full authority and approval until such time as (I) (we) submit to the City of Houston a new certificate appointing some other person for the purposes hereinabove stated.

(Identifying Signature of Appointee)

Phone: _____

Witness/Attest:

(Name of Firm or Corporation)

By: _____
(Signature)

By: _____
(Signature)

(Title)

(Title)

NOTE: This certificate must be executed by an authorized officer of a corporation or by a member of a partnership, and shall be executed prior to and be submitted with the first payroll. Should the appointee be changed, a new certificate must accompany the first payroll for which the new appointee executes a statement of compliance required by the Copeland Act and the City of Houston.

00810-3
02-01-2015

ADDENDUM NUMBER 1

CITY OF HOUSTON
STANDARD DOCUMENT

WAGE SCALE
FOR HIGHWAY CONSTRUCTION

Wage Determination Publication Date:

January 2, 2015

for

General Decision Number **TX150056 01/02/2015 TX56**

Superseded General Decision Number TX20140056

State: TEXAS

Construction Type: HIGHWAY

County (ies): Harris

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area projects & railroad construction; bascule, suspension & spandrel arch bridges designed for commercial navigation, bridges involving marine construction; and other major bridges)

Modification Number:
0

Publication Date:
01/02/2015

WAGE DETERMINATION ATTACHMENT:

END OF DOCUMENT

00810-4
02-01-2015

ADDENDUM NUMBER 1

General Decision Number: TX150056 01/02/2015 TX56

Superseded General Decision Number: TX20140056

State: Texas

Construction Type: Highway

Counties: Austin, Brazoria, Chambers, Fort Bend, Galveston, Hardin, Harris, Jefferson, Liberty, Montgomery, Orange, San Jacinto and Waller Counties in Texas.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area projects & railroad construction; bascule, suspension & spandrel arch bridges designed for commercial navigation, bridges involving marine construction; and other major bridges).

Note: Executive Order (EO) 13658 establishes an hourly minimum wage of \$10.10 for 2015 that applies to all contracts subject to the Davis-Bacon Act for which the solicitation is issued on or after January 1, 2015. If this contract is covered by the EO, the contractor must pay all workers in any classification listed on this wage determination at least \$10.10 (or the applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing on the contract. The EO minimum wage rate will be adjusted annually. Additional information on contractor requirements and worker protections under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number	Publication Date
0	01/02/2015

* SUTX2011-013 08/10/2011

	Rates	Fringes
CEMENT MASON/CONCRETE		
FINISHER (Paving and		
Structures).....		
	\$ 12.98	
ELECTRICIAN.....		
	\$ 27.11	
FORM BUILDER/FORM SETTER		
Paving & Curb.....		
	\$ 12.34	
Structures.....		
	\$ 12.23	
LABORER		
Asphalt Raker.....		
	\$ 12.36	
Flagger.....		
	\$ 10.33	
Laborer, Common.....		
	\$ 11.02	
Laborer, Utility.....		
	\$ 11.73	
Pipelayer.....		
	\$ 12.12	
Work Zone Barricade		
Servicer.....		
	\$ 11.67	

PAINTER (Structures).....\$ 18.62

POWER EQUIPMENT OPERATOR:

Asphalt Distributor.....\$ 14.06
 Asphalt Paving Machine.....\$ 14.32
 Broom or Sweeper.....\$ 12.68
 Concrete Pavement
 Finishing Machine.....\$ 13.07
 Concrete Paving, Curing,
 Float, Texturing Machine....\$ 11.71
 Concrete Saw.....\$ 13.99
 Crane, Hydraulic 80 Tons
 or less.....\$ 13.86
 Crane, Lattice boom 80
 tons or less.....\$ 14.97
 Crane, Lattice boom over
 80 Tons.....\$ 15.80
 Crawler Tractor.....\$ 13.68
 Excavator, 50,000 pounds
 or less.....\$ 12.71
 Excavator, Over 50,000
 pounds.....\$ 14.53
 Foundation Drill, Crawler
 Mounted.....\$ 17.43
 Foundation Drill, Truck
 Mounted.....\$ 15.89
 Front End Loader 3 CY or
 Less.....\$ 13.32
 Front End Loader, Over 3 CY.\$ 13.17
 Loader/Backhoe.....\$ 14.29
 Mechanic.....\$ 16.96
 Milling Machine.....\$ 13.53
 Motor Grader, Fine Grade....\$ 15.69
 Motor Grader, Rough.....\$ 14.23
 Off Road Hauler.....\$ 14.60
 Pavement Marking Machine....\$ 11.18
 Piledriver.....\$ 14.95
 Roller, Asphalt.....\$ 11.95
 Roller, Other.....\$ 11.57
 Scraper.....\$ 13.47
 Spreader Box.....\$ 13.58

Servicer.....\$ 13.97

Steel Worker

Reinforcing Steel.....\$ 15.15
 Structural Steel Welder.....\$ 12.85
 Structural Steel.....\$ 14.39

TRUCK DRIVER

Low Boy Float.....\$ 16.03
 Single Axle.....\$ 11.46
 Single or Tandem Axle Dump..\$ 11.48
 Tandem Axle Tractor w/Semi
 Trailer.....\$ 12.27

 WELDERS - Receive rate prescribed for craft performing

operation to which welding is incidental.

=====
Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification and wage rates that have been found to be prevailing for the cited type(s) of construction in the area covered by the wage determination. The classifications are listed in alphabetical order of "identifiers" that indicate whether the particular rate is a union rate (current union negotiated rate for local), a survey rate (weighted average rate) or a union average rate (weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed in dotted lines beginning with characters other than "SU" or "UAVG" denotes that the union classification and rate were prevailing for that classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of the union which prevailed in the survey for this classification, which in this example would be Plumbers. 0198 indicates the local union number or district council number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an internal number used in processing the wage determination. 07/01/2014 is the effective date of the most current negotiated rate, which in this example is July 1, 2014.

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining agreement (CBA) governing this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that no one rate prevailed for this classification in the survey and the published rate is derived by computing a weighted average rate based on all the rates reported in the survey for that classification. As this weighted average rate includes all rates reported in the survey, it may include both union and non-union rates. Example: SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted average calculation of rates and are not majority rates. LA indicates the State of Louisiana. 2012 is the year of survey on which these classifications and rates are based. The next number, 007 in the example, is an internal number used in producing the wage determination. 5/13/2014 indicates the survey completion

date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed for those classifications; however, 100% of the data reported for the classifications was union data. EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union average rate. OH indicates the state. The next number, 0010 in the example, is an internal number used in producing the wage determination. 08/29/2014 indicates the survey completion date for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted average of the current negotiated/CBA rate of the union locals from which the rate is based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

- * an existing published wage determination
- * a survey underlying a wage determination
- * a Wage and Hour Division letter setting forth a position on a wage determination matter
- * a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Regional Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

=====

END OF GENERAL DECISION

