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NOTICE OF
ADDENDUM No.

Date of Addendum: ,l

PROJECT NAME: Safe Sidewalk Program

PROJECT NO: N-320610-002B-4

BID DATE: June 9, 2016 (There is no change to the Bid Date.)

FROM: J. Timothy Lincoln, P.E., City Engineer
City of Houston
Department of Public Works and Engineering
1002 Washington Avenue
Houston, Texas 77002

Attn: Ahmed Siddiqui, P.E., Project Manager

TO: Prospective Bidders

The referenced Addendum forms a part of the Bidding Documents and will be incorporated
into the Contract documents, as applicable.

Written questions regarding this Addendum may be submitted to the Project Manager
following the procedures specified in Document 00200 — Instructions to Bidders.
Immediately notify the City Engineer through the named Project Manager upon finding
discrepancies or omissions in the Bid Documents.
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ADDENDUM NO. j.

Date of Addendum: (;g 5: r‘ Mz

PROJECT NAME: Safe Sidewalk Program

PROJECT NO: WBS No. N-320610-002B-4

BID DATE: June 9, 2016 (There is no change to the Bid Date.)
FROM: J. Timothy Lincoln, P.E., City Engineer City of Houston,
Department of Public Works and Engineering
1002 Washington Avenue

Houston, Texas 77002

Attn; Ahmed Siddiqui, P.E. , Project Manager

TO: Prospective Bidders

This Addendum forms a part of the Bidding Documents and will be incorporated into the
Contract documents, as applicable. Insofar as the original Project Manual and Drawings
are inconsistent, this Addendum governs.

This Addendum uses the change page method: remove and replace or add pages, or
Drawing sheets, as directed in the change instructions below. Change bars (| ) are
provided in the outside margins of pages from the Project Manual to indicate where
changes have been made; no change bars are provided in added Sections. Reissued
Drawing Sheets show the Addendum number below the title block and changes in the
Drawing are noted by a revision mark and enclosed in a revision cloud.

CHANGES TO PROJECT MANUAL

1. Cover Sheet, Remove the document and replace with revised Cover Sheet.

2. Document 00010 - Table of Contents, Remove the document in its entirety and
replace with revised Document 00010 - Table of Contents.

3. Document 00015 ~ List of Drawings, Remove the document in its entirety and

00910-1
02-01-2004




Safe Sidewalk Program

WBS No. N-320610-002B-4 ADDENDUM

replace with revised Document 00010 — List of Drawings.
4. Document 01110 — Summary of Work, Remove the document in its entirety and

replace with revised Document 01110 — Summary of Work.

CONTRACT FORMS

5. Document 00410 - Bid Form, Parts A & B, Remove the document in its entirety and
replace with revised Document 00410 — Bid Form, Parts A & B.

CHANGES TO DRAWINGS

6. Delete the following sheets in their entirety:

Sheet 7 - E. WHITNEY STREET - STA. 0+00 TO 9+00
Sheet 8 - E. WHITNEY STREET - STA. 9+00 TO END
Sheet 49 - TREE PROTECTION PLAN - SHEET 1 OF 39
Sheet 50 - TREE PROTECTION PLAN - SHEET 2 OF 39

7. Delete Sheet 87, Tree Preservation Details, and replace with revised Sheet 87,
Tree Preservation Details.

END OF ADDENDUM NO. j.-
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Document 00010

TABLE OF CONTENTS

NOTE: Bold capitalized Specification Sections are included in
http://documents.publicworks.houstontx.gov/document-center/specifications/index.htm; and are
incorporated in Project Manuals by reference as if copied verbatim. Documents listed "for filing" are to be
provided by Bidder and are not included in this Project Manual unless indicated for example only. The
Document numbers and titles hold places for actual documents to be submitted by Contractor during Bid,
post-bid, or construction phase of the Project. Specification Sections marked with an asterisk (*) are
amended by a supplemental specification, printed on blue paper and placed in front of the Specification it
amends. Documents in the 200, 300 and 400 series of Division 00, except for Document 00410B - Bid
Form, Part B, are not part of the Contract.

Doc.

No. Document Title Doc. Date
INTRODUCTORY INFORMATION

00010 Table of CONtENES .......cccccviiiiciieeece e 05-23-2011

00015  List Of DraWingsS........coieiuriieiiiieiiiiieeeeecirreeeeesrree e e eeeseneree e e s e saseees 02-01-2004

BIDDING REQUIREMENTS

INSTRUCTIONS TO BIDDERS

00200 Instructions to Bidders..........ccoeviiiuiieiiieeeiiieicc e e 08-18-2006
00210 Supplementary Instructions to Bidders............c...ccoveevviveeiiccieinnnes 02-08-2011
00220 Request for Bid Information...............cooovvviiiiiiiiiiiieee e 06-11-2004
INFORMATION AVAILABLE TO BIDDERS
00320 Geotechnical Information.............cccceeeeiiviieiieecceee e, 09-02-2005
00340 Environmental Information............ccccceeoviieieciii i 09-14-2005
BID FORMS AND SUPPLEMENTS
00410 Bid Form, Parts A& B ......oooiiiiieee e 02-01-2010
00430 Bidder's Bond (For filing; Example FOrm)........cccooveviivivvnenieeniennen, 02-01-2004
00450 Bidder's Statement of MWBE/PDBE/DBE/SBE Status.................... 03-09-2007
00452 Contractor Submission List - Fair Campaign Ordinance.................. 04-30-2004
00453 Bidder's Statement of Residency........c.ccccceecvvvieiiieeiiiiveeee e, 02-01-2004
00454 Affidavit of Non-interest .............ccoovveeieiiii e 02-01-2004
00455 Affidavit of Ownership or CONtrol............covvevvieeeeeeeeeeee e 09-04-2007
00457 Conflict of Interest Questionnaire...... .......ccccoevevveivii e 02-28-2006
00470 Pay or Play Acknowledgement Form (POP-1A) .........cccceovevevennnen. 06-30-2008

POST-BID PROCEDURES
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00495 PoSt-bDid ProCeAUIrES . ... etreeeeeeseeeseesseenraaees 05-05-2011

CONTRACTING REQUIREMENTS

AGREEMENT
00500 Form of BUSINESS..........cocueiiciieecceee ettt 02-01-2004
00501 Resolution of CoNtractor...........cccccceeivveiie i, 02-01-2010
00520 AGreement........cviiiiiii ettt e et e e e e eesenreree e e e 11-01-2010
BONDS AND CERTIFICATES
00600 List of Proposed Subcontractors and Suppliers, Parts A&B........... 03-09-2007
00601 Drug Policy Compliance Agreement.............ccceeecuiveeiiecineeecie e, 02-01-2004
00602 Contractor's Drug Free Workplace Policy (For filing)
00604 History of OSHA Actions and List of On-the-job Injuries.................. 02-01-2004
00605 List of Safety Impact POSitions ...........cccccceovviieeiiiiiciieeeccee e, 02-01-2004
00606 Contractor's Certification of No Safety Impact Positions ................. 02-01-2004
00610 Performance Bond..........cccccoiiiiiiiiiiiiiiiiee e 05-17-2005
00611 Statutory Payment Bond............ccoeeevviiiiieiei e, 05-17-2005
00612 One-year Maintenance Bond.............ccccceevieeeieiciiiee e 05-17-2005
00613 One-year Surface Correction Bond .............ccccovvieeiiiieeiiiieee e, 05-17-2005

00620 Affidavit of Insurance (with attached Certificates of Insurance)....... 02-01-2004
00622 Name and Qualifications of Proposed Superintendent (For filing)

00624 Affidavit of Compliance with Affirmative Action Program................. 02-01-2004
00630 Certification of Agreement to Comply with Pay or Play Program.....05-23-2011
00631 City of Houston Pay or Play Program — List of Participating

SUDCONTACTIONS ..ottt 08-01-2007
00633 Equal Employment Opportunity - Certification By Material
STV o] oL [T e rerr s kot ircrrrr s AT ER O e cF o e P e PR S 02-01-2010
00642 Monthly Subcontractor Payment Reporting Form...........cccceceevveene. 02-01-2010
00646 Payment Notification Explanation of Withholding .............c...cccuve.... 02-01-2010
GENERAL CONDITIONS
00700 General ConditioNS..........cccecviieriiieeiieiiee e 07-01-2010
SUPPLEMENTARY CONDITIONS
00800 Supplementary Conditions .........cccuvveeeeieeiiicieeeeieee e, 07-01-2010
00805 Affirmative Action Compliance Program............ccccceeeecieeivreeeecnnnnnn. 05-05-2011

00808 Minority and Women-owned Business Enterprise (MWBE),
Persons with Disabilities Business Enterprise (PDBE) Program or Small

Business Enterprise (SBE)........cccooiiiiiiiiiiiiiei e 05-11-2011
00820 Wage Scale for Engineering Construction.............ccccccovevieecveennee.. 02-01-2011
00830 Trench Safety Geotechnical Information ............ccccccoovvvvvievinerineeen. 02-01-2004
00840 Pay or Play Program Requirements ...........ccccccooevvveeeiiineeeniiec e, 05-05-2011
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00931 Request for Information (Example only) .........cccoovvreeeeeriiiiniciiinnenns 02-01-2004
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SPECIFICATIONS
DIVISION 1 - GENERAL REQUIREMENTS
01110 Summary 0f WOIK.......c.oooouiieiiieeee ettt 06-27-2005
01145 Use Of PremMiSES ......uvveeieiiiiecee ettt 07-01-2010
01255 Change Order Procedures ..........ccoceeeevuireeieeeieeeciieeiiee e eeciee v 08-01-2003
01270 Measurement and Payment .............cccoovvvvrieeiiiieec e 08-01-2003
01292 Schedule of Values.............occieiiiiii e 08-01-2003
01312 Coordination and Meetings..........ccccveeviireiiiiiee e 08-01-2003
01321 Construction Photographs.........c.ccecceeeciiiiiiiiiie e 08-01-2003
01325 Construction Schedule ............ccccoviieieiiiei e 08-01-2003
01326 Construction Schedule (Bar Chart)............ccceeeveevveiivieceieec e, 08-01-2003
01330 Submittal Procedures ...........ccccevecieeeeicieiee e 08-01-2003
01340 Shop Drawings, Product Data, and Samples ..........cccccceevveveveeenns 08-01-2003
01351 Environmental Safety and Worker Protection ...........c...cccoeeeeuneenn. 07-01-2010
01410 TPDES Requirements (with Attachments)............ccccoovvvvviiiiiinnennnn. 02-01-2011
01422 Reference Standards............ccccoeeieirieiiiie e 08-01-2003
01450 Contractor's Quality Control............ccooviieiieiiieen e, 08-01-2003
01452  INSPECHION SEIVICES ......uvviiiiiiiecieee ettt 08-01-2003
01454 Testing Laboratory ServiCes.........cccccoecuieeieciieeeciie e, 08-01-2003
01502 MODbIlIZAtiON .......ccccoirieiieie e e 08-01-2008
01504 Temporary Facilities and Controls...........ccccccoeeieciiieiei e, 07-01-2010
01506 Diversion PUMPING .......ccoceviriiiiiiiieecieeee st e ceeeeeeee v eenree e 08-01-2003
01520 Temporary Field OffiCe.........ccceviieiiriiiiiiiiiere e 08-01-2003
01555 Traffic Control and Regulation.............cccceeviiiiiiiieeiiiiiieeceeeee, 07-01-2010
015662 Tree and Plant Protection............ccceeeeeciieeieie e, 01-01-2011
015670 Storm Water Pollution Control............c.ccooeeevieieiiiiieeeee e, 01-01-2011
01575 Stabilized Construction EXit............ccccoevvvviiiiieeiiiiiiecesree e 01-01-2011
015676 Waste Material Disposal..........ccccovviieiiiieeiiieei e 08-01-2003
01678 Control of Ground and Surface Water.............cccoceveeevciiieeccccnnneenn, 07-01-2010
01580 Project Identification Signs ..........cccceeiiiiirriiier e, 08-01-2003
01581 Excavation in Public Way Permit Signs...........cccccoceevvvveviinec e 08-01-2003
01610 Basic Product Requirements..........c.cccvvvveeeriiiciieeee e 07-01-2010
01630 Product Substitution Procedures...........cccocecvevieiiiieeiiieececiee e, 08-01-2003
01725 Field SUNVEYING.........coiiiiit ittt e e 07-01-2010
01731 Cutting and Patching ............ccccevvvieerieiieeeceeeeccee e 07-01-2010
01732 Procedure for Water Valve Assistance (with Attachments) ............. 08-01-2003
01740 Site Restoration............cceevioiiiee e 08-01-2003
01755 Starting SYsStemS .......coooiiii e 08-01-2003
01770 Closeout ProCeaUreS .........ccccviieiiieeeceiiee et et 08-01-2003
01782 Operations and Maintenance Data...............ccccevveviievceie v, 08-01-2003
01785 Project Record DoCUmMEeNtS..........ccoccviieiiiiiiieeiie et 08-01-2003
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DIVISION 2 - SITE WORK

02081
02082
02083
02084
02085
02086

02087
02105
02136
02201

02221
02222
02233
02260
02315
02316
02317
02318

02319
02320
02321
02322
02330
02336
02337
02338
02340
02400
02401
02425
02426
02427

02431
02441
02447

CAST-IN-PLACE CONCRETE MANHOLES...........ccceccnrecenninnnaanss 01-01-2011
PRECAST CONCRETE MANHOLES........cccccciimmicennimmncrisnnsnnsiees 01-01-2011
FIBERGLASS MANHOLES........cccccemmiummnnnnniisnnisenssssmsesnssssiasssnnae 01-01-2011
FRAMES, GRATES, RINGS, AND COVERS.........c.cecrvvercecrsersanses 08-01-2008
VALVE BOXES, METER BOXES, AND METER VAULTS............. 01-01-2011
ADJUSTING MANHOLES, INLETS, AND VALVE BOXES
189 (SIR¥ Y81 S bt o et e b oo oo e e o e R O O T T 01-01-2011
BRICK MANHOLE FOR STORM SEWERS...........cccccccnnnnmnicenseaenns 10-01-2002
CHEMICAL SAMPLING AND ANALYSIS.........cccccmninerssnnssnnnsanas 03-18-2005
WASTE MATERIAL HANDLING AND DISPOSAL.........ccccounsunanee 01-01-2011
SITE PREPARATION, GRADING, RESTORATION AND
CLEANUP FOR WATER STORAGE TANKS.........ccccivcriiienniannane 01-01-2011
REMOVING EXISTING PAVEMENTS AND STRUCTURES........... 07-01-2009
ABANDONMENT OF SEWERS..........ccccoctineerisnmmmscnnnssessscssisssanscnns 01-01-2011
CLEARING AND GRUBBING.........cccccssermsamminnmsanssasmsssnssssssanssanasens 01-01-2011
TRENCH SAFETY SYSTEM.......cceccmnienisnnssersssessanssnessnnnsnsnsanssansses 02-01-2011
ROADWAY EXCAVATION .....coeviricirnicrinmenissnansasesensesssenseasminsae 07-01-2009
EXCAVATION AND BACKFILL FOR STRUCTURES...........ccecuneu 01-01-2011
EXCAVATION AND BACKFILL FOR UTILITIES ......cccccesnennsannsanse 01-01-2011
EXTRA UNIT PRICE WORK FOR EXCAVATION
AND BACKEFILL......cccctiiimriiinisennsnnisnscsnniasissnsesssssanisasmssssssamssnsasasssns 01-01-2011
2o KK bt oremrmr roroeorrr o e oo ey oo e R 01-01-2011
UTILITY BACKFILL MATERIALS. .......cccccinmricnnienisnssennsenssansiannes 01-01-2011
CEMENT STABILIZED SAND ......ccoccctminmienssecissnnssensanmnnmenmasnsnsnns 01-01-2011
FLOWABLE FILL.....ciiiieieiiniieinsinisannisnssssnnsssssssesssssssnesnsnenssssssanses 08-01-2008
EMBANKMENT......ccccoiiiirinnncenninniinininnatiiesnsnmnissiesmseesenessmsnse 10-01-2002
LIME-STABILIZED SUBGRADE ........cccccconeirnnienismmniamsscnsnicnenisans 10-01-2002
LIME/FLY-ASH STABILIZED SUBGRADE..........cccccvcureancnnseniene 10-01-2002
PORTLAND CEMENT STABILIZED SUBGRADE..............ccccu.... 10-01-2002
COMPACTED SAND FILL UNDER TANK FLOOR PLATE .......... 01-01-2011
TUNNEL SHAFTS.....coiiicinitniimeericmninnniesienensassasessssessssassines 01-01-2011
COMMON TUNNEL SHAFTS ......ccccccriiemmennnnnmnnnisemmsnsssansssnssssnsne 01-01-2011
TUNNEL EXCAVATION AND PRIMARY LINER.......c..ccceemvcricnnnee 10-01-2002
SEWER LINE IN TUNNELS........ccccoivirnmrisicnnicimcnmsennsssssnnensniens 10-01-2002
PLASTIC LINER FOR LARGE-DIAMETER CONCRETE
SEWERS AND STRUCTURES......c..cccsinremmnsnnssnnscnnssnmssnmssessessees 10-01-2002
TUNNE R G ROUIN . o e e ee i e e s smma b e 10-01-2002
MICROTUNNELING AND PIPE-JACKED TUNNELS..................... 01-01-2011
AUGERING PIPE AND CONDUIT ......ccccoivmmeismmmicntmnsnarcsnanisnnessannnnes 10-01-2002
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02465 DRILLED SHAFT FOUNDATIONS.........ccccvnmmnirniinnirmmnsnnssasisnsnsanas 10-01-2002
02476 CAISSON FOR LIFT STATION .....cccccticimmicnnicnnisnnccsnssnnnsnsessanssnansens 01-01-2011
02501 DUCTILE IRON PIPE AND FITTINGS.........ccconsiirmnicnsscerssanssnnasens 02-01-2011
02502 STEEL PIPE AND FITTINGS......cccccirvcmrneinnncnnnissasnscensssnesssaees 01-01-2011
02503 COPPER TUBING........cccsctvitiimmiiemssnnmsssnienssssmesnsissssasmsssssssssasssas 10-01-2002
02504 FIBERGLASS REINFORCED PIPE........cccccesetmnsenscsnnnsnniossnnasanes 02-01-2011
02505 HIGH DENSITY POLYETHYLENE (HDPE) SOLID AND

FREIAIU S WYUL A3 o oot et b oo i et oo 02-01-2011
02506 POLYVINYL CHLORIDE PIPE ........ccceciumsinernicsnsnsamsansnsnsssnsssessanss 01-01-2011
02507 PRESTRESSED CONCRETE CYLINDER PIPE ..........cccccrnraennee 01-01-2011
02508 EXTRA STRENGTH CLAY PIPE.........occcerieirernresncsenniense s 02-01-2011
02509 FIBERGLASS REINFORCED PIPE FOR PRESSURE MAINS......01-01-2011
025111 WV AT E R L N E S e r. Sosces ranc o onacatons ot oot tacenstestessanasaaseesale 01-01-2011
02512 WATER TAP AND SERVICE LINE INSTALLATION ........c.ccoueuee. 01-01-2011
02513 (WEMICONNE CllllON S L s r s eeecs s tetstenteannsonensiunsassssssnsesss 10-01-2002
02514 DISINFECTION OF WATER LINES.........ccccinersiinsnriennssessnana 01-01-2011
02515 HYDROSTATIC TESTING OF PIPELINES .......cccccvuviimrinricrinnienns 01-01-2011
02516 CUT, PLUG, AND ABANDONMENT OF WATER LINES .............. 01-01-2011
02517 WATER LINE IN TUNNELS........cccccriinrcmriennnrnnnmnnesssssisassisassnss 10-01-2002
02518 STEEL PIPE AND FITTINGS FOR LARGE-DIAMETER

LS R M 3 e oot e oo e PP e 01-01-2011
02520 FIRE HYDRANTS ......ccciniiimnstnnniinnnieniiniinsissnseisssmesmasmesn 05-05-2011
025 2R G AT E R ARV E S e 8. B rethtestcese s ese aoscentisnces teEass e et sete SohEe s 01-01-2011
02522 BUTTERFLY VALVES........ccccvitiimriemnnninesnesnsnsssssiasisssaes 01-01-2011
02523 PRESSURE REDUCING VALVES .......ccccvvcviieninnnssenssnsnsnsissnssansanas 10-01-2002
02524 AIR RELEASE AND VACUUM RELIEF VALVES..............cceecerevunn 01-01-2011
02525 TAPPING SLEEVES AND VALVES...........cccvcmricctrnrccnsiemnscncssanns 01-01-2011
025 26 VY AT R I E T R e e eee e e et e r e e ae e s oaLoen] 01-01-2011
02527 POLYURETHANE COATINGS ON STEEL OR DUCTILE

[7{90N) [P A2 drerormemorrt b errroorror oo mereol ot Ao A P 10-01-2002
02528 POLYETHYLENE ENCASEMENT/WRAP........cvccvinmriniisnsssarsansesnns 01-01-2011
02531 GRAVITY SANITARY SEWERS........ccccctivericmmnsanisnnsnnsensssanssansnie 01-01-2011
02532 SANITARY SEWER FORCE MAINS..........ccccvicmmvinniecnsnnesaninsnnne 01-01-2011
02533 ACCEPTANCE TESTING FOR SANITARY SEWERS..........ccccc..... 01-01-2011
02543 SANITARY SEWER SERVICE STUBS OR RECONNECTIONS....01-01-2011
02550 SLIPLININGS SANITARY SEWERS..........ccccvismmiimanensaensnnssnninnas 01-01-2011
02553 POINT REPAIRS AND OBSTRUCTION REMOVALS...........cceceet 01-01-2011
02555 MANHOLE REHABILITATION.......cccccsviimminmmiinnrnsnsssessssensssnsnenns 01-01-2011
02557 FOLDED AND FORMED PIPE.........ccovrinmirrnimiinniensansnsesssannsens 01-01-2011
02558 CLEANING AND TELEVISION INSPECTION ........cccccniemmicnrsnnianns 01-01-2011
02571 PIPE BURSTING/CRUSHING SANITARY SEWERS .................... 01-01-2011
02581 STREET LIGHTING CONDUIT ......cccsiiiiimreinisnsnsssnnssenssnnsenessnsaans 10-01-2002
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02612 PRECAST REINFORCED CONCRETE BOX SEWERS................. 10-01-2002
02613 BAR WRAPPED STEEL CYLINDER PIPE...........ccccosccinrcerrireerannns 01-01-2011
(v fl - (A28 Formerrrrrorererereeroorroeeerrt et 10-01-2002
02631 STORM SEWERS..........ccccerviminierniininnscninscnninnsnscssnineeienmninsmnens 01-01-2011
02632 CAST-IN-PLACE INLETS, HEADWALLS,
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02662 PIPING, VALVES, FITTINGS, AND ACCESSORIES FOR
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02712 CEMENT STABILIZED BASE COURSE ..........ccccoetnrccriicmniccnessenss 10-01-2002
02713 RECYCLED CRUSHED CONCRETE BASE COURSE................... 07-01-2009
02714 FLEXIBLE BASE COURSE FOR TEMPORARY DRIVEWAYS.....07-01-2009
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02775 CONCRETE SIDEWALKS........cccoimmrenrinnnnissncnsisenissenssanecsssssssssssens 10-01-2002
02811 LANDSCAPE IRRIGATION........ceoccivrmincnienmsnenisninasessnssenssasssennans 10-01-2002
02893 TRAFFIC SIGNAL CONSTRUCTION......c.cccctnrercrmmsnensnsisesssansaens 07-01-2009
L e ol e e e e e e e T 10-01-2002
02912 TREE, PLANT, AND HARDSCAPE PROTECTION .......c.cccvcmnneces 07-01-2009
02915 TR E e X AN T N G ot e rr e e s, Fe s N o e ssarecs e SooR 01-01-2011
02921 HYDROMULCH SEEDING .......ccccimnnmmminnicnnninnninimamemisnnnenn. 01-01-2011
029 2 2B S () B ) | N S L L e O ST aecass 07-01-2009
02951 PAVEMENT REPAIR AND RESTORATION ........ccocerisensciricnssansana 07-01-2009

00010-7
4-01-2016
Addendum No. 1



Safe Sidewalk Program
WBS No. N-320610-002B-4 TABLE OF CONTENTS

02960 MILLING PAVEMENT ........ccoivvcrisemminennennnnnnnisnsssesmssssssiansns 07-01-2009
02983 REMOVAL AND RESTORATION OF BRICK-PAVED STREETS..10-01-2002

DIVISION 3 - CONCRETE

03315 CONCRETE FOR UTILITY CONSTRUCTION.........c.ccscmreinnriarnne 10-01-2002
DIVISION 4 - MORTAR

040 6 ]IV ) R e NS TRE IR TSN 10-01-2002

04210 BRICK MASONRY FOR UTILITY CONSTRUCTION...........cooeneee 10-01-2002

DIVISION 5 - METALS
05501 METAL FABRICATIONS........cccccirerrrciirresrrm s s s snenenanas 01-01-2011

DIVISION 6 - WOOD AND PLASTICS

DIVISION 7 - THERMAL AND MOISTURE PROTECTION

DIVISION 8 - DOORS AND WINDOWS

DIVISION 9 - FINISHES
09901 PROTECTIVE COATINGS. .......cccivevicnnnininniisnnisnmnnimnnisnisssson 01-01-2011
09971 HIGH BUILD GLAZED COATINGS ......ccccrinniiceinnninceniannssenssnensanss 01-01-2011

DIVISION 10 - SPECIALTIES

DIVISION 11 - EQUIPMENT

DIVISION 12 - FURNISHINGS

DIVISION 13 - SPECIAL CONSTRUCTION

13111 CATHODIC PROTECTION FOR WATER TANK INTERIORS....... 01-01-2011
13112 CATHODIC PROTECTION FOR WATER TANK

RIS ([ P ereproamormetmoocrormoonmoooptood it 01-01-2011
13113 CATHODIC PROTECTION FOR NEW TANK BOTTOMS.............. 01-01-2011
13201 WELDED STEEL WATER STORAGE TANKS..........ccccscivsvenrinnnnns 01-01-2011
13202 REHABILITATION OF WELDED STEEL WATER
S IR 7] 3 174 S corerrrorreroerononrr oo e e 01-01-2011
13203 TANK CLEAN-UP AND DISINFECTION........c.sccvssermsnnsserssnnssansanas 01-01-2011
00010-8
4-01-2016

Addendum No. 1



Safe Sidewalk Program
WBS No. N-320610-002B-4 TABLE OF CONTENTS

DIVISION 14 - CONVEYING SYSTEMS

DIVISION 15 - MECHANICAL

15640 JOINT BONDING AND ELECTRICAL ISOLATION.......c.cccveenruns 01-01-2011
156641 CORROSION CONTROL TEST STATIONS.......cccccrcccririerircencens 01-01-2011
DIVISION 16 - ELECTRICAL
16010 BASIC ELECTRICAL REQUIREMENTS .......cccccvimnienninncnasaecsnenns 01-01-2011
16640 CATHODIC PROTECTION FOR PIPELINES ..........ccecceviecmrecnnnenns 01-01-2011
16641 CATHODIC PROTECTION FOR EXISTING TANK BOTTOM........ 01-01-2011
16642 CATHODIC PROTECTION FOR PIPE LINE .........ccccoiinmiinriansinnane 01-01-2011
16644 CATHODIC PROTECTION FOR CLARIFIERS..........ccccccsiscerinecrens 01-01-2011
16645 CATHODIC PROTECTION FOR NEW TANK BOTTOMS............ 01-01-2011
16709 COMMUNICATIONS CONDUIT......cccccmmrcnimsnmicnmmsasssanssanssassssanssnsans 07-01-2009
Ao AR AV e 29 oo e e o e e e P T o 07-01-2009
16711 TRAFFIC SIGNAL CONDUIT ....cocceiiscmrrcceinnsninsesnseanssesnsaseenssannans 07-01-2009
16715 VEHICLE SIGNAL HEADS.........cccvveieinnininnnnininninsnanienniesian. 07-01-2009
16716 PEDESTRIAN SIGNAL HEADS .........ccccsvinriiinnrsinennsccnssnnisansssanne 07-01-2009
16717 PROGRAMMABLE VEHICLE SIGNAL HEADS..........cc.ccoveeniiennene 07-01-2009
16718 LED VEHICLE TRAFFIC SIGNAL MODULE........cc.ccovectrecurannercnnans 07-01-2009
16719 COUNTDOWN PEDESTRIAN SIGNAL MODULE .........c.cscccereeune 07-01-2009
16720 TRAFFIC SIGNAL CABLE ........ccccccreimncnnnirnsceniesnnsscnnsccsnessannsnnane 07-01-2009
16724 EMERGENCY VEHICLE PREEMPTION (EVP)....ccccocciriniinnrcnsnnnas 07-01-2009
16730 ITS CONTROLLER CABINET ASSEMBLY ......ccccvimriccrmmsanescannens 07-01-2009
16731 MODEL 2070 CONTROLLER UNIT ...cccivvcemrisiniiinrecnesssnniscnsssenconns 07-01-2009
16733 MANAGED FIELD HARDENED ETHERNET SWITCH.................. 07-01-2009
16735 FIBER OPTIC SPLICE ENCLOSURE .......ccccoicmmimmmintniccnssccnsiennane 07-01-2009
16736 FIBER DISTRIBUTION UNIT ...c.cccniiiiinninniannncnisninninsesnnssnenssens 07-01-2009
16737 COMMUNICATION SERVICE BOX.......cccccesinmisemssnscssnisnnssnsssnsasanas 07-01-2009
16738 WIRELESS COMMUNICATION SYSTEM.......cccccsicemriienisniiinnines 07-01-2009
16740 SINGLE MODE FIBER OPTIC COMMUNICATION SYSTEM........ 07-01-2009
16742 VIDEO DETECTION SYSTEMS.........c.occonnmmrscnnmnmmisnmisnsnsssssnsensasanss 07-01-2009
16743 CDMA MODEM ASSEMBLY .......ccceviinnictireennsesnssesssessnansssassnnes 07-01-2009
16750 ACCESSIBLE PEDESTRIAN PUSH BUTTON STATION.............. 07-01-2009

END OF DOCUMENT

00010-9
4-01-2016
Addendum No. 1



Safe Sidewalk Program
WBS No. N-320610-002B-4 LIST OF DRAWINGS

Document 00015
LIST OF DRAWINGS
Sheet No. Drawing Title

COVER SHEET

GENERAL NOTES

INDEX SHEET AND PROJECT LOCATION MAP
PROJECT AREA LAYOUT MAPS 1 OF 3
PROJECT AREA LAYOUT MAPS 2 OF 3
PROJECT AREA LAYOUT MAPS 3 OF 3

DU BN 2

e S TREET S R4 0400100200
S EAMRELPE SREST A DR e 10100
o AN REHRESTREET—STA 000101000
e AN FEHRE STREETSTA 000 TO-EMND

12. FONDREN ROAD - STA. 1+00 TO 5+00

13. FONDREN ROAD - STA. 5+00 TO 10+00

14. FONDREN ROAD - STA. 10+00 TO END

15. RANCHESTER STREET - STA. 0+00 TO END

16. WATTS ROAD - STA. 0+50 TO END

17. ASHCROFT DRIVE - STA. 0+00 TO 10+00

18. ASHCROFT DRIVE - STA. 10+00 TO END

19. N. BRAESWOOD BLVD. - STA. 0+00 TO 4+00

20. N. BRAESWOOD BLVD. - STA. 4+00 TO 9+00

21. N. BRAESWOOD BLVD. - STA. 9+00 TO 14+00

22. N. BRAESWOOD BLVD. - STA. 14+00 TO END

23. NORRIS DRIVE - STA. 1+00 TO END

24. W. BELLFORT AVENUE - STA. 0+00 TO 4+50

25. W. BELLFORT AVENUE - STA. 4+50 TO 9+00

26. W. BELLFORT AVENUE - STA. 9+00 TO 18+00

27. W. BELLFORT AVENUE - STA. 18+00 TO 23+00

28. W. BELLFORT AVENUE - STA. 23+00 TO 28+00

29. W. BELLFORT AVENUE - STA. 28+00 TO 33+00

30. W. BELLFORT AVENUE - STA. 33+00 TO 38+00

31. W. BELLFORT AVENUE - STA. 38+00 TO END

32. S. MAIN STREET - STA. 1+00 TO 11+00

33. S. MAIN STREET - STA. 11+00 TO END

34. GLENFIELD COURT - STA. 0+00 TO END

35. HIRAM CLARKE ROAD - STA. 1+00 TO 10+00

36. HIRAM CLARKE ROAD - STA. 10+00 TO 20+00
00015-1

04-01-2016
Addendum No. 1



Safe Sidewalk Program

WBS No. N-320610-002B-4 LIST OF DRAWINGS
37. HIRAM CLARKE ROAD - STA. 20+00 TO END
38. W. AIRPORT BLVD. - STA. 0+00 TO 5+00
39. W. AIRPORT BLVD. - STA. 5+00 TO 8+00
40. W. AIRPORT BLVD. - STA. 8+00 TO 13+00
41. W. AIRPORT BLVD. - STA. 13+00 TO 18+00
42. W. AIRPORT BLVD. - STA. 18+00 TO 23+00
43. W. AIRPORT BLVD. - STA. 23+00 TO END
44, WICKBRIAR DRIVE - STA. 1+00 TO 5+00
45. GATEWOOD AVENUE - STA. 0+00 TO 5+00
46. GATEWOOD AVENUE - STA. 5+00 TO 10+00
47. GATEWOOD AVENUE - STA. 10+00 TO END
48. CAMPDEN HILL ROAD - STA. 0+50 TO END

48— TREE PROTECHOMNPLAMN-SHEET 1 OF 398
80— TREE-RPROTECHONRPLAM —SHEET 2 0F 38
5 FREE-RROTECHOMN-REAMN-—SHEET 3-OF 38
52— TREEPROTECHOMN-BLAN —SHEET-4-0F 38
53— TREERROTECHONRPEAN SHEET-E-0F-38

54. TREE PROTECTION PLAN - SHEET 6 OF 39

55. TREE PROTECTION PLAN - SHEET 7 OF 39

56. TREE PROTECTION PLAN - SHEET 8 OF 39

57. TREE PROTECTION PLAN - SHEET 9 OF 39

58. TREE PROTECTION PLAN - SHEET 10 OF 39
59. TREE PROTECTION PLAN - SHEET 11 OF 39
60. TREE PROTECTION PLAN - SHEET 12 OF 39
61. TREE PROTECTION PLAN - SHEET 13 OF 39
62. TREE PROTECTION PLAN - SHEET 14 OF 39
63. TREE PROTECTION PLAN - SHEET 15 OF 39
64. TREE PROTECTION PLAN - SHEET 16 OF 39
65. TREE PROTECTION PLAN - SHEET 17 OF 39
66. TREE PROTECTION PLAN - SHEET 18 OF 39
67. TREE PROTECTION PLAN - SHEET 19 OF 39
68. TREE PROTECTION PLAN - SHEET 20 OF 39
69. TREE PROTECTION PLAN - SHEET 21 OF 39
70. TREE PROTECTION PLAN - SHEET 22 OF 39
7k TREE PROTECTION PLAN - SHEET 23 OF 39
72. TREE PROTECTION PLAN - SHEET 24 OF 39
73. TREE PROTECTION PLAN - SHEET 25 OF 39
74. TREE PROTECTION PLAN - SHEET 26 OF 39
75. TREE PROTECTION PLAN - SHEET 27 OF 39
76. TREE PROTECTION PLAN - SHEET 28 OF 39
77. TREE PROTECTION PLAN - SHEET 29 OF 39
78. TREE PROTECTION PLAN - SHEET 30 OF 39

00015-2

04-01-2016
Addendum No. 1



Safe Sidewalk Program

WBS No. N-320610-002B-4 LIST OF DRAWINGS
79. TREE PROTECTION PLAN - SHEET 31 OF 39
80. TREE PROTECTION PLAN - SHEET 32 OF 39
81. TREE PROTECTION PLAN - SHEET 33 OF 39
82. TREE PROTECTION PLAN - SHEET 34 OF 39
83. TREE PROTECTION PLAN - SHEET 35 OF 39
84, TREE PROTECTION PLAN - SHEET 36 OF 39
85. TREE PROTECTION PLAN - SHEET 37 OF 39
86. TREE PROTECTION PLAN - SHEET 38 OF 39
87. TREE PROTECTION PLAN - SHEET 39 OF 39
88. TRAFFIC CONTROL PLAN 1 OF 3
89. TRAFFIC CONTROL PLAN 2 OF 3
90. TRAFFIC CONTROL PLAN 3 OF 3
91. STANDARD DETAILS 1
92. STANDARD DETAILS 2
93. STANDARD DETAILS 3
o4, STANDARD DETAILS 4

END OF DOCUMENT

00015-3
04-01-2016
Addendum No. 1



Safe Sidewalk Program BID FORM
WBS No. N-320610-002B-4 PART A

Document 00410A

BID FORM - PART A

To: The Honorable Mayor and City Council of the City of Houston
City Hall Annex
900 Bagby Street
Houston, Texas 77002

Project: Safe Sidewalk Program

Project No.: WBS No. N-320610-002B-4

Bidder:
(Print or type full name of business entity, such as corporation, LLC,
etc)

OFFER

A. Total Bid Price: Having examined the Project location and all matters referred
to in Bid Documents for the Project, we, the undersigned, offer to enter into a
Contract to perform the Work for the Total Bid Price shown on the signature
page of this Document

B. Security Deposit: Included with the Bid is a Security Deposit in the amount of
10 percent of the Total Bid Price subject to terms described in Document
00200 - Instructions to Bidders.

C. Period for Bid Acceptance: This offer is open to acceptance and is
irrevocable for 90 days from Bid Date. That period may be extended by
mutual written agreement of the City and Bidder.

D. Addenda: All Addenda have been received. Modifications to Bid Documents
have been considered and all related costs are included in the Total Bid Price.

E. Bid Supplements: The following documents are attached:

[X] Security Deposit (as defined in Document 00200 - Instructions to
Bidders)

[X] Document 00450 - Bidder's Statement of MWSBE Status

[X] Document 00452 - Contractor's Submission List - Fair Campaign
Ordinance Form A

[X] Document 00453 — Bidder's Statement of Residency

[X] Document 00454 - Affidavit of Non-interest

[X] Document 00455 - Affidavit of Ownership or Control

[X] Document 00456 - Bidder’s Certificate of Compliance with Buy American
Program

[X] Document 00457 — Conflicts of Interest Questionnaire (CIQ)
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WBS No. N-320610-002B-4 PART A
[X] Document 00458 - Bidder's Certificate Regarding Foreign Trade
Restriction
[X] Document 00459 - Contractor’'s Statement Regarding Previous Contracts Subject
to EEO

[X] Document 00460 — (POP 1) Pay or Play Acknowledgement Form
[X] Document 00470 — Bidder's MWSBE Participation Plan

[X] Document 00471 — Pre-bid Good Faith Efforts

[X] Document 00472 — Bidder's Goal Deviation Request

[ 1 Others as listed:

CONTRACT TIME
A. If offer is accepted, Contractor shall achieve Date of Substantial Completion within
133 days after Date of Commencement of the Work, subject to adjustments of
Contract Time as provided in the Contract. Formula used: LF of New Sidewalk /
130 LF Per Day + 10% (Rain Days).

00410-A2
4-01-2016
Addendum No. 1



Safe Sidewalk Program BID FORM
WBS No. N-320610-002B-4 PART B

Document 00410B
BID FORM - PART B
1.0 TOTAL BID PRICE HAS BEEN CALCULATED BY BIDDER, USING THE
FOLLOWING COMPONENT PRICES AND PROCESS (PRINT OR TYPE
NUMERICAL AMOUNTS):

A. STIPULATED PRICE: $N/A

(Total Bid Price; minus Base Unit Prices, Extra Unit Prices, Cash Allowances and All Alternates, if any)

B. BASE UNIT PRICE TABLE:

Item Spec . ; Unit of | Estimated | Unit Price (this Total in
No. Ref. =320 (Chllelie W Measure | Quantity | column controls) figures
1 01502 | Mobilization LS 1 $35,000.00"
2 01555 | Traffic Control and Regulation LS 1 $8,000.00
Remove Tree and Stump
3 01562 Grind EA 75
4 01562 | Maintenance Pruning EA 104
5 01562 | Root Pruning EA 1880
6 01562 | Tree Protection Fencing LF 1720
7 01562 | Checker Plate SF 810
8 01562 | Tree Boarding EA 62
Sandy Loam Backfill for Tree
9 01562 Removal CcY 75
Reinforced Filter Fabric
10 01570 Barrier LF 10242
1" 01570 | Bagged Gravel Barriers LF 462
12 02086 | Adjust Existing Water Valve EA 14
Adjust Water Meter to New
13 02086 | Grade & Replace w/Conc. EA 32
Box
Adjust Existing Rim and
& BPeE Cover (Manhole) = P
00410B-1 Bidder's Initials [ ]
4-01-2016
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Iltem Spec . ) Unit of Estimated | Unit Price (this Total in
No. Ref. EEE Uil EAent i Measure | Quantity column controls) figures
Saw Cut, Remove, and
dispose of existing concrete
15 02221 | driveway, sidewalk, and curb SY 862.17
with or without asphalt
overlay (all thicknesses)
Saw cut, remove and dispose
of asphalt pavement
16 02221 | (including all thickness, SY 176
including base & subgrade,
with / without curb, all depths)
Relocate Existing Signs,
[ 02224 Markers, Posts & Mailboxes £ 20
18 02233 | Fence Removal LF 4
Construct 6" Thick Concrete
it Q20 Driveway, Complete in Place SF CEEH
Construct 7" Thick Concrete
2l A Driveway, Complete in Place =5 lag
21 02771 | Construct 6" Concrete Curb LF 1198
Construct ADA Complaint
22 02775 | Wheel Chair Ramp, Complete SF 3317
in Place
Construct 4 1/2" Thick
23 02775 | Concrete Sidewalk, Complete SF 61788
in Place
Construct Thickened
24 02775 | Concrete Sidewalk, Complete SF 160
in Place
Relocate Existing Sprinkler
& 028l Heads and Irrigation Valves L7 W
26 02915 | Tree Planting (100 Gallon) EA 39
One-Year Maintenance for
27 02915 New Trees EA 26
One-Year Watering for New
28 02915 Trees EA 26
29 02922 | Sodding, Complete in Place SY 4898.60
TOTAL BASE UNIT PRICES $
00410B-2 Bidder's Initials [ ]
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C. EXTRA UNIT PRICE TABLE:
Item Spec R ; Unitof | Estimated | Unit Price Total in
No. Ref. 2] P el 0 Measure | Quantity “T:n‘;?;‘,’s';‘" figures
30 01570 | Inlet Protection Barriers LF 100
31 02318 | Extra Hand Excavation CY 200
32 02318 | Extra Machine Excavation cYy 200
Extra Backfill, Complete in
33 02318 Place cY 400
34 02318 | Excavation and Obstructions CcY 200
TXDOT .
35 423 Retaining Wall CcYy 30
36 02318 | Cement Stabilized Sand CcY 50
37 02319 | Borrow CY 200
38 02506 | 4" PVC Pipe LF 50
18" Elliptical Reinforced
39 02611 | Concrete Pipe, Complete in LF 30
Place
02632 | Headwall Including Flared
40| 02633 | Wings =3 1
41 02741 | Asphalt Concrete Pavement TON 30
Gravel For Temporary
42 02714 Driveways sy 750
TOTAL EXTRA UNIT PRICES

REST OF PAGE INTENTIONALLY LEFT BLANK
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CASH ALLOWANCE TABLE:
Cash
ILec:n ??peefc Cash Allowance Short Title Allowance in
i ) figures (1)
43 01110 | Street Cut Permit Fees $10,000.00
TOTAL CASH ALLOWANCES

REST OF PAGE INTENTIONALLY LEFT BLANK
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E. ALTERNATES TABLE:
ltem Spec Alternate Short Titl Unitof | Estimated | Unit Price fTOE{ Pric?
No. Ref. 2L ST0THIES Measure | Quantity ("l'sn‘:f;‘l’s';'" oi;ﬂirrlie
TOTAL ALTERNATES $

REST OF PAGE INTENTIONALLY LEFT BLANK
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F. TOTAL BID PRICE: $
(Add Totals for ltems A., B, C., D., and E. above)

2.0 SIGNATURES: By signing this Document, | agree that | have received and
reviewed all Addenda and considered all costs associated with the Addenda in
calculating the Total Bid Price.

Bidder:
(Print or type full name of your proprietorship, partnership, corporation, or joint venture.*)
ik By.
Signature Date
Name:
(Print or type name) Title
Address:
(Mailing)

(Street, if different)

Telephone and Fax Number:

(Print or type numbers)

* If Bid is a joint venture, add additional Bid Form signature sheets for each
member of the joint venture.

** Bidder certifies that the only person or parties interested in this offer as principals
are those named above. Bidder has not directly or indirectly entered into any
agreement, participated in any collusion, or otherwise taken any action in
restraint of free competitive bidding.

Note: This document constitutes a government record, as defined by § 37.01 of the
Texas Penal Code. Submission of a false government record is punishable as
provided in § 37.10 of the Texas Penal Code.

Footnotes for Tables B through E:

(1) Fixed Unit Price determined prior to Bid. Cannot be adjusted by the Bidder.

(2) Minimum Bid Price determined prior to Bid. Can be increased by the Bidder by crossing out the Minimum and
noting revised price on the line above.

(3) Maximum Bid Price determined prior to Bid. Can be decreased but not increased by Bidder by crossing out the
Maximum and noting revised price on the line above. A Bid that increases the Maximum Bid Price may be found
non-conforming and non-responsive.

(4) Fixed Range Bid Price determined prior to Bid. Unit Price can be adjusted by Bidder to any amount within the
range defined by crossing out prices noted and noting revised price on the line above.
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Section 01110
SUMMARY OF WORK
PART1 GENERAL
1.01 SECTION INCLUDES
A. Summary of the Work including work by the City, City-furnished Products,
work sequence, future work, Contractor use of Premises, special conditions
for substantial completion and City occupancy.

1.02 WORK COVERED BY CONTRACT DOCUMENTS

B. Work of the Contract is for construction of sidewalks WBS No.: N-320610-
002B-4, This includes construction of sidewalks on the following streets:

LENGTH
STREET NAME (FT)
E-WHITNEY STREET 852.14
SAN-FELIRE STREET 1,639-49
FONDREN ROAD 539.49
RANCHESTER STREET 323.96
WATTS ROAD 760.38
ASHCROFT DRIVE 797.58
N. BRAESWOOD BLVD. 395.01
NORRIS DRIVE 740.23
W. BELLFORT AVENUE 246.02
S. MAIN STREET 1,138.49
GLENFIELD COURT 211.38
HIRAM CLARKE ROAD 1,565.88
W. AIRPORT BLVD. 5,120.68
WICKBRIAR DRIVE 367.49
GATEWOOD AVENUE 860.67
CAMPDEN HILL ROAD 363.16
TOTAL 13,430.42

01110-1
4-01-2016
Addendum No. 1



Safe Sidewalk Program
WBS No. N-320610-002B-4 SUMMARY OF WORK

C. Work on the contract is for construction of sidewalks, removal and
relocation of pedestrian signals, signs, removal and replacement of
driveways and tree protection. This includes obtaining necessary permits
from City of Houston and other jurisdictional entities, government and non-
governmental with oversight on this project, e.g. CenterPoint Energy, and
others.

D. Demolition and removal work includes but is not limited to removal of
existing concrete and asphalt pavements, curbs and gutters, driveways and
sidewalks, trees, landscaping, miscellaneous signs and sign foundations,
and other items, to facilitate construction of this project. The removal and
disposal of miscellaneous abandoned utilities lines (all sizes), cables, etc
encountered during demolition or excavation activities shall be incidental to
the cost of the demolition or excavation item.

E. Sidewalk work includes construction of 5 foot wide by 4 % inch thick
concrete sidewalks, and other pedestrian elements in accordance with City
of Houston requirements, the American with Disabilities Act and Texas
Accessibility Standards. TDLR Permit (EABPRJB6812414) is pending
acceptance of the Work based on final inspection by a Registered
Accessibility Specialist. TDLR final inspection will be arranged by Engineer
and will be completed at the request of the Contractor prior to acceptance
of project.

F. Tree protection work includes clearance pruning, tree protection fencing,
root pruning, tree removal, tree replacement, etc as required to comply with
the City's Street Tree Ordinance.

G. Traffic control measures include channelizing devices, static message
board, advanced signing, temporary signing and temporary striping during
construction

H. Following the Storm Water Pollution Prevention Plan as shown on plans.

¢ Phase 1 consists of placement of inlet protection barriers near the

construction area for inlet potentially contaminated by flow from
construction.

I. Contractor shall provide a uniformed police officer to direct traffic when one
or more lanes are obstructed or stopped to facilitate construction activities
per City of Houston Specification 01555. Contractor shall notify local police
department, fire department, City of Houston and METRO a minimum of
ten days before road closures or detours.

J. Project Identification Sign

K. Refer to 01580 — Project Identification Signs. Two Project Identification
signs are required for this project located with the right of way, one at each
end of the project.
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L. Restoration of all landscaping, grass materials, positive drainage (swales,
ditches, pipe drains and appurtenances) shall be the sole responsibility of
the Contractor(s) and done at their expense.

M. General Notes

N. Refer to Plan Sheet Number 3 for all applicable general notes for this
project.

1.03 CASH ALLOWANCES

A. Include the following specific Cash Allowances in Contract Price under
provision of General Conditions Paragraph 3.11:

1. Street Cut Permit
1.04 CITY-FURNISHED PRODUCTS

Items Furnished by the City for Installation and final connection by Contractor:
e None

Items which will be furnished by CenterPoint Energy (CNP) when a 45 day
notice is provided:

e Pull Boxes

e Warning Tape

B. Contractor's Responsibilities:

1. Contractor will supply all new construction materials as outlined in
Schedule and Unit Price Work, Document 00410.

2. Arrange and pay for Product delivery to the site.

3. Receive and unload Products at the site; jointly with the City,
inspect for completeness or damage. Handle, store, install, and
finish products.

4. Repair or replace damaged items.

5. Secure space for storage, work facilities, office, on-site
communications, etc. at no additional charge to the City of
Houston.

1.05 WORK SEQUENCE

A. Construct the Work in Phases during the construction period; coordinate
construction schedule and operations with the City, Houston Fire
Department, Houston Police Department, and TxDOT - Pre-Phase 1: Prior
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to installing TCP devices for Phase 1 traffic control, conduct utility critical
locates as noted in plan set. (Note: Refer to General Construction Notes in
plan set for requirements related to field locates for Centerpoint Energy
main and service lines.) Contractor shall have the option of working on
several streets simultaneously.

3. Phase 3: Construct sidewalk on Fondren Rd. from Westheimer Rd.
to Woodway Dr. as shown on plans.

4. Phase 4: Construct sidewalk on Ranchester St. from Harwin Dr. to
Westpark Tollway as shown on plans.

5. Phase 5. Construct sidewalk on Watts Rd. from Kirby Rd. to
Morningside Dr. as shown on plans.

6. Phase 6: Construct sidewalk on Ashcroft Dr. from Evergreen St. to
Jessamine St. as shown on plans.

7. Phase 7: Construct sidewalk on N. Braeswood Blvd. from 4122 N.
Braeswood Blvd. to 4022 N. Braeswood Blvd. as shown on plans.

8. Phase 8: Construct sidewalk on Norris St. from Bevlyn Dr. to Buffalo
Speedway as shown on plans.

9. Phase 9. Construct sidewalk on W. Bellfort Ave. from Buffalo
Speedway to Kirby Drive as shown on plans.

10. Phase 10: Construct sidewalk on S. Main St. from Willowbend Blvd.
to Clearview Circle as shown on plans.

11. Phase 11: Construct sidewalk on Glenfield Court from Willowbend
Blvd. to Cheena Dr. as shown on plans.

12. Phase 12: Construct sidewalk on Hiram Clark Rd. from Town Plaza
Dr. to S. Main St. as shown on plans.

13. Phase 13: Construct sidewalk on W. Airport Blvd. from Hiram Clark
Rd. to dead end as shown on plans.
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14. Phase 14: Construct sidewalk on Wickbriar Dr. from Gatewood
Ave. to Anderson Rd. as shown on pians.

15. Phase 15: Construct sidewalk on Gatewood Ave from Wickbriar
Dr. to Campden Hill Rd. as shown on plans.

16. Phase 16: Construct sidewalk on Campden Hill Rd. from Gatewood
Ave. to Anderson Rd. as shown on plans.

B. Coordination of the Work: Refer to Section 01312 - Coordination and
Meetings.

1.06 CONTRACTOR USE OF PREMISES

A. Comply with procedures for access to the site and Contractor's use of
rights-of-way as specified in Section 01145 - Use of Premises.

B. Construction Operations: Limited to the City's rights-of-way provided by the
City and areas shown or described in the Contract documents.

C. Utility Outages and Shutdown: Provide a minimum of 48 hours notice to
the City and private utility companies (when applicable), excluding
weekends and holidays, in advance of required utility shutdown.
Coordinate all work as required.

1.07 STREET CUT ORDINANCE

A. Excavations on or under pavement in the City’s right-of-way must have a
permit. Comply with City of Houston, Texas Ordinance No. 2000-1115, an
ordinance amending Chapter 40 of the Code of Ordinances, Houston,
Texas, relating to excavating in the Public right-of-way.

B. Comply with the latest edition of street cut New Pavement Repair and
Pavement Replacement details.

C. Quantities are included for street cut pavement repair and replacement in
applicable Specification sections for Unit Price contracts.

D. Include payment for street cut pavement repair and replacement in lump
sum bid for Stipulated Price contracts.

1.08 WARRANTY

A. Comply with warranty requirements in accordance with Document 00700 -
General Conditions.
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1.09 SPECIAL CONDITIONS FOR SUBSTANTIAL COMPLETION

A. In addition to requirements outlined in Document 00700 — General
Conditions, for Contractor to be substantially complete with the Work
and call for inspection by Project Manager to confirm, the following
conditions must be met or completed:

1. All Safety-related work including pavement striping, signing and
signalization.
2. All pay items complete report.

3. Contractor shall contact Construction Project Manager to complete
Texas Department of Licensing and Regulation Post Construction
Inspection of sidewalks, wheelchair ramps and other pedestrian
elements for compliance with Texas Accessibility Standards.

B. No additional condition described in Paragraph 1.09 may be included in
Contractor’s punch list.

PART2 PRODUCTS - NotUsed

PART3 EXECUTION - NotUsed

END OF SECTION
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