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Document 00200 
 

INSTRUCTIONS TO BIDDERS 
 
1.0 RELATED DOCUMENTS 

 
A. Document 00210 – Supplementary 

Instructions to Bidders. 
 
B. Document 00320 – Geotechnical 

Information. 
 
C. Document 00330 – Existing Conditions. 
 
D. Document 00410 – Bid Form, Parts A & B. 
 
E. Document 00495 – Post-Bid Procedures. 
 
F. Document 00520 – Agreement. 
 
G. Document 00700 – General Conditions. 
 
H. Document 00800 – Supplementary 

Conditions. 
 

2.0 DEFINITIONS 

 
A. Definitions set forth in Document 00700 – 

General Conditions and in other documents 
of Project Manual, are applicable to Bid 
Documents. 
 

B. Addendum: Written or graphic instrument 
issued prior to Bid opening, which clarifies, 
modifies, corrects, or changes Bid 
Documents. 

 
C. Alternate: The total amount bid for additions 

to work, as described in Section 01110 – 
Summary of Work.  Each Alternate includes 
cost of effects on adjacent or related 
components, and Bidder's overhead and 
profit. 

 
D. Bid: A complete and properly signed offer to 

perform the Work in accordance with this 
Document and Document 00210 – 
Supplementary Instructions to Bidders. 

 
E. Bid Date: Date and time set for receipt of 

Bids as stated in Document 00210 – 
Supplementary Instructions to Bidders, or as 
modified by Addenda. 

 
F. Bid Documents: Project Manual, Drawings, 

and Addenda. 
 
G. Bid Supplement: A Bid submittal that is 

required in Document 00410 – Bid Form. 
 
H. Bidder: Person or firm, identified in 

Document 00410B – Bid Form – Part B, 
including its successors, and its authorized 
representative. 

 

I. Code: Code of Ordinances, Houston, Texas. 

 
J. Low Bidder: Apparent successful Bidder that 

qualifies as a responsible Bidder and that 
submits Bid with lowest Total Bid Price. 

 
K. Project Manager: Person designated in 

Document 00100 – Advertisement for Bids 
and Document 00220 – Request for Bid 
Information to represent the City during 
bidding and post-bid periods. 

 
L. Project Manual: Volume assembled for the 

Work that includes the bidding requirements, 
sample forms, Conditions of the Contract, 
and Specifications. 

 
M. Security Deposit: A certified check, cashier's 

check, or bid bond in the amount of 10 
percent of the Total Bid Price. 

 
N. Total Bid Price: Total amount bid for 

performing the Work as identified by Bidder 
in Document 00410B – Bid Form – Part B, 
which amount includes: 

 
1. Stipulated Price; 

 
2. Total Base Unit Prices; 

 
3. Total Extra Unit Prices; 

 
4. Total Cash Allowances; and 

 
5. Total Alternates. 

 
3.0 NOTICE TO BIDDERS 

 
A. The City of Houston Fair Campaign 

Ordinance makes it unlawful for a Contractor 
to offer any contribution to a candidate for 
City elective office (including elected officers 
and officers-elect) during a certain period of 
time prior to and following the award of the 
Contract by the City Council.  The term 
"Contractor" includes proprietors of 
proprietorships, all partners of partnerships, 
and all officers, directors, and holders of 10 
percent or more of the outstanding shares of 
corporations.  A statement disclosing the 
names and business addresses of each of 
those persons will be required to be 
submitted with each bid or proposal; for a 
City Contract.  Bidder shall complete and 
submit Document 00452 – Form A, 
Contractor Submission List, City of 
Houston Fair Campaign Ordinance, with its 
Bid to comply with this requirement.  See 
Chapter 18 of the Code for further 
information. 
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B. Chapter 15, Article VIII, of the City's Code 
provides that no contract shall be let, nor any 
other business transaction entered into, by 
the City with any person indebted to the City 
or a qualifying entity, if the contractor or 
transaction comes within the provisions of 
Section 15-1 (c) of the Code.  Exceptions 
are provided in Section 15-126 of the Code.   
Bidder shall complete and submit Document 
00455 – Affidavit of Ownership or Control, 
with its Bid to comply with this requirement. 

 
C. Neither bidder(s) nor any person acting on 

bidder(s)’s behalf shall attempt to influence 
the outcome of the award by the offer, 
presentation or promise of gratuities, favors, 
or anything of value to any appointed or 
elected official or employee of the City of 
Houston, their families or staff members.  All 
inquiries regarding the solicitation are to be 
directed to the designated City 
Representative identified on the first page of 
the solicitation.  Upon issuance of the 
solicitation through the pre-award phase and 
up to the date the City Secretary publicly 
posts notice of any City Council agenda 
containing the applicable award, aside from 
bidder's formal response to the solicitation, 
through the pre-award phase, written 
requests for clarification during the period 
officially designated for such purpose by the 
City Representative, neither bidder(s) nor 
persons acting on their behalf shall 
communicate with any appointed or elected 
official or employee of the City of Houston, 
their families or staff through written or oral 
means in an attempt to persuade or 
influence the outcome of the award or to 
obtain or deliver information intended to or 
which could reasonably result in an 
advantage to any bidder.  However, nothing 
in this paragraph shall prevent a bidder from 
making public statements to the City Council 
convened for a regularly scheduled session 
after the official selection has been made 
and placed on the City Council agenda for 
action, or to a City Council committee 
convened to discuss a recommendation 
regarding the solicitation. 

 
4.0 BID DOCUMENTS 

 
A. The Bid Documents may be obtained at 

location specified in Document 00210 – 
Supplementary Instructions to Bidders. 

 
B. The Bid Documents are made available only 

for the purpose of bidding on the Work.  
Receipt of Bid Documents does not grant a 
license for other purposes. 

 
C. On receipt of Bid Documents, Bidder shall 

verify that documents are legible and 
complete, compare contents of Project 
Manual with Document 00010 – Table of 
Contents, and compare Index of Drawings 
with Document 00015 – List of Drawings.  

Bidder shall notify Project Manager if Bid 
Documents are incomplete. 

 
D. If City of Houston Standard Specifications or 

Standard Details are required by the Project 
Manual, Bidder shall refer to Document 
00210 – Supplementary Instructions to 
Bidders for purchase information. 

 
5.0 EXAMINATION OF DOCUMENTS, SITE, AND 

LOCAL CONDITIONS 

 
A. Bidder shall examine Project site, become 

familiar with local conditions under which the 
Work shall be performed, conduct 
appropriate investigations, and correlate 
personal observations with requirements of 
the Bid Documents before submitting a Bid. 

 
B. Bidder shall make site investigations to the 

extent Bidder deems necessary to ascertain 
extent of subsurface conditions. 

 
C. Failure of Bidder to perform the 

investigations prior to submitting a Bid does 
not relieve Bidder of responsibility for 
investigations, interpretations and proper 
use of available information in the 
preparation of its Bid. 

 
D. Bidder shall observe limitations of access to 

occupied or restricted site as stated in 
Document 00210 – Supplementary 
Instructions to Bidders. 

 
6.0 INTERPRETATIONS DURING BIDDING 

 
A. Bidder shall immediately submit Document 

00220 – Request for Bid Information to 
Project Manager upon finding errors, 
discrepancies, or omissions in Bid 
Documents. Confirmation of receipt of 
questions by the City is the responsibility of 
Bidder.  Verbal discussions and answers are 
not binding. 

 
B. Document 00220 – Request for Bid 

Information must be received at least 10 
days before the Bid Date to allow issuance 
of Addenda in accordance with Paragraph 
7.O.D.  Replies, if issued, are by Addenda. 

 
7.0 ADDENDA 

 

A. Addenda that affect bidding requirements 
are applicable only during applicable only 
through issuance of the Notice to Proceed.  
Addenda that affect the Contract are a part 
of the Contract. 

 
B. BIDDERS WHO SUBMIT A BID ON THIS 

PROJECT SHALL BE PRESUMED TO 
HAVE RECEIVED ALL ADDENDA AND TO 
HAVE INCLUDED ANY COST THEREOF IN 
THEIR BIDS, REGARDLESS OF 
WHETHER THEY ACKNOWLEDGE THE 
ADDENDA OR NOT. 
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C. The City will make Addenda available at 

same location where the Bid Documents 
may be obtained.  The City will notify plan 
holders of record when Addenda are 
available. Bidders are responsible for 
obtaining Addenda after notification. 

 
D. No Addendum will be issued later than noon 

on Monday before Bid Date, except 
Addenda with minor clarifications, 
withdrawing request for Bids, or postponing 
Bid Date. 

 
8.0 SUBSTITUTION OF PRODUCTS 

 
A. No substitutions of Products will be 

considered during the bidding period. 
 

9.0 PREPARATION OF BIDS 
 
A. Bidder shall fill in applicable blanks in 

Document 00410A&B – Bid Form – Parts A 
& B and Bid Supplements.  In addition, 
Bidder shall bid all Alternates. Bidder shall 
properly sign Document 00410B -Bid Form. 

 
B. Bidder shall initial all pages, except 

signature page, of Document 00410B – Bid 
Form – Part B. 

 
C. Bidder is responsible for all costs incurred by 

the Bidder, associated with preparation of its 
Bid and compliance with Post-bid 
Procedures. 

 
D. Bidder may not adjust preprinted price on 

line items stating "Fixed Unit Price" in the 
description on the Bid Form. 

 
E. Bidder may increase, but not decrease, 

preprinted price on line items stating 
"Minimum Bid Price" in the description on 
the Bid Form by crossing out the minimum 
and inserting revised price on the line above.   
Bidder may not decrease the preprinted 

price on line items stating “Minimum Bid 
Price”. 

 
F. Bidder may decrease, but not increase, 

preprinted price on line items stating 
"Maximum Bid Price" in the description on 
the Bid Form by crossing out the maximum 
and inserting revised price on the line above.  
Bidder may not increase the preprinted 

price on line items stating “Maximum Bid 
Price”. 

 
G. Bidder shall insert a price no greater than 

the maximum preprinted range and no less 
than the preprinted range for line items 
stating "Fixed Range Unit Price" in the 
description on the Bid Form by crossing out 
prices noted and inserting revised price on 
the line above. 

 
H. Bidder may not adjust Cash Allowance 

amounts. 
 

10.0 BID SUBMISSION 

 
A. City Secretary will receive Bids on Bid Date 

at location specified in Document 00210 – 
Supplementary Instructions to Bidders. 

 
B. Bids submitted after Bid Date will be 

returned to Bidder unopened. 
 
C. Verbal, facsimile, or electronic Bids are 

invalid and will not be considered. 
 
D. Bidder shall submit in person or by mail one 

copy of the signed Document 00410 – Bid 
Form, Parts A and B, along with required 
Security Deposit, and required Bid 
Supplements, in a sealed, opaque envelope.  
In addition, Bidder shall clearly identify 
Project, Bid Date and Bidder's name on 
outside of envelope.  If forwarded by mail, 
the sealed envelope containing the Bid must 
be enclosed in another envelope addressed 
for postal delivery. 

 
11.0 BID SECURITY 

 
A. Bidder shall submit a Security Deposit with 

its Bid. 
 
B. Certified Check or Cashier's Check 
 

1. Bidder shall make check payable to the 
City of Houston. 

 
2. A check is submitted on the condition 

that if Bidder is named Low Bidder and 
fails either to timely and properly submit 
documents required in Document 00495 
– Post-Bid Procedures, the City will 
cash the check in accordance with 
Paragraph 11.0.E. 

 
C. Bid Bond 
 

1. The bid bond must be a valid and 
enforceable bond, signed by a surety 
that complies with other requirements 
set out by law. 

 
2. The bid bond must name the City of 

Houston as obligee, and be signed by 
the Bidder as principal and signed and 
sealed by the surety. 

 
3. The bid bond must be conditioned such 

that if Bidder is named Low Bidder and 
then fails to timely and properly submit 
documents required in Document 00495 
– Post-Bid Procedures, surety will be 
obligated to pay to the City an amount in 
accordance with Paragraph 11.0.E. 

 
D. Security Deposits will be retained until after 

the Contract is awarded or all Bids are 
rejected. 
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E. Low Bidder forfeits Security Deposit if it fails 

to timely and properly submit documents 
required in Document 00495 – Post-Bid 
Procedures.  The City may claim an amount 
equal to the difference between the Total Bid 
Price of the defaulting Bidder and the Total 
Bid Price of the Bidder awarded the 
Contract.  If Security Deposit is a check, the 
City will reimburse any remaining balance to 
the defaulting Bidder. 

 
12.0 SUBCONTRACTORS AND SUPPLIERS 

 
A. The City may reject proposed 

Subcontractors or Suppliers. 
 
B. Refer to Document 00800 – Supplementary 

Conditions, for MWBEPDBE, DBE and SBE 
goals. 

 
13.0 MODIFICATION OR WITHDRAWAL OF BID 

 
A. A Bidder may modify or withdraw a Bid 

submitted before the Bid Date by written 
notice to the City Secretary.  The notice may 
not reveal the amount of the original Bid and 
must be signed by the Bidder. 

 
B. Bidder may not modify or withdraw its Bid by 

verbal, facsimile, or electronic means. 
 
C. A withdrawn Bid may be resubmitted up to 

the time designated for receipt of Bids. 
 

14.0 BID DISQUALIFICATION 
 

A. The City may disqualify a Bid if the Bidder: 

 
1. fails to provide required Security 

Deposit in the proper amount; 
 

2. improperly or illegibly completes 
information required by the Bid 
Documents; 

 
3. fails to sign Bid or improperly signs Bid; 

 
4. qualifies its Bid; or 
 
5. improperly submits its Bid. 

 
B. When requested, Low Bidder shall present 

satisfactory evidence that Bidder has 

regularly engaged in performing construction 
work as proposed, and has the capital, labor, 
equipment, and material to perform the 
Work. 

 
15.0 PREBID MEETING 

 
A. A prebid meeting is scheduled to be 

held at the place, time, and date listed in 
Document 00210 – Supplementary 
Instructions to Bidders. 

 
B. All Bidders, subcontractors, and 

suppliers are invited to attend. 
 
C. Representatives of City Engineer will 

attend. 
 

16.0 OPENING OF BIDS 

 
A. Bids are opened by the City Secretary 

and publicly read in City Council 
Chambers on the Public Level in City 
Hall Annex at 11:00 a.m. on Bid Date. 

 
B. Place and date of Bid opening may be 

changed in accordance with Sections 
15-3(b)(5) and 15-3(b)(6) of the City 
Code. 

 
17.0 EVALUATION AND CONSIDERATION OF BIDS 

 
A. Project Manager will tabulate, record 

and evaluate Bids. 
 
B. The City may reject all Bids or may 

reject any defective Bid. 
 

18.0 ACCEPTANCE OF THE BID 
 
A. The City will send to Low Bidder 

Document 00498 – Notice of Intent to 
Award.  Acceptance by the City is 
conditioned upon Bidder's timely and 
proper submittal of documents required 
in Document 00495 – Post-Bid 
Procedures. 

 
B. The Bid remains open to acceptance 

and is irrevocable for the period of time 
stated in Document 00410A – Bid Form 
– Part A. 

 
 

 
END OF DOCUMENT 
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SUPPLEMENTARY INSTRUCTIONS TO BIDDERS 
 
The following Paragraphs modify Document 00200 - Instructions to Bidders.  Where a 
portion of the Instructions to Bidders is modified or deleted by these Supplementary 
Instructions, the unaltered portions of the Instructions to Bidders remains in effect. 
 
 
2.0 – DEFINITIONS:  Add the following Paragraphs to this Section: 
 

 
O. Office of Business Opportunity (OBO):  All references to Affirmative Action 

Contract Compliance Division (AACC) set forth in Document 00700 – General 
Conditions and in other documents of the Project Manual, shall refer to, and 
include, the Office of Business Opportunity. 

 
 

3.0 - NOTICE TO BIDDERS:  Add the following Paragraph to this Section: 
 

C. The City will award this contract to a “Local Business”, as that term is 
defined in Section 15-176 of the City of Houston Code of Ordinances (“the 
Code”): 

 
• If the bid of the Local Business is less than $100,000 and is the lowest 

responsible bid or is within 5% of the lowest bid received, or 
• If the bid of the Local Business is more than $100,000 and is the lowest 

responsible bid or is within 3% of the lowest bid received, and 
• Unless the Director determines that such an award would unduly interfere 

with contract needs, as provided in Section 15-181 of the Code. 
 

If there is no bid of a Local Business that meets these criteria, the City will 
award the contract to the lowest responsible bidder. 

 
 
 
4.0 – BID DOCUMENTS:  Add the following Paragraphs to this Section: 
 
 

A. Add the following Paragraph A.1: 
 

1. Bid documents may only be obtained electronically at the City’s website: 
http://bidsets.publicworks.houstontx.gov/.  
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D. Add the following Paragraph D.1: 

 

1. Copies of the City Standard Specifications and Details may be acquired 
at no cost on the City’s website  
http://documents.publicworks.houstontx.gov/document-

center/specifications/index.htm 
 

 
E. The following plan rooms, whose names, addresses, phone and fax numbers 

were last updated on April 9, 2007, have been authorized by the City to 
display Bid Documents for examination: 

 (Note: The Bid Documents furnished to the plan rooms for examination can be 
in electronic format, in hard copies, or in any other formats pertaining to each 
City Contracting Division’s discretion.)    

 
1. AMTEK Information Services, Inc., 4001 Sherwood Lane, Houston, TX 

77092, 713-956-0100, Fax 713-956-5340, Email: 
planroom@amtekusa.com 

 
2. Associated Builders & Contractors, Inc., (ABC), 3910 Kirby, Suite 131, 

Houston, TX 77098-4151, 713-523-6222, Fax 713-874-0747.  Email:  
lori@abchouston.org 

 
3. Associated General Contractors (AGC-BB) Building Branch, 3825 

Dacoma, Houston, TX 77092-8717, 713-843-3700, Fax 713-843-3701. 
Email:  karla.s@agchouston.org 

 
4. Associated General Contractors, (AGC-HHUI), Highway, Heavy Utilities 

and Industrial Branch, 2400 Augusta St., Suite 180, Houston, TX 
77057, 713-334-7100, Fax 713-334-7130.  Email:  houston@agctx.org 

 (Attention: Mel Keyser) 
 

5. Construction Information Network, 1225 North Loop West, Suite 550, 
Houston, TX 77008, 713-868-2233 ext. 329, Fax 866-852-2713.  Email: 
paul.tilford@cnsx.com  

 
6. F. W. Dodge Corporation, 4101 Greenbriar, Suite 320, Houston, TX 

77098, 713-529-4895, Fax 713-524-7639.  Email:  
terrie_harris@mcgraw-hill.com 

 
7. Hispanic Contractors Association of Houston (HCA-GHA), 11 Parker 

Road, Suite 7, Houston, TX 77241, 713-699-2732 or 832-754-3705, 
Fax 713-695-1556, Email: hispanicontractorsassociation@yahoo.com; 
or Randymagdaleno@yahoo.com 
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8. Houston Minority Business Development Center, 2900 Woodridge, 

Suite 124, Houston, TX 77087, 713-644-0821, Fax 713-644-3523.  
Email:  gtamez@gacompanies.com 

 
9. Reed Construction Data, 30 Technology Parkway South, Suite 100, 

Norcross, GA – 30092-8629.  Tel. 1-800-424-3996 or 1-800-699-8640; 
Fax 1-800-317-0870 or 1-800-508-5370.  

 
10. The Builders' Exchange of Texas, Inc., 3910 Kirby, Suite 131, Houston, 

TX 77098, 210-564-6900, Fax: 210-564-6921, Email:  
houston@bxtx.com 

 
 
F. Add the following Paragraph F.1: 

 
1. Designation as a City Business or Local Business 

 
To be designated as a City or Local Business for the purposes of the Hire 

Houston First Program, as set out in Article XI of Chapter 15 of the 

Houston City Code, a bidder or proposer must submit the Hire Houston 

First Application and Affidavit (“HHF  Affidavit”) to the Director of the 

Mayor’s Office of Business Opportunities and receive notice that the 

submission has been approved prior to award of a contract.  Bidders are 

encouraged to secure a designation prior to submission of a bid or 

proposal. 

Download the HHF Affidavit from the Office of Business Opportunities 

Webpage at the City of Houston e-Government Website at the following 

location:  

www.houstontx.gov/obo/moreforms/hirehoustonfirstaffidavit.pdf 

Submit the completed application as directed on the form, or submit a 
signed original affidavit with your bid. 

 
 
5.0 - EXAMINATION OF DOCUMENTS, SITE, AND LOCAL CONDITIONS:  Insert the 
following paragraph: 
 
 
 

D. Add the following Paragraph D.1: 
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1. Work will be performed in public right-of-way.  The sites may be 
examined at any time during daylight hours.  Site 21, located at 4201 
River Dr. at Sims Bayou may be accessed from within City of Houston 
Glenbrook Golf Course. 

  Access for examination will be provided at the conclusion of the Prebid 
Meeting.  See Paragraph 15.0 below. 

 
 
9.0 – PREPARATION OF BIDS:  Add the following Paragraph I to this Paragraph: 
 
 
 

I. For math errors the City encounters in analyzing Bids, the following 
guidance will be used: 

 
  In the event of a conflict between:    The Bid Price is: 
 
   1.  Individual Unit Price and  Individual Unit Price times 
        Extension of that Unit Price  Estimated Quantity 

     2.  A Unit Price extension and Sum of all Individual Unit Price    
        total of Unit Price Extensions  Extensions         
   3.  Individual Alternate and  Sum of all Individual Alternates 
        total of Alternates 
   4.  Individual subtotals for Stipulated Sum of Individual subtotals for  
        Price, Base Unit Prices, Extra  Stipulated Price, Base Unit Prices,  
        Unit Prices, Contractor Bonus, Extra Unit Prices, Contractor Bonus, 
         Cash Allowances, and Alternates; Cash Allowances and Alternates 
        and the Total Bid Price 

 
10.0 – BID SUBMISSION:  Add the following Paragraph A.1 to this Section: 
 
 
 

A. Add the following Paragraph A.1: 
 

1. City Secretary will receive Bids at 900 Bagby, Room P101, Houston, 
Texas until 10:30 a.m., local time on April 14, 2016. 

 
 
 
14.0 – BID DISQUALIFICATION: Add the following Paragraph C to this Section: 
 
 C. When requested, Low Bidder shall submit five (5) references which show that 

the Contractor has previous successful experience with removal or repair of 
lead-based paints and application of the indicated or comparable coating 
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systems.  Include the name, address, and telephone number of each 
installation.  Failure to provide satisfactory references as required may result 
in disqualification of bid. 

 
 
 
15.0 – PREBID MEETING:  Add the following Paragraph A.1 to this Section: 
 
 
 

A. Add the following Paragraph A.1: 
 

1. A Prebid Meeting will be held at 9:00 AM on March 29, 2016, in 14th 
Floor, Conference Room No. 1453 at 611 Walker, Houston, Texas 
77002.  Following the Pre-Bid meeting, access to Site No. 21 at 4201 
River Dr. at Sims Bayou will be provided with entrance through City of 
Houston Glenbrook Golf Course. 

 
END OF DOCUMENT 
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Document 00220 
 

REQUEST FOR BID INFORMATION 
 
PROJECT:   Rehabilitation of Above Grade Crossings  
 
PROJECT No.:  WBS No. S-000701-0018-4  
 
TO:   Anh H. Hunter, P.E.  
 15th Floor  
 611 Walker, Houston, Texas  77002  
 
Phone No. (832) 395-2393  
Fax No. (832) 395-2333  
Email Addr. anh.hunter@houstontx.gov  
 
(Type or Print question legibly; use back if more space is needed) 
 
  

  
  
  
  
  
  
  
  
 
This request relates to    and/or   
 Drawing / Detail No.  Specification Section No. 
 

Attachments to this request:    
  
  
 
    
Signature Date 

  
(Type or Print Name) 

  
(Type or Print Company Name) 
 
 

END OF DOCUMENT 
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Document  00410A 
 

BID FORM – PART A 
 
To:  The Honorable Mayor and City Council of the City of Houston 

City Hall Annex 
900 Bagby Street 
Houston, Texas 77002 

 
Project:  Rehabilitation of Above Grade Crossings   
Project No.:   WBS No. S-000701-0018-4  
Bidder:    

(Print or type full name of proprietorship, partnership, corporation, or joint 
venture.) 

 
1.0 OFFER 

A. Total Bid Price: Having examined the Project location and all matters referred to in 
Bid Documents for the Project, we, the undersigned, offer to enter into a Contract to 
perform the Work for the Total Bid Price shown on the signature page of this 
Document 

B. Security Deposit:  Included with the Bid is a Security Deposit in the amount of 10 
percent of the Total Bid Price subject to terms described in Document 00200 – 
Instructions to Bidders. 

C. Period for Bid Acceptance:  This offer is open to acceptance and is irrevocable for 
90 days from Bid Date.  That period may be extended by mutual written agreement of 
the City and Bidder. 

D.  Addenda: All Addenda have been received.  Modifications to Bid Documents have 
been considered and all related costs are included in the Total Bid Price. 

E. Bid Supplements: The following documents are attached: 
[X] Security Deposit (as defined in Document 00200 – Instructions to Bidders) 
[X] Document 00450 - Bidder's Statement of MWBE/PDBE/DBE/SBE Status 
[X] Document 00452 - Contractor's Submission List - Fair Campaign Ordinance 

Form A 
[  ] Document 00453 – Bidder’s Statement of Residency (not required for AIP 

funded project) 
[X] Document 00454 - Affidavit of Non-interest 
[X] Document 00455 - Affidavit of Ownership or Control 
[  ] Document 00456 - Bidder’s Certificate of Compliance with Buy American 

Program (required for AIP funded project) 
[X] Document 00457 – Conflicts of Interest Questionnaire (CIQ) 
[  ] Document 00458 - Bidder’s Certificate Regarding Foreign Trade Restriction 

(required for AIP funded project) 
[  ] Document 00459 -  Contractor’s Statement Regarding Previous Contracts  
 Subject to EEO (required for AIP funded project) 
[X] Document 00470 – Pay or Play Acknowledgement Form (POP 1-A) 
[  ] Others as listed:   
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2.0 CONTRACT TIME 
A. If offer is accepted, Contractor shall achieve Date of Substantial Completion within 210 

days after Date of Commencement of the Work, subject to adjustments of Contract 
Time as provided in the Contract.  
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BID FORM – PART B 
 

1.0 TOTAL BID PRICE HAS BEEN CALCULATED BY BIDDER, USING THE 
FOLLOWING COMPONENT PRICES AND PROCESS (PRINT OR TYPE 
NUMERICAL AMOUNTS): 

 
A. STIPULATED PRICE: $N/A 

(Total Bid Price; minus Base Unit Prices, Extra Unit Prices, Cash Allowances and All Alternates, if any) 

 
B. BASE UNIT PRICE TABLE:  

  

Item 
No. 

Spec 
Ref. 

Base Unit Short Title 
Unit of 

Measure 
Estimated 
Quantity 

Unit Price 
 (this column 

controls) 
Total in figures 

Crossing No. 1 – Hempstead Hwy at Senate Avenue (FM 529) 

1 01502 Mobilization LS 1 
 

$5,700.00(1) $5,700.00(1) 

2 01555 
Traffic Control and 
Regulation 

LS 
1   

3 01562 Tree Protection Plan LS 1 
   

4 01570 Filter Fabric Barrier LF 3425 
   

5 01570 Inlet Protection Barrier EA 3 
   

6 01575 
Stabilized Construction 
Exit 

SY 167 
   

7 02524 
2” Air Release Valve on 
Aerial Crossing 

EA 1 
   

8 02921 Hydromulch Seeding AC 1 
   

9 02922 Sodding SY 100 
   

10 09903 
Pipe Coating 
Rehabilitation 

LS 1 
   

11 13280 Lead Based Paint 
Removal 

LS 1 
   

Crossing No. 2 – W. 18th St. at White Oak Bayou 

12 01502 Mobilization LS 1 
 

$4,200.00(1) $4,200.00(1) 

13 01555 
Traffic Control and 
Regulation 

LS 1 
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Item 
No. 

Spec 
Ref. 

Base Unit Short Title 
Unit of 

Measure 
Estimated 
Quantity 

Unit Price 
 (this column 

controls) 
Total in figures 

14 01562 Tree Protection Plan LS 1 
   

15 01570 Filter Fabric Barrier LF 115 
   

16 01575 
Stabilized Construction 
Exit 

SY 167 
   

17 02921 Hydromulch Seeding AC 1 
   

18 02922 Sodding SY 100 
   

19 09903 
Pipe Coating 
Rehabilitation 

LS 1 
   

20 13280 Lead Based Paint 
Removal 

LS 1 
   

Crossing No. 4 – Wallisville Road at Hunting Bayou 

21 
 

01502 Mobilization LS 1 
 

$3,600.00(1) $3,600.00(1) 

22 
 

01555 
Traffic Control and 
Regulation 

LS 1 
   

23 
 

01570 Filter Fabric Barrier LF 105 
   

24 
 

01570 Inlet Protection Barrier EA 1 
   

25 
 

01575 
Stabilized Construction 
Exit 

SY 167 
   

26 02921 Hydromulch Seeding AC 1   

27 
 

02922 Sodding SY 100 
   

28 
 

09903 
Pipe Coating 
Rehabilitation 

LS 1 
   

29 
 

13280 Lead Based Paint 
Removal 

LS 1 
   

Crossing No. 6 – Old Galveston Rd. at Sims Bayou 

30 
 

01502 Mobilization LS 1 
 

$7,000.00(1) $7,000.00(1) 

31 
 

01555 
Traffic Control and 
Regulation 

LS 1 
   

32 
 

01562 Tree Protection Plan LS 1 
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Spec 
Ref. 

Base Unit Short Title 
Unit of 

Measure 
Estimated 
Quantity 

Unit Price 
 (this column 

controls) 
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33 
 

01575 
Stabilized Construction 
Exit 

SY 167 
   

34 
 

02260 Trench Safety System EA 1 
   

35 
 

02524 
2” Air Release Valve on 
Aerial Crossing 

EA 1 
   

36 
 

02921 Hydromulch Seeding AC 1 
   

37 
 

02922 Sodding SY 100 
   

38 
 

09903 New Pipe Guard EA 1 
   

39 
 

09903 
Pipe Coating 
Rehabilitation 

LS 1 
   

40 
 

13280 Lead Based Paint 
Removal 

LS 1 
   

Crossing No. 8 – Hillcroft at Willow Waterhole Bayou 

41 
 

01502 Mobilization LS 1 
 

$1,800.00(1) $1,800.00(1) 

42 
 

01555 
Traffic Control and 
Regulation 

LS 1 
   

43 
 

01570 Filter Fabric Barrier LF 270 
   

44 
 

01575 
Stabilized Construction 
Exit 

SY 
167 

 
  

45 
 

02260 Trench Safety System EA 1 
   

46 
 

02524 
1” Air Release Valve on 
Aerial Crossing 

EA 1 
   

47 
 

02921 Hydromulch Seeding AC 1 
   

48 
 

02922 Sodding SY 100 
   

49 
 

09903 New Pipe Guard EA 1 
   

50 
 

09903 
Pipe Coating 
Rehabilitation 

LS 1 
   

51 
 

13280 Lead Based Paint 
Removal 

LS 1 
   

Crossing No. 10 – Kirby Drive at Brays Bayou 

52 
 

01502 Mobilization LS 1 
 

$4,700.00(1) $4,700.00(1) 
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Item 
No. 

Spec 
Ref. 

Base Unit Short Title 
Unit of 

Measure 
Estimated 
Quantity 

Unit Price 
 (this column 

controls) 
Total in figures 

53 
 

01562 Tree Protection Plan LS 1 
   

54 
 

01570 Filter Fabric Barrier LF 190 
   

55 
 

01570 Inlet Protection Barrier EA 1 
   

56 
 

01575 
Stabilized Construction 
Exit 

SY 167 
   

57 
 

02260 Trench Safety System EA 1 
   

58 
 

02524 
2” Air Release Valve on 
Aerial Crossing 

EA 1 
   

59 
 

02921 Hydromulch Seeding AC 1 
   

60 
 

02922 Sodding SY 100 
   

61 
 

09903 
Pipe Coating 
Rehabilitation 

LS 1 
   

62 
 

13280 Lead Based Paint 
Removal 

LS 1 
   

Crossing No. 12 – Loop 610-E at HCFCD Channel H103-00-00 

63 
 

01502 Mobilization LS 1 
 

$1,300.00(1) $1,300.00(1) 

64 
 

01555 
Traffic Control and 
Regulation 

LS 1 
   

65 
 

01570 Filter Fabric Barrier LF 250 
   

66 
 

01575 
Stabilized Construction 
Exit 

SY 
167 

   

67 01740 Site Restoration LS 1 
  

68 
 

02260 Trench Safety System EA 1 
   

69 
 

02524 
2” Air Release Valve on 
Aerial Crossing 

EA 1 
   

70 
 

02921 Hydromulch Seeding AC 1 
   

71 
 

02922 Sodding SY 100 
   

72 
 

09903 
Pipe Coating 
Rehabilitation 

LS 1 
   

 



Rehabilitation of Above Grade Crossings                   BID FORM 
WBS NO. S-000701-0018-4             PART B  
 

     00410B-5             Bidder’s Initials [       ] 
2/23/2016 

Item 
No. 

Spec 
Ref. 

Base Unit Short Title 
Unit of 

Measure 
Estimated 
Quantity 

Unit Price 
 (this column 

controls) 
Total in figures 

73 
 

13280 Lead Based Paint 
Removal 

LS 1 
   

Crossing No. 13 – Hirsch Road at Hunting Bayou 

74 
 

01502 Mobilization LS 1 
 

$4,000.00(1) $4,000.00(1) 

75 
 

01555 
Traffic Control and 
Regulation 

LS 1 
   

76 
 

01562 Tree Protection Plan LS 1 
   

77 
 

01570 Filter Fabric Barrier LF 290 
   

78 
 

01575 
Stabilized Construction 
Exit 

SY 167 
   

79 
 

02260 Trench Safety System EA 1 
   

80 
 

02524 
2” Air Release Valve on 
Aerial Crossing 

EA 1 
   

81 
 

02921 Hydromulch Seeding AC 1 
   

82 
 

02922 Sodding SY 100 
   

83 
 

09903 
Pipe Coating 
Rehabilitation 

LS 1 
   

84 
 

13280 Lead Based Paint 
Removal 

LS 1 
   

Crossing No. 14 – Capitol St. at Buffalo Bayou 

85 
 

01502 Mobilization LS 1 
 

$10,000.00(1) $10,000.00(1) 

86 
 

01555 
Traffic Control and 
Regulation 

LS 1 
   

87 
 

01570 Inlet Protection Barrier EA 1 
   

88 
 

02921 Hydromulch Seeding AC 1 
   

89 
 

02922 Sodding SY 100 
   

90 
 

09903 
Pipe Coating 
Rehabilitation 

LS 1 
   

91 
 

13280 Lead Based Paint 
Removal 

LS 1 
   

 



Rehabilitation of Above Grade Crossings                   BID FORM 
WBS NO. S-000701-0018-4             PART B  
 

     00410B-6             Bidder’s Initials [       ] 
2/23/2016 

Item 
No. 

Spec 
Ref. 

Base Unit Short Title 
Unit of 

Measure 
Estimated 
Quantity 

Unit Price 
 (this column 

controls) 
Total in figures 

Crossing No. 16 – S. Post Oak at HCFCD Channel C147-00-00 

92 
 

01502 Mobilization LS 1 
 

$1,400.00(1) $1,400.00(1) 

93 
 

01555 
Traffic Control and 
Regulation 

LS 1 
   

94 
 

01562 Tree Protection Plan LS 1 
   

95 
 

01570 Filter Fabric Barrier LF 225 
   

96 
 

01575 
Stabilized Construction 
Exit 

SY 167 
   

97 
 

02260 Trench Safety System EA 1 
   

98 
 

02524 
2” Air Release Valve on 
Aerial Crossing 

EA 1 
   

99 
 

02921 Hydromulch Seeding AC 1 
   

100 
 

02922 Sodding SY 100 
   

101 
 

09903 New Pipe Guard EA 2 
   

102 
 

09903 
Pipe Coating 
Rehabilitation 

LS 
1 
 

  

103 
 

13280 Lead Based Paint 
Removal 

LS 
1 
 

  
 

Crossing No. 17 – Bellaire Blvd. at Brays Bayou 

 
104 

01502 Mobilization LS 1 
 

$4,000.00(1) $4,000.00(1) 

107 
 

01555 
Traffic Control and 
Regulation 

LS 1 
   

105 
 

01570 Filter Fabric Barrier LF 180 
   

106 
 

01575 
Stabilized Construction 
Exit 

SY 167 
   

107 
 

02260 Trench Safety System EA 1 
   

108 
 

02921 Hydromulch Seeding AC 1 
   

109 
 

02922 Sodding SY 100 
   

110 
 

09903 
Pipe Coating 
Rehabilitation 

LS 1 
   



Rehabilitation of Above Grade Crossings                   BID FORM 
WBS NO. S-000701-0018-4             PART B  
 

     00410B-7             Bidder’s Initials [       ] 
2/23/2016 

Item 
No. 

Spec 
Ref. 

Base Unit Short Title 
Unit of 

Measure 
Estimated 
Quantity 

Unit Price 
 (this column 

controls) 
Total in figures 

111 
 

13280 Lead Based Paint 
Removal 

LS 1 
   

Crossing No. 19 – Hirsch Road at Halls Bayou 

112 
 

01502 Mobilization LS 1 
 

$6,000.00(1) $6,000.00(1) 

113 
 

01555 
Traffic Control and 
Regulation 

LS 1 
   

114 
 

01570 Filter Fabric Barrier LF 240 
   

115 
 

01575 
Stabilized Construction 
Exit 

SY 167 
   

116 
 

02260 Trench Safety System EA 
1 
 

  

117 
 

02524 
2” Air Release Valve on 
Aerial Crossing 

EA 
1 
 

  

118 
 

02921 Hydromulch Seeding AC 1 
   

119 
 

02922 Sodding SY 100 
   

120 
 

09903 
Pipe Coating 
Rehabilitation 

LS 1 
   

121 
 

13280 Lead Based Paint 
Removal 

LS 1 
   

Crossing No. 20 – Old Galveston Rd.(SH 3) at HCFCD Channel A119-05-00 

122 
 

01502 Mobilization LS 1 
 

$6,000.00(1) $6,000.00(1) 

123 
 

01555 
Traffic Control and 
Regulation 

LS 1 
   

124 
 

01570 Filter Fabric Barrier LF 600 
   

125 
 

01575 
Stabilized Construction 
Exit 

SY 167 
   

126 
 

02260 Trench Safety System EA 1 
   

127 
 

02524 
2” Air Release Valve on 
Aerial Crossing 

EA 1 
   

128 
 

02921 Hydromulch Seeding AC 1 
   

129 
 

02922 Sodding SY 100 
   

130 
 

09903 
Pipe Coating 
Rehabilitation 

LS 
1 
 

  



Rehabilitation of Above Grade Crossings                   BID FORM 
WBS NO. S-000701-0018-4             PART B  
 

     00410B-8             Bidder’s Initials [       ] 
2/23/2016 

Item 
No. 

Spec 
Ref. 

Base Unit Short Title 
Unit of 

Measure 
Estimated 
Quantity 

Unit Price 
 (this column 

controls) 
Total in figures 

131 
 

13280 Lead Based Paint 
Removal 

LS 
1 
 

  

Crossing No. 21 – Sims Bayou at 4201 River Drive 

132 
 

01502 Mobilization LS 1 
 

$13,500.00(1) $13,500.00(1) 

133 
 

01555 
Traffic Control and 
Regulation 

LS 1 
   

134 
 

01562 Tree Protection Plan LS 1 
   

135 
 

01570 Filter Fabric Barrier LF 2250 
   

136 
 

01575 
Stabilized Construction 
Exit 

SY 167 
   

137 
 

02233S 
Tree Removal (6-inch to 
12-inch Diameter) 

EA 7 
   

138 
 

02233S 
Tree Removal (13-inch 
to 20-inch Diameter) 

EA 3 
   

139 
 

02233 Clearing and Grubbing     AC 1 
   

140 
 

02260 Trench Safety System EA 1 
   

141 
 

02524 
4” Air Release Valve on 
Aerial Crossing 

EA 1 
   

142 
 

02821 
Repair & Rehabilitation 
to Chain Link Fence 

LS 1 
   

143 
 

02921 Hydromulch Seeding AC 1 
   

144 
 

02922 Sodding SY 100 
   

145 
 

09903 
Pipe Coating 
Rehabilitation 

LS 1 
   

146 
 

13280 Lead Based Paint 
Removal 

LS 1 
   

 
REST OF PAGE INTENTIONALLY LEFT BLANK 
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     00410B-9             Bidder’s Initials [       ] 
2/23/2016 

 
C. EXTRA UNIT PRICE TABLE: 

 
 

Item 
No. 

Spec 
Ref. 

Extra Unit Short Title 
Unit of 

Measure 
Estimated 
Quantity 

Unit Price 
(this column 

controls) 
Total in figures 

147 
 

05091 
Extra 6-in. diameter patch 
plate including welding in 
place 

LB 30 
   

148 
 

05091 Extra Welding FT 100 
   

TOTAL EXTRA UNIT PRICES 

  

 

 
 
 

REST OF PAGE INTENTIONALLY LEFT BLANK 
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     00410B-10             Bidder’s Initials [       ] 
2/23/2016 

 
D. CASH ALLOWANCE TABLE: 

 
 

 
 
 
 

 
 

 
 
 

REST OF PAGE INTENTIONALLY LEFT BLANK 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Item 
No. 

Spec 
Ref. 

Cash Allowance Short Title 
Cash 

Allowance in 
figures (1) 

149 
  None  

TOTAL CASH ALLOWANCES  
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     00410B-11             Bidder’s Initials [       ] 
2/23/2016 

 
E.  ALTERNATES TABLE: 

 
 

 
 
 
 
 

REST OF PAGE INTENTIONALLY LEFT BLANK 
  

Item 
No. 

Spec 
Ref. 

Alternate Short Title 
Unit of 

Measure 
Estimated 
Quantity 

Unit Price 
(this column 

controls) 

Total Price 
for Alternate 

in figures 

150 
 

 None     

TOTAL ALTERNATES     $________ 



Rehabilitation of Above Grade Crossings                   BID FORM 
WBS NO. S-000701-0018-4 PART B  
 

 
00410B-12 

2/23/2016 

F. TOTAL BID PRICE: $  
(Add Totals for Items A., B., C., D., and E. above) 

 
2.0 SIGNATURES:  By signing this Document, I agree that I have received and 

reviewed all Addenda and considered all costs associated with the Addenda in 
calculating the Total Bid Price. 

 
Bidder:   

(Print or type full name of your proprietorship, partnership, corporation, or joint venture.*) 

 
     ** By:   

Signature      Date 

 
Name:   

(Print or type name)    Title 

 
Address:   

(Mailing) 

 
  
(Street, if different) 

 
Telephone and Fax Number:   

(Print or type numbers) 

 
 
       * If Bid is a joint venture, add additional Bid Form signature sheets for each 

member of the joint venture. 
 
      ** Bidder certifies that the only person or parties interested in this offer as principals 

are those named above.  Bidder has not directly or indirectly entered into any 
agreement, participated in any collusion, or otherwise taken any action in 
restraint of free competitive bidding. 

 
Note: This document constitutes a government record, as defined by § 37.01 of the 

Texas Penal Code.  Submission of a false government record is punishable as 
provided in § 37.10 of the Texas Penal Code.  

 
 
 
Footnotes for Tables B through E: 
(1) Fixed Unit Price determined prior to Bid.  Cannot be adjusted by the Bidder. 
(2) Minimum Bid Price determined prior to Bid.  Can be increased by the Bidder by crossing out the Minimum and 

noting revised price on the line above. 
(3) Maximum Bid Price determined prior to Bid.  Can be decreased but not increased by Bidder by crossing out the 

Maximum and noting revised price on the line above.  A Bid that increases the Maximum Bid Price may be found 
non-conforming and non-responsive. 

(4) Fixed Range Bid Price determined prior to Bid.  Unit Price can be adjusted by Bidder to any amount within the 
range defined by crossing out prices noted and noting revised price on the line above.  

  



Rehabilitation of Above Grade Crossings 
WBS No. S-000701-0018-4 BIDDER’S BOND  

00430-1 
02-01-2004 

Document 00430 
 

BIDDER'S BOND 
 
 THAT WE, _________________________________________________________________, as Principal, 
      (Bidder) 

(“Bidder”), and the other subscriber hereto, ________________________________,  as Surety, do hereby 
acknowledge ourselves to be held and firmly bound to the City of Houston, a municipal corporation, in the sum 
of _________________________________________________________ Dollars ($___________) (an amount 
equal to 10 percent of the Total Bid Price, including Cash Allowances and Alternates, if any, for the payment of 
which sum, well and truly to be made to the City of Houston and its successors, the Bidder and Surety do bind 
themselves, their heirs, executors, administrators, successors, and assigns, jointly and severally. 

 
THE CONDITIONS OF THIS OBLIGATION ARE SUCH THAT: 
 
 WHEREAS, the Bidder has submitted on or about this day a proposal offering to perform the following: 
 
________________________________________________________________________________________ 
 (Project Name, Location and Number) 

in accordance with the Drawings, Specifications, and terms and conditions related thereto to which reference is 
hereby made. 
 
 NOW, THEREFORE, if the Bidder's offer as stated in the Document 00410 – Bid Form is accepted by the 
City, and the Bidder executes and returns to the City Document 00520 – Agreement, required by the City, on 
the forms prepared by the City, for the Work and also executes and returns the same number of the 
Performance, Payment and Maintenance Bonds (such bonds to be executed by a Corporate Surety authorized 
by the State Board of Insurance to conduct insurance business in the State of Texas, and having an 
underwriting limitation in at least the amount of the bond) and other submittals as required by Document 00495 
- Post-Bid Procedures, in connection with the Work, within the Contract Time, then this obligation shall become 
null and void; otherwise it is to remain in full force and effect. 
 
 If Bidder is unable to or fails to perform the obligations undertaken herein, the undersigned Bidder and 
Surety shall be liable to the City for the full amount of this obligation which is hereby acknowledged as the 
amount of damages which will be suffered by the City on account of the failure of such Bidder to perform such 
obligations, the actual amount of such damages being difficult to ascertain. 
 
 Notices required or permitted hereunder shall be in writing and shall be deemed delivered when actually 
received or, if earlier, on the third day following deposit in a United States Postal Service post office or 
receptacle, with proper postage affixed (certified mail, return receipt requested), addressed to the respective 
other Party at the address prescribed in the Contract documents, or at such other address as the receiving 
Party may hereafter prescribe by written notice to the sending Party. 
 
 IN WITNESS THEREOF, the Bidder and Surety have signed and sealed this instrument on the respective 
dates written below their signatures and have attached current Power of Attorney. 
 
ATTEST, SEAL: (if a corporation)          
WITNESS:  (if not a corporation)        (Name of Bidder) 
  
By:        By:      

 Name:        Name: 
 Title:        Title: 
         Date: 
ATTEST/SURETY WITNESS:      (SEAL)         
        (Full Name of Surety) 

              
        (Address of Surety for Notice) 
              
              
        (Telephone Number of Surety) 
By:        By:      

 Name:        Name: 
 Title:        Title: 
 Date:        Date:  
 

END OF DOCUMENT 
 

 



BIDDER’S STATEMENT CITY OF HOUSTON 
STANDARD DOCUMENT OF M/W/SBE/PDBE/DBE STATUS 

00450-1 
07/01/2013 

Document 00450 

BIDDER'S STATEMENT OF MWBE/PDBE/DBE/SBE STATUS 

This certifies that the status of the Bidder, _________________________________, in 
(Bidder's Name) 

regard to the City of Houston Code of Ordinances, Chapter 15, Article V, relating to 
City-wide percentage goals for contracting with Minority and Women-owned Business 
Enterprises (MWBE) and Disadvantaged Business Enterprises (DBE), Chapter 15, 
Article VI, relating to City-wide percentage goals for contracting with Persons with 
Disabilities Business Enterprises (PDBE) and Chapter 15, Article IX, relating to City-
wide percentage goals for contracting with a Small Business Enterprise (SBE) is as 
follows: 

1. Bidder (individual, partnership, corporation) is [   ] is not [   ] a Minority
Business Enterprise as certified by the Office of Business Opportunity.

2. Bidder (individual, partnership, corporation) is [   ] is not [   ] a Women-owned
Business Enterprise as certified by the Office of Business Opportunity

3. Bidder (individual, partnership, corporation) does [   ] does not [   ] declare
itself to be a Persons with Disabilities Business Enterprise as defined above.

4. Bidder (individual, partnership, corporation) does [   ] does not [   ] declare
itself to be a Disadvantaged Business Enterprise as defined above.

5. Bidder (individual, partnership, corporation) does [   ] does not [   ] declare
itself to be a Small Business Enterprise as defined above.

Signature:  

Title:  

Date:  

END OF DOCUMENT 



CITY OF HOUSTON CONTRACTOR SUBMISSION LIST 
STANDARD DOCUMENT FAIR CAMPAIGN ORDINANCE  
 

00452-1 
04-30-2004 

Document 00452 
Form A 

CONTRACTOR SUBMISSION LIST 
CITY OF HOUSTON FAIR CAMPAIGN ORDINANCE 

 
The City of Houston Fair Campaign Ordinance makes it unlawful for a Contractor to 
offer any contribution to a candidate for City elective office (including elected officers-
elect) during a certain period of time prior to and following the award of the Contract by 
the City Council.  The term “Contractor” includes proprietors of proprietorships, partners 
or joint venturers having an equity interest of 10 percent or more for the partnership or 
joint venture, and officers, directors and holders of 10 percent or more of the 
outstanding shares of corporations.  Submission of a statement disclosing the names 
and business addresses of each of those persons is required with each Bid/Proposal for 
a City Contract.  See Chapter 18 of the City of Houston Code of Ordinances for further 
information. 
 
This list is submitted under the provisions of Section 18-36(b) of the City of Houston 
Code of Ordinances in connection with the attached Bid/Proposal of: 
 
 Firm or Company Name:            
 Firm or Company Address:             
              
 
The firm/company is organized as indicated below.  Check one as applicable and attach 
additional pages if needed to supply the required names and addresses. 
 
[  ] SOLE PROPRIETOR 
 
 Name      
 Proprietor Address 
 
[  ] A PARTNERSHIP 
 

LIST EACH PARTNER HAVING EQUITY INTEREST OF 10% OR MORE OF 
PARTNERSHIP (IF NONE STATE “NONE”) 

 
 Name      
 Partner Address 
 
 Name      
 Partner Address 
 
[  ] A CORPORATION 
 
 LIST ALL DIRECTORS OF THE CORPORATION (IF NONE STATE “NONE”) 
 
 Name      
 Director Address 



CITY OF HOUSTON CONTRACTOR SUBMISSION LIST 
STANDARD DOCUMENT FAIR CAMPAIGN ORDINANCE  
 

00452-2 
04-30-2004 

 
 Name      
 Director Address 
 
 Name      
 Director Address 
 
 LIST ALL OFFICERS OF THE CORPORATION (IF NONE STATE “NONE”) 
 
 Name      
 Officer Address 
 
 Name      
 Officer Address 
 
 Name      
 Officer Address 
 

LIST ALL INDIVIDUALS OWNING 10% OR MORE OF OUTSTANDING  
SHARES OF STOCK OF THE CORPORATION (IF NONE STATE “NONE”) 

 
 Name      
 Owner Address 
 
 Name      
 Owner Address 
 
 Name      
 Owner Address 
 
I certify that I am duly authorized to submit this list on behalf of the firm, that I am 
associated with the firm in the capacity noted below, and that I have knowledge of the 
accuracy of the information provided herein. 
 
 
  

Signature 
 

  
Printed Name 

 
  

Title 
 

Note:   This list constitutes a government record as defined by § 37.01 of the Texas Penal Code. 
 

 
END OF DOCUMENT 

 



CITY OF HOUSTON 
STANDARD DOCUMENT BIDDER'S STATEMENT OF RESIDENCY  
 

 
00453-1 

02-01-2004 

Document 00453 
 

BIDDER'S STATEMENT OF RESIDENCY 
 
The City may not award a contract for general construction, services, or purchases to a 
Nonresident Bidder unless Nonresident's Bid is lower than the lowest Bid submitted by a 
responsible Texas Resident Bidder by the same amount that a Texas Resident bidder would be 
required to underbid the Nonresident Bidder to obtain a comparable contract in the state in 
which Nonresident's principle place of business is located. 
 
1. This certifies that the Bidder,       , is a State of Texas 

Resident Bidder as defined in TEX. GOVT. CODE ANN. § 2252.001(4) (Vernon 1994). 
 

    
Signature   Title 

 
"Texas Resident Bidder" means a bidder whose principal place of business is in this State, 
and includes a Contractor whose ultimate parent company or majority owner has its principal 
place of business in this State.  When bidder cannot sign 1, above, proceed to 2. 

 
2. a.   is a resident of                                    and is a 

Nonresident Bidder as defined in TEX. GOVT. CODE ANN. § 2252.001(3) (Vernon 1994). 
 

    
Signature   Title 

 
"Nonresident Bidder" means a bidder whose principal place of business is not in this State, 
but excludes a contractor whose ultimate parent company or majority owner has its principal 
place of business in this State. 

 
b. The State of                                                                                have a state statute giving  

 Bidder's resident state Does or Does Not 
preference to resident bidders. 

 
    
Signature   Title 

 
If the answer to 2.b is that your state does have a statute giving preference to resident 
bidders, then you must provide a copy and proceed to 3. 

 
3. A copy of the State of    statute is attached. 
 

    
Signature   Title 
    
    Date 

 
 

END OF DOCUMENT 



CITY OF HOUSTON 
STANDARD DOCUMENT AFFIDAVIT OF NON-INTEREST  
 

 
00454-1 

02-01-2004 

Document 00454 
 

AFFIDAVIT OF NON-INTEREST 
 
 
BEFORE ME, the undersigned authority, a Notary Public in and for the State of Texas, on  
 
this day personally appeared                              , who 

     Affiant 

being by me duly sworn on his oath stated that he is                , of 
Title 

 
           , 
      Name of Firm 

the firm named and referred to and in the foregoing; and that he knows of no officer, 

agent, or employee of the City of Houston being in any manner interested either directly 

or indirectly in such Contract. 

 
 

  
Affiant's Signature 

 
 
SWORN AND SUBSCRIBED before me on  . 

Date 
 

  
Notary Public in and for the State of TEXAS 

 
  

Print or type name 
 

My Commission Expires:   
Expiration Date 

 
END OF DOCUMENT 



Rehabilitation of Above Grade Crossings AFFIDAVIT OF 
WBS No. S-000701-0018-4 OWNERSHIP OR CONTROL 

 

00455-1  

09-04-2007 

 

Document 00455 
 

AFFIDAVIT OF OWNERSHIP OR CONTROL 
 
ORIG. DEPT.:  DEPARTMENT OF PUBLIC WORKS AND ENGINEERING  FILE/I.D. NO.:S-000701-0018-4  
 
INSTRUCTION:  ENTITIES USING AN ASSUMED NAME SHOULD DISCLOSE SUCH FACT TO AVOID REJECTION OF THE 

AFFIDAVIT.  THE FOLLOWING FORMAT IS RECOMMENDED: CORPORATE/LEGAL NAME DBA ASSUMED NAME.   

 
STATE OF  ____________ § 

    §  AFFIDAVIT OF OWNERSHIP OR CONTROL 

COUNTY OF ___________ § 

 
 

 BEFORE ME, the undersigned authority, on this day personally appeared 

__________________________________________________ [FULL NAME] (hereafter “Affiant”), 

_________________________________________ [STATE TITLE/CAPACITY WITH CONTRACTING ENTITY] of 

_____________________________________________________________ [CONTRACTING ENTITY’S 

CORPORATE/LEGAL NAME] (”Contracting Entity”),  who being by me duly sworn on oath stated as follows: 
 
 1.  Affiant is authorized to give this affidavit and has personal knowledge of the facts and matters herein 
stated. 
 
 2. Contracting Entity seeks to do business with the City in connection with 
________________________________________________________________________ [DESCRIBE PROJECT OR 

MATTER] which is expected to be in an amount that exceeds $50,000. 
 

 3.  The following information is submitted in connection with the proposal, submission or bid of Contracting 
Entity in connection with the above described project or matter. 
 

 4.  Contracting Entity is organized as a business entity as noted below (check box as applicable). 
 
 FOR PROFIT ENTITY:   NON-PROFIT ENTITY: 
 
 [ ]  SOLE PROPRIETORSHIP  [ ] NON-PROFIT CORPORATION 
 [ ] CORPORATION   [ ] UNINCORPORATED ASSOCIATION 
 [ ] PARTNERSHIP     
 [ ] LIMITED PARTNERSHIP 
 [ ] JOINT VENTURE 
 [ ] LIMITED LIABILITY COMPANY 
 [ ] OTHER (Specify type in space below) 
___________________________________________________________________________ 
 
___________________________________________________________________________ 
 
_________________________________________________________________________  

 



Rehabilitation of Above Grade Crossings AFFIDAVIT OF 
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00455-2  

09-04-2007 

 

 5.  The information shown below is true and correct for the Contracting Entity and all owners of 5% or more of 
the Contracting Entity and, where the Contracting Entity is a non-profit entity, the required information has been shown 
for each officer, i.e., president, vice-president, secretary, treasurer, etc. [NOTE: IN ALL CASES, USE FULL NAMES, LOCAL 

BUSINESS AND RESIDENCE ADDRESSES AND TELEPHONE NUMBERS.  DO NOT USE POST OFFICE BOXES FOR ANY ADDRESS.  
INCLUSION OF E-MAIL ADDRESSES IS OPTIONAL, BUT RECOMMENDED.  ATTACH ADDITIONAL SHEETS AS NEEDED.] 
 
 
 Contracting Entity 
 

 Name: _____________________________________________________ 

 Business Address [NO./STREET] _______________________________ 

[CITY/STATE/ZIP CODE] _____________________________________ 

  Telephone Number   (_____)_________________________ 

Email Address [OPTIONAL]  _______________________________ 

 Residence  Address [NO./STREET] _______________________________ 

[CITY/STATE/ZIP CODE] _____________________________________ 

  Telephone Number   (_____)_________________________ 

Email Address [OPTIONAL]  _______________________________ 
 

 
 5% Owner(s) or More (IF NONE, STATE “NONE.”) 
     
 Name: _____________________________________________________ 
 

 Business Address [NO./STREET] _______________________________ 
 

   [CITY/STATE/ZIP CODE] _______________________________ 
 
  Telephone Number   (_____)_________________________ 
 

Email Address [OPTIONAL]  _______________________________ 
 

 Residence  Address [NO./STREET] _______________________________ 
[CITY/STATE/ZIP CODE] _____________________________________ 

 
  Telephone Number   (_____)_________________________ 
 

Email Address [OPTIONAL]  _______________________________ 
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00455-3  

09-04-2007 

 

 
6.  Optional Information 

 

 Contracting Entity and/or ___________________________________________ [NAME OF OWNER OR NON-
PROFIT OFFICER] is actively protesting, challenging or appealing the accuracy and/or amount of taxes levied against 
_____________________________________ [CONTRACTING ENTITY,  OWNER OR NON-PROFIT OFFICER] as follows: 
 

Name of Debtor:  _______________________________ 

Tax Account Nos.  _______________________________ 

Case or File Nos.  _______________________________ 

Attorney/Agent Name _______________________________ 

Attorney/Agent Phone No. (_____)_________________________ 

Tax Years   _______________________________ 

Status of Appeal [DESCRIBE] _______________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 
     
 
 Affiant certifies that he or she is duly authorized to submit the above information on behalf of the Contracting 
Entity, that Affiant is associated with the Contracting Entity in the capacity noted above and has personal knowledge of 
the accuracy of the information provided herein, and that the information provided herein is true and correct to the best 
of Affiant’s knowledge and belief. 
 
 

_______________________________________ 
              Affiant 
 
 
 SWORN TO AND SUBSCRIBED before me this ______ day of _____________, 20_____. 
 
(Seal) 
 
       _______________________________________ 

Notary Public 
NOTE: 
This affidavit constitutes a government record as defined by Section 37.01 of the Texas Penal Code.  Submission of 
a false government record is punishable as provided in Section 37.10 of the Texas Penal Code.  Attach additional 
pages if needed to supply the required names and addresses. 

 

 

 

 
END OF DOCUMENT 
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02-01-2004 

 

 
Document 00456 

 
BIDDER'S CERTIFICATION OF COMPLIANCE WITH 

BUY AMERICAN PROGRAM 
(AVIATION SAFETY AND CAPACITY EXPANSION ACT OF 1990) 

 
By submitting a bid, except for those items listed by Bidder below or on additional copies of 
this page, attached to this page, Bidder certifies that steel and each manufactured product, 
is produced in the United States (as defined in the clause Buy American - Steel and 
Manufactured Products for Construction Contracts) and that components of unknown origin 
are considered to have been produced or manufactured outside the United States.  In case 
of conflicts with corresponding provisions of other Bidding Documents, Buy American 
Program provisions govern. 
 
Bidders may obtain from the City a list of products excepted from this provision.  Use 
additional copies of this page as required. 
 

PRODUCT  COUNTRY OF ORIGIN 

    

    

    

    

    

    

    

    

    

    

    

    

    
 

The above information is true and complete to the best of my knowledge and belief. 
 
 
  
(Printed or typed Name of Signatory) 

 
    
Signature  Date 

 
Note: The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001. 

END OF DOCUMENT 
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STANDARD DOCUMENT INTEREST QUESTIONNAIRE  
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02-28-2006 

Document 00457 
 

Conflict of Interest Questionnaire 
 

************************************************************************************************ 
Print out latest version of CIQ form from website listed below: 
************************************************************************************************ 
Local Government Code Chapter 176 requires Bidders with the City of Houston 
(“City”) to file a Conflict of Interest Questionnaire with the City Secretary of the City 
of Houston. 
 
The Conflict of Interest Questionnaire is available for downloading on the Texas 
Ethics Commission’s website at: http://www.ethics.state.tx.us/forms/CIQ.pdf.  The 
completed Conflict of Interest Questionnaire will be posted on the City Secretary’s 
website.  Also you will find a list of the City Local Government Officers on the City 
Secretary’s website. 
 
For your convenience the CIQ form is attached as part of this document.  Although 
the City has provided this document for the Bidders convenience, it is the Bidders 
responsibility to submit the latest version of the CIQ form as promulgated by the 
Texas Ethics Commission. 
 
The Failure of any Bidder to comply with this law is a Class C misdemeanor. 
 
 
 

END OF DOCUMENT 
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Document 00458 

 
BIDDER'S CERTIFICATION REGARDING 

FOREIGN TRADE RESTRICTIONS (49 CFR PART 30) 
 
The undersigned certifies that Contractor (a) is not owned or controlled by one or more citizens or 
nationals of a foreign country included in the list of countries that discriminate against U.S. firms published 
by the Office of the United States Trade representative (USTR); (b) has not knowingly entered into any 
contract or subcontract for this project with a contractor that is a citizen or national of a foreign country on 
said list, or is owned or controlled directly or indirectly by one or more citizens or nationals of a foreign 
country on said list; (c) has not procured any product nor subcontracted for the supply of any product for 
use in the Work that is produced in a foreign country on said list. 
 
Unless the restrictions of this clause are waived by the Secretary of Transportation in accordance with 49 
CFR 30.17, no contract shall be awarded to a contractor or subcontractor who is unable to certify to the 
above.  If Contractor knowingly procures or subcontracts for the supply of any product or service of a 
foreign country on said list for use in the Work, the Federal Aviation Administration may direct, through the 
sponsor, cancellation of the Contract at no cost to the Government. 
 
Further, Contractor agrees that, if awarded a contract, Contractor will incorporate this provision for 
certification without modification in each contract and in all lower tier subcontracts.  Contractor may rely 
upon the certification of a prospective subcontractor unless Contractor has knowledge that the certification 
is erroneous.  Contractor shall provide immediate written notice to the City if Contractor learns that its 
certification or that of a Subcontractor was erroneous when submitted or has become erroneous by 
reason of changed circumstances.  Subcontractor agrees to provide immediate written notice to 
Contractor, if at any time it learns that Subcontractor certification was erroneous by reason of changed 
circumstances. 
 
This certification is a material representation of fact upon which reliance was placed when making the 
award.  If it is later determined that Contractor or Subcontractors knowingly rendered an erroneous 
certification, the Federal Aviation Administration may direct, through the City, cancellation of the Contract 
or subcontract for default at no cost to the City. 
 
Nothing contained in the foregoing shall be construed to require establishment of a system of records in 
order to render, in good faith, certification required by this provision.  The knowledge and information of 
Contractor is not required to exceed that which is normally possessed by a prudent person in the ordinary 
course of business dealings. 
 
This certification concerns a matter within the jurisdiction of an agency of the United States of America 
and the making of a false, fictitious, or fraudulent certification may render the maker subject to prosecution 
under Title 18, United States Code, Section 1001. 
 
Certification- The above information is true and complete to the best of my knowledge and belief. 
 
  
(Printed or typed Name of Signatory) 

 
    
Signature  Date 

 
Note: The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001. 
 

END OF DOCUMENT 



CONTRACTOR'S STATEMENT 
CITY OF HOUSTON  REGARDING PREVIOUS  
STANDARD DOCUMENT CONTRACTS SUBJECT TO EEO 
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Document 00459 

 
CONTRACTOR'S STATEMENT REGARDING PREVIOUS CONTRACTS 

SUBJECT TO EQUAL EMPLOYMENT OPPORTUNITY 
 
Section 60-1.7(b) of the Regulations of the Secretary of Labor requires each bidder or prospective prime 
contractor and proposed subcontractor, where appropriate, to state in the bid or at the outset of 
negotiations for the contract whether it has participated in any previous contract or subcontract subject to 
the equal opportunity clause; and if so, whether it has filed with the Joint Reporting Committee, the 
Director, an agency, or the former President's Committee on Equal Employment Opportunity all reports 
due under the applicable filing requirements.  In any case in which a bidder or prospective prime 
contractor or proposed subcontractor which participated in a previous contract subject to Executive Order 
10925, 11114. or 11246 has not filed a report due under the applicable filing documents, no contract or 
subcontract shall be awarded unless such contractor submits a report covering the delinquent period or 
such other period specified by the FAA or the Director, OFCCP. 
 
Contractor has __ has not __ participated in a previous contract subject to the equal opportunity clause 
prescribed by Executive Order 10925, or Executive Order 11114, or Executive Order 11246. 
 
Contractor has __ has not __ submitted all compliance reports in connection with any such contract due 
under the applicable filing requirements; and that representations indicating submission of required 
compliance reports signed by proposed subcontractors will be obtained prior to award of subcontracts. 
 
If Contractor has participated in a previous contract subject to the equal opportunity clause and has not 
submitted compliance reports due under applicable filing requirements, Contractor (Proposer) shall submit 
a compliance report on Standard Form 100, "Employee Information Report EEO-1" prior to the award of 
the Contract. 
 
Standard Form 100 is normally furnished to contractors annually, based on a mailing list currently 
maintained by the Joint Reporting Committee.  In the event Contractor has not received the form, 
Contractor may obtain it by writing to the following address: 
 

Joint Reporting Committee 
1800 G Street 
Washington, DC 20506 

 
  
(Printed or typed Name of Signatory) 
 
    
Signature  Date 
 
  
Title 
 
  
Contractor's Firm Name 
 
NOTE:  The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001. 
 
 

END OF DOCUMENT 



CITY OF HOUSTON PAY OR PLAY PROGRAM 
STANDARD DOCUMENT  ACKNOWLEDGEMENT FORM 
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07-03-2012 
 

 
Document 00460 

(POP -1) 
City of Houston 

Pay or Play Program 
Acknowledgement Form 

 
It has been determined that the project currently open for bidding meets the criteria of the City of 
Houston Pay or Play program. This form acknowledges your awareness of the Pay or Play program 
which is authorized by Ordinance 2007-534. Your signature below affirms that you will comply with 
the requirements of the program if you are the successful bidder/proposer, and ensure the same on 
behalf of subcontracts subject to the Pay or Play Program.  
 
I declare under penalty of perjury under the laws of the State of Texas that if awarded this contract 
which meets the criteria for the City of Houston’s Pay or Play Program, I will comply with all 
requirements of the Pay or Play Program in accordance with Executive Order 1-7.  
 
*Fill out all information below and submit this form with your bid/proposal packet. 
 
 
 
Solicitation Number 
 
 
                                 
Signature  Date  
 
 
                                   
Print Name                                                                                City Vendor ID 
 
 
                                  
Company Name  Phone Number 
 
 
 
Email Address  

Note: For more information contact your POP Liaison or the POP Contract Administrator. All 
contact information can be found on www.houstontx.gov     Departments    Office of Business 
Opportunity    Pay or Play. 



Rehabilitation of Above Grade Crossings BIDDER’S MWSBE 
WBS No. S-000701-0018-4 PARTICIPATION PLAN 

 
 

00470-1                                                  

08-01-2015 

 

Document 00470 

BIDDER’S MWSBE PARTICIPATION PLAN 
The Bidder or Proposer shall submit this completed form with the bid, to demonstrate the Bidder/Proposer’s plan to meet 
the contract-specific MWSBE goal (“contract goal”). If the Bidder or Proposer cannot meet the contract goal, the 
Bidder/Proposer has the burden to demonstrate “Good Faith Efforts”, which shall include correctly and accurately 
preparing and submitting this form, a Record of Good Faith Efforts (Document 00471), a Request for Deviation from the 
Goal (Document 00472), and providing supporting documentation evidencing their “Good Faith Efforts”, as required by the 
City of Houston’s Good Faith Efforts Policy (Document 00808).  The City will review the Participation Plan and Good Faith 
Efforts at the time of bid opening.  Visit http://www.houstontx.gov/obo for more information. 
 

City 
Contract 

Goal 
 

MBE 
9% 

WBE 
4% 

• MBE and WBE Goals are two separate Contract Goals. 
• Any excess of one Goal cannot be applied to meet another Goal. 
• An SBE can be applied to the MBE and/or WBE Goal, but not to exceed 4%. 

 

NAICS 
Code 

(6 digit) 

Description of Work (Plan 
Sheet #, Unit Price #, Scope of 

Work #, as applicable) 

% of Total Bid 
Price (2 decimal 

places; for 
example, 5.00%) 

Cert. Type 
for Goal: 

MBE, WBE, 
or SBE 

Certified Firm Name 
Firm Address 
Contact Name 

Phone No. and E-Mail 

   MBE   € 
WBE  € 
SBE    € 

  

   MBE   € 
WBE  € 
SBE    € 

 

   MBE   € 
WBE  € 
SBE    € 

 

   MBE   € 
WBE  € 
SBE    € 

 

   MBE   € 
WBE  € 
SBE    € 

 

   MBE   € 
WBE  € 
SBE    € 

 

   MBE   € 
WBE  € 
SBE    € 

 

 

Signature for Company:      * 
 
Printed Name:        
 
Company Name:       
 
Phone #:        

 
Date:         

*I understand that supplying inaccurate information may violate Texas Penal Code Section 37.10 and lead to City sanctions. 

Bidder’s 
Participation 

Plan Total 

MBE WBE SBE 
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Document 00470 
CONTINUATION PAGE 

 
NAICS 
Code 

(6 digit) 

Description of Work (Plan 
Sheet #, Unit Price #, Scope of 

Work #, as applicable) 

% of Total Bid 
Price (2 decimal 

places; for 
example, 5.00%) 

Cert. Type 
for Goal 

MBE, WBE, 
or SBE 

Certified Firm Name 
Firm Address 
Contact Name 

Phone No. and E-Mail 

   MBE   € 
WBE  € 
SBE    € 

 

   MBE   € 
WBE  € 
SBE   € 

 

   MBE   € 
WBE  € 
SBE    € 

 

   MBE   € 
WBE  € 
SBE    € 

 

   MBE   € 
WBE  € 
SBE    € 

 

   MBE   € 
WBE  € 
SBE    € 

 

   MBE   € 
WBE  € 
SBE    € 

 

   MBE   € 
WBE  € 
SBE    € 

 

   MBE   € 
WBE  € 
SBE    € 

 

   MBE   € 
WBE  € 
SBE    € 

 

   MBE   € 
WBE  € 
SBE    € 

 

   MBE   € 
WBE  € 
SBE    € 

 

 
Signature for Company:       * Date:      
 
Print Name/Company Name:       Phone:     
 
*I understand that supplying inaccurate information may violate Texas Penal Code Section 37.10 and lead to City sanctions.
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Document 00471 
PRE-BID GOOD FAITH EFFORTS 

 
Bidder Name:      Project Name      
 
A Bidder or Proposer that may be unable to complete or follow a Participation Plan (Document 00470) 
to meet the Contract Goal in the Supplemental Conditions (Document 00800), must submit this 
completed form, Goal Deviation Request Form (Document 00472), providing supporting 
documentation evidencing their “Good Faith Efforts”, as required by the City of Houston’s Good Faith 
Efforts Policy (see Document 00808). 
 
The Bidder or Prime Contractor has the burden to demonstrate “Good Faith Efforts” to meet the 
MWSBE goal, which includes correctly and accurately preparing and submitting this form and other 
efforts described in the City’s Good Faith Efforts Policy (Document 00808).  The Office of Business 
Opportunity will review Good Faith Efforts and Participation Plan after selection of an apparent low 
bidder. 
 

UNLESS THE BIDDER’S/PROPOSER’S PARTICIPATION PLAN MEETS THE CONTRACT GOAL, FAILURE TO 
SUBMIT THIS FORM MAY RESULT IN THE BID BEING FOUND NON-RESPONSIVE. 

 

NAICS 
Code 

Plan 
Item 
No. 

MWSBE 
Type for 

Goal 

Certified Firm Name 
Address, Phone No., 

and E-Mail 

Certified 
Firm 

Contact 
Person 

Methods 
of 

Contact 

Prime 
Contact 
Dates 

Certified 
Firm 

Response 

Results of 
Contact 

(why suitable or 
not suitable for 

work) 

  MBE  € 
WBE  € 
SBE   € 

  Phone € 
E-mail € 
Fax € 

   

  

  

  MBE  € 
WBE  € 
SBE   € 

  Phone € 
E-mail € 
Fax € 

   

  

  

  MBE  € 
WBE  € 
SBE   € 

  Phone € 
E-mail € 
Fax € 

   

  

  

  MBE  € 
WBE  € 
SBE   € 

  Phone € 
E-mail € 
Fax € 

   

  

  

  

 

Authorized Signature:      Date:    Phone:      
 

Print Name:        Email Address:        
 
Company Name:       
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CONTINUATION PAGE 

NAICS 
Code 

Plan 
Item 
No. 

MWSBE 
Type for 

Goal 

Certified Firm Name 
Address, Phone No., 

and E-Mail 

Certified 
Firm 

Contact 
Person 

Method 
of 

Contact 

Prime 
Contact 
Dates 

Certified 
Firm 

Respons
e 

Results of 
Contact (why 

suitable or not 
suitable for work) 

  MBE  € 
WBE  € 
SBE   € 

  Phone 
€ 
E-mail € 
Fax € 

   

  

  

  MBE  € 
WBE  € 
SBE   € 

  Phone 
€ 
E-mail € 

Fax € 

   

  

  

  MBE  € 
WBE  € 
SBE   € 

  Phone 
€ 
E-mail € 

Fax € 

   

  

  

  MBE  € 
WBE  € 
SBE   € 

  Phone 
€ 
E-mail € 

Fax € 

   

  

  

  MBE  € 
WBE  € 
SBE   € 

  Phone 
€ 
E-mail € 

Fax € 

   

  

  

  MBE  € 
WBE  € 
SBE   € 

  Phone 
€ 
E-mail € 

Fax € 

   

  

  

  MBE  € 
WBE  € 
SBE   € 

  Phone 
€ 
E-mail € 

Fax € 

   

  

  

 

Authorized Signature:      Date:        ________ Phone:      
 

Print Name:        Email Address:      ___  
 
Company Name:      

 



Rehabilitation of Above Grade Crossings 
WBS No. S-000701-0018-4 BIDDER’S MWSBE GOAL 

DEVIATION REQUEST 
 
 

00472-1 

08-01-2015 

 

Document 00472 
BIDDER’S MWSBE GOAL DEVIATION REQUEST 

 
Company Name:              
 
Project Name:              

 

Department Approved 
Contract Goals 

MBE 

% 

WBE 

% 

Total 

% 

 

Bidder’s Proposed 
Participation Plan 

MBE 

% 

WBE 

% 

SBE (Max 4% 
for Credit) 

% 

Total 

% 

 

Justification: Please provide the reason the Bidder is unable to meet the Contract Goal in Document 00800. 

 

 

 

Good Faith Efforts: Please list any efforts not listed in the Bidder’s Pre-Bid Good Faith Effort 
(Document 00471) and provide supporting documentation evidencing “Good Faith Efforts”, as required 
by the City of Houston’s Good Faith Efforts Policy (Document 808). 
 

 

 

 

Date:       Company Name:       
Email:       Company Representative:      
Phone Number:      Title:         
 

  FOR OFFICIAL USE ONLY:    Approved [  ] Not Approved  [  ]     

  OBO Representative     Date: 

         Title: 
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Document 00495 
 

POST-BID PROCEDURES 
 
 
3.0 DOCUMENT ADDRESSES 
 

A. Notice of Intent to Award 
 

B. Monitoring Authority/Contracting Department 
 

C. Requirements of Bidder 
 

D. Failure of Bidder to comply with requirements 
 

E. Notice to Proceed 
 
4.0 NOTICE OF INTENT TO AWARD 
 

A. The City will provide written Notice of Intent to Award to Low Bidder. 
 
5.0 DEFINITIONS 
 

A. The “Monitoring Authority” or “OBO” for this Project is: 
 

Director, Office of Business Opportunity Division 
City of Houston 
611 Walker Street, 7th Floor 
Houston, Texas 77002 

 

B. The “Contracting Department” for this Project is:  
Director, Department of DEPARTMENT OF PUBLIC WORKS AND ENGINEERING 
City of Houston 
611 Walker Street 
Houston, Texas 77002 
ATTN:  Anh H. Hunter, P.E., 

 
6.0 REQUIREMENTS OF BIDDER 
 

A. Within 5 days of receipt of Notice of Intent to Award, Low Bidder shall execute 
and deliver to Anh H. Hunter, P.E., Project Manager and Monitoring Authority, for 
the City's approval, documents indicated by an "X" below: 

 [    ] Document 00570 – Revised MWSBE Participation Plan (Do not submit if 
OBO 

  Director approved Bidder’s Plan – Document 00470) 
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 [ X ] Executed Subcontract(s), Letter(s) of Intent, or documentation of good faith 
efforts to meet the MWSBE goals 

 
B. Within 5 days of receipt of Notice of Intent to Award, Low Bidder shall execute and 

deliver to Anh H. Hunter, P.E., Project Manager for the City's approval, documents indicated 
by an "X" below: 

  [    ] Document 00500 - Form of Business 
  [ X ] Document 00501 - Resolution of Contractor 

 [ X ] Document 00520 - Agreement 
 [ X ] Document 00600 - List of Proposed Subcontractors and Suppliers 
 [ X ] Document 00601 - Drug Policy Compliance Agreement 

  [ X ] Document 00602 - Contractor's Drug-free Workplace Policy (Contractor creates 
this document.) 

  [ X ] Document 00604 - History of OSHA Actions and List of On-the-job Injuries 
 [ X ] Document 00605 - List of Safety Impact Positions (Contractor completes this list. 

 Do not submit if submitting Document 00606.) 
 [    ] Document 00606 - Contractor's Certification of No Safety Impact Positions (Do 

not submit if submitting Document 00605.) 
 [    ] Document 00607 - Certification Regarding Debarment, Suspension, and Other 

Responsibility Matters 
 [    ] Document 00608 - Contractor's Certification Regarding Non-segregated 

Facilities for Project Funded by AIP Grant 
 [ X ] Document 00610 - Performance Bond 
 [ X ] Document 00611 - Statutory Payment Bond 
 [ X ] Document 00612 - One-year Maintenance Bond 

  [ X ] Document 00613 - One-year Surface Correction Bond 
 [ X ] Document 00620 - Affidavit of Insurance (with Certificate of Insurance attached) 

 [ X ] Document 00622 - Name and Qualifications of Proposed Superintendent 
(Contractor creates this document.) 

 [    ] Document 00623 - Contractor's Act of Assurance (SRF Form ED-103) 
 [ X ] Document 00624 - Affidavit of Compliance with S/WMBE Program 

 [    ] Document 00625 - SRF Participation Summary 
 [    ] Document 00626 - SRF Affirmative Steps Solicitation Report 

 [    ] Document 00627 - SRF Prime Contractor Affirmative Steps Certification and 
Goals 

 [    ] Document 00629 - Affidavit for FAA Form 7460-1 
 [ X ] Document 00630 - Certification of Compliance with Pay or Play Program  
 [ X ] Document 00631 - City of Houston Pay or Play Program – List of Subcontractors 

 [    ] Document 00809 – CDBG Requirements for Federally Funded Projects 
 
 C. Within 5 days of receipt of Notice of Intent to Award, Low Bidder shall execute the 

following forms and deliver them directly to the Monitoring Authority. 
 

1. Original forms contained in Document 00805 – Equal Employment Opportunity 
Program Requirements: 
[ X ]  Pages 00805-3 to 00805-5, Certification by Bidder Regarding Equal 
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  Employment Opportunity 
[ X ]  Page 00805-6, Total Work Force Composition of the Company, or copy of 

latest EEO-1 form (required only if Contractor has a work force of 50 or more 
people and the Original Contract Price is $50,000 or more) 

[ X ] Page 00805-7, Equal Employment Opportunity Compliance Program 
[ X ] Page 00805-26, Certification by Proposed Subcontractor Regarding Equal 

Employment Opportunity 
[ X ] Page 00805-29, Certification by Proposed Material Supplier, Lessor, and 

Professional Service Providers Regarding Equal Employment Opportunity 
 

2. Original completed form Document 00633 - Certification by Proposed Material Suppliers, 
Lessors, and Professional Service Providers Regarding Equal Employment Opportunity, 
for each proposed material supplier and equipment supplier. 

 
3. Original forms contained in Document 00820 – Wage Scale for Engineering Construction. 
 [ X ] Certificate from Contractor Appointing Officer 
  or Employee to Supervise Payment of Employees 
 [    ] Certificate from SubContractor Appointing Officer 
  or Employee to Supervise Payment of Employees 

 [    ] Document 00812, Exhibit “A” – Certificate from Contractor Appointing 
  Officer or Employee to Supervise Payment of Employees 
 
 D.  Designations of Subcontractors and Suppliers, who have been selected by Bidder in Document 

00600 - List of Proposed Subcontractors and Suppliers, and accepted by the City, may be 
changed only with prior notice and acceptance by Project Manager as provided in Conditions of 
the Contract.  For each Product Supplier subsequently added or substituted, provide an original 
completed form, Document 00633 - Certification by Proposed Material Suppliers, Lessors, and 
Professional Service Providers Regarding Equal Employment Opportunity, directly to the 
Monitoring Authority. 

 
E. On Bidder's written request, Anh H. Hunter, P.E., Project Manager may grant an extension of time, 

not to exceed 5 days, to furnish documents specified in Paragraphs 4.0.A and 4.0.B.  If Bidder 
is required to resubmit documents specified in Paragraph 4.0.A or 4.0.B, Bidder shall do so 
within time limits provided in the request for resubmission. 

 
 F. Designations of Subcontractors and Suppliers, who have been selected by Bidder in its 

Participation Plan, and accepted by the City, may be changed only with prior notice and 
acceptance by the Monitoring Authority as provided in Document 00808 – Bidder/Contractor 
Requirements for the City of Houston Minority, Women, and Small Business Enterprise 
(MWSBE), and Persons with Disabilities Business Enterprise (PDBE).  

 
5.0 FAILURE OF BIDDER TO COMPLY WITH REQUIREMENTS 

 
A. Should Bidder, on receipt of Notice of Intent to Award, fail to comply with requirements of this 

Document 00495 within stated time, the City may declare award in default and require forfeiture 
of the Security Deposit. 
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B. After the City's written notice of default to Low Bidder, the City may award the Contract to 

Bidder whose offer is the next lowest bid, and Security Deposit of Bidder in default shall be 
forfeited to the City in accordance with provisions of Document 00200 - Instructions to Bidders. 

 
6.0 NOTICE TO PROCEED 

 
A. Upon the City's execution of the Agreement and delivery to Contractor, City Engineer will give 

Document 00551 - Notice to Proceed to Contractor, which establishes Date of Commencement 
of the Work. 

 
 

END OF DOCUMENT 
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Document 00500 
 

FORM OF BUSINESS 
 
Please mark the box describing your firm's form of business, fill in the requested information, 
and include the relevant attachments. 
 
[    ] Corporation 

Corporate Name:     
State of Incorporation:     
Mailing Address:   ,   
Type of Corporation:     
 
Certificate of Assumed Name, if operating under a name different than that on the 
corporate charter (the Certificate must have been issued within the past 10 years to be 
valid) 

 
*Certificate of Good Standing 
 
*Certificate of Existence (if non-Texas corporation, Certificate of Authority) 

 
[    ] Partnership/Joint Venture 

Partnership/Joint Venture Name:     
Mailing Address:   ,   
Type of Partnership/Joint Venture:    

 
Copy of the Partnership or Joint Venture Agreement, or 
Affidavit with the name of the partnership or joint venture, the names of the individual 
partners or participants in the joint venture, and a statement that the partnership or joint 
venture is in existence 

 
Certificate of Assumed Name, (the Certificate must have been issued within the past 10 
years to be valid) 

 
If firm is a limited partnership, the Certificate of Limited Partnership 

 
If any partner or joint venturer is a corporation, the above information relating to 
corporation must be included as to each sum partner or joint venturer. 

 
[    ] Sole Proprietorship 
 

Name:     
Mailing Address:     

 
Certificate of Assumed Name, if operating under a name different than that of the sole 
proprietor (the Certificate must have been issued within the past 10 years to be valid) 

 
* Must be furnished upon request of the Director and must be less than 90 days old. 

 
END OF DOCUMENT 
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Document 00501 
 

RESOLUTION OF CONTRACTOR 
 
 

_________________________________________________________ (“Contractor”),  

                                                  (Name of Contractor, e.g., “Biz. Inc.”, “Biz LLP”)                  

is a _________________________________________________________________________, 

           (Type of Organization, e.g.: Corporation, Limited Partnership, Limited Liability Partnership, Limited Liability Company, etc.) 

which is bound by acts of _               ______________________________________, 

                                (Name and Form of Governing Entity, e.g., “Biz Inc. Board of Directors”, “Bill Smith, GP”, etc.) 

(“Governing Entity”). 

 On the   day of          , 20      , the Governing Entity resolved, in accordance with 

all documents, rules, and laws applicable to the Contractor, that  

_____________________________________________, is authorized to act as the 

                   (Contractor’s Representative)  

Contractor’s Representative in all business transactions (initial one)         conducted in the 

State of Texas OR         related to this Contract; and 

The Governing Entity warrants that the above resolution (a) was entered into without 

dissent or reservation by the Governing Entity, (b) has not been rescinded or amended, and 

(c) is now in full force and effect; and 

In authentication of the adoption of this resolution, I subscribe my name on this           

day of _         ____, 20      . 

 
 

 

____________________________________________               ____________________________________________ 
 (Authorized Signature for Governing Entity)                   (Print or Type Name and Title of Authorized Signatory) 

                                                                 
          
SWORN AND SUBSCRIBED before me on  _____________________________ 
                                          Date 

      
       _____________________________ 

                                                                           Notary Public in and for the State of Texas 

 
 
      

My Commission Expires: ___________        _____________________________ 
                      Expiration Date            Print or Type Name of Notary Public 
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Document 00520 
 

AGREEMENT 
 

Project:   Rehabilitation of Above Grade Crossings        

Project Location:   Various Locations within the City of Houston(Key Map No. Various)   

Project No:   WBS No. S-000701-0018-4    

 

The City:     THE CITY OF HOUSTON, 900 Bagby Street, Houston, Texas  77002 (the “City”) 

and  

Contractor:                                         

(Address for Written Notice)                

  

Fax Number:       Phone Number:      

  

City Engineer, with respect to Sections 4.3 thru 4.5 of the General Conditions, is:  

J. Timothy Lincoln, P.E.  (or his successor) 

P. O. Box 1562, Houston, Texas  77251-1562   (Address for Written Notice) 

City Engineer, with respect to all other terms of the General Conditions, is: 

Joseph T. Myers, P.E.  (or his successor)  

Fax Number:   (832) 395-2410    

 

THE CITY AND CONTRACTOR AGREE AS FOLLOWS: 
 
 

ARTICLE 1 
THE WORK OF THE CONTRACT 

 
1.1 Contractor shall perform the Work in accordance with the Contract. 
 
 

ARTICLE 2 
CONTRACT TIME 

 
2.1 Contractor shall achieve Date of Substantial Completion within  210  days after Date of 
Commencement of the Work, subject to adjustments of Contract Time as provided in the Contract. 
 
2.2 The Parties recognize that time is of the essence for this Agreement and that the City will suffer 
financial loss if the Work is not completed within the Contract Time.  Parties also recognize delays, expense, 
and difficulties involved in proving in a legal or arbitration proceeding actual loss suffered by the City if the 
Work is not completed on time.  Accordingly, instead of requiring any such proof, the Parties agree that as 
liquidated damages for delay (but not as a penalty), Contractor shall pay the City the amount stipulated in 
Document 00800 – Supplementary Conditions, for each day beyond Contract Time. 
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ARTICLE 3 
CONTRACT PRICE 

 
3.1 Subject to terms of the Contract, the City will pay Contractor in current funds for Contractor's 
performance of the Contract, Contract Price of   $      which includes Alternates, if any, 
accepted below. 
 
3.2 The City accepts Alternates as follows: 
 
 

Alternate No. 1   N/A     
Alternate No. 2   N/A      
Alternate No. 3   N/A      
Alternate No. 4   N/A      

 
 

ARTICLE 4 
PAYMENTS 

 
4.1 The City will make progress payments to Contractor as provided below and in Conditions of the 
Contract. 
 
4.2 The Period covered by each progress payment is one calendar month ending on the [___] 15th   or 
[___] last day of the month. 
 
4.3 The City will issue Certificates for Payment and will make progress payments on the basis of such 
Certificates as provided in Conditions of the Contract. 
 
4.4 Final payment, constituting entire unpaid balance of Contract Price, will be made by the City to 
Contractor as provided in Conditions of the Contract. 
 
 

ARTICLE 5 
CONTRACTOR REPRESENTATIONS 

 
5.1 Contractor represents: 
 
5.1.1 Contractor has examined and carefully studied Contract documents and other related data identified in 
Request For or Competitive Sealed Proposals or Competitive Sealed Bids. 
 
5.1.2 Contractor has visited the site and become familiar with and is satisfied as to general, local, and site 
conditions that may affect cost, progress, and performance of the Work. 
 
5.1.3 Contractor is familiar with and is satisfied as to all federal, state, and local laws and regulations that 
may affect cost, progress, and performance of the Work. 
 
5.1.4 Contractor has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or 
contiguous to the site and all drawings of physical conditions in or relating to existing surface or subsurface 
structures at or contiguous to the site (except Underground Facilities) which have been identified in Contract 
documents and (2) reports and drawings of a hazardous environmental condition, if any, at the site which has 
been identified in Contract documents.  
 
5.1.5 Contractor has obtained and carefully studied (or assumes responsibility for having done so) all 
additional or supplementary examinations, investigations, explorations, tests, studies, and data concerning 
conditions (surface, subsurface, and Underground Facilities) at or contiguous to the site which may affect cost, 
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documents and (2) reports and drawings of a hazardous environmental condition, if any, at the site which has 
been identified in Contract documents.  
 
5.1.5 Contractor has obtained and carefully studied (or assumes responsibility for having done so) all 
additional or supplementary examinations, investigations, explorations, tests, studies, and data concerning 
conditions (surface, subsurface, and Underground Facilities) at or contiguous to the site which may affect cost, 
progress, or performance of the Work or which relate to any aspect of the means, methods, techniques, 
sequences, and procedures of construction to be employed by Contractor, including applying specific means, 
methods, techniques, sequences, and procedures of construction, if any, expressly required by the Contract to 
be employed by Contractor, and safety precautions and programs incident thereto 
 
5.1.6 Contractor does not consider that any further examinations, investigations, explorations, tests, studies, 
or data are necessary for performance of the Work at Contract Price, within Contract Time, and in accordance 
with the Contract. 
 
5.1.7 Contractor is aware of general nature of work to be performed by the City and others at the site that 
relates to the Work as indicated in Contract documents. 
 
5.1.8 Contractor has correlated information known to Contractor, information and observations obtained from 
visits to the site, reports and drawings identified in the Contract, and all additional examinations, investigations, 
explorations, tests, studies, and data with the Contract. 
 
5.1.9 Contractor has given City Engineer written notice of all conflicts, errors, ambiguities, or discrepancies 
that Contractor has discovered in the Contract, and written resolution thereof by City Engineer is acceptable to 
Contractor. 
 
5.1.10 Contract documents are generally sufficient to indicate and convey understanding of all terms and 
conditions for performance and furnishing of the Work. 
 
 

ARTICLE 6 
MISCELLANEOUS PROVISIONS 

 
6.1 The Contract may be terminated by either Party as provided in Conditions of the Contract. 
 
6.2 The Work may be suspended by the City as provided in Conditions of the Contract. 
 
 

ARTICLE 7 
ENUMERATION OF CONTRACT DOCUMENTS 

 
7.1 The following documents are incorporated into this Agreement: 
 
7.1.1 Document 00700 - General Conditions. 
 
7.1.2 Document 00800 - Supplementary Conditions. 
 
7.1.3 Division 01 - General Requirements. 
 
7.1.4 Divisions 02 through 16 of Specifications. 
 
7.1.5 Drawings listed in Document 00015 - List of Drawings. Drawing No. 55672 and bound separately. 
 
7.1.6 Addenda [and Riders] which apply to the Contract, are as follows: 
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Addendum No. 1, dated   None    

 
Addendum No. 2, dated   None    

 
Addendum No. 3, dated   None    

 
Rider No. [     ], dated   None   

 
7.1.7 Other documents: 
 

     Document No. Title 
[ X ] 00410B Bid Form – Part B 
[ X ] 00470 Standard Pre-Bid Participation Plan Document 
[    ] 00471 Pre-Bid Good Faith Efforts Report 
[    ] 00472 Goal Deviation Request 
[    ] 00500 Form of Business 
[ X ] 00501 Resolution of Contractor (if a corporation) 
[    ] 00570 Amended S/MWBE Participation Plan 
[    ] 00571 Contractor’s Good Faith Efforts Report 
[    ] 00572 Plan Deviation Request 
[    ] 00608 Contractor's Certification Regarding Non-Segregated Facilities for Project 

Funded by AIP Grant 
[ X ] 00610 Performance Bond 
[ X ] 00611 Statutory Payment Bond 
[ X ] 00612 One-year Maintenance Bond 
[ X ] 00613 One-year Surface Correction Bond 
[ X ] 00620 Affidavit of Insurance (with the Certificate of Insurance attached) 
[    ] 00623 Contractor’s Act of Assurance (SRF Form ED-103) 
[ X ] 00624 Affidavit of Compliance with Affirmative Action Program 
[    ] 00628 Affidavit of Compliance with Disadvantaged Business Enterprise (DBE) 

Program for Project Funded By AIP Grant 
[ X ] 00630 (POP-2) Certification of Compliance with Pay or Play Program 
[ X ] 00631 (POP-3) City of Houston Pay or Play Program – List of 
   Subcontractors 
[ X ] 00800 Supplementary Conditions for Project CIP or AIP Funded 
[    ] 00801 Supplementary Conditions for Project AIP Funded 
[    ] 00802 SRF Supplementary Conditions 
[ X ] 00805 Equal Employment Opportunity Program Requirements  
[    ] 00806 EPA DBE and Wage Rate Requirements (SRF only) 
[    ] 00807 Bidder/Contractor Requirements for DBE Program 
[ X ] 00808 Minority and Women-owned Business Enterprise (MWBE) & Persons 

with Disabilities Business Enterprise (PDBE) Program 
[    ] 00810 Federal Wage Rate - Highway 
[    ] 00811 Federal Wage Rate - Building 
[    ] 00812 Federal Wage Rate - Heavy 
[ X ] 00820 Wage Rate for Engineering Construction 
[    ] 00821 Wage Rate for Building Construction 
[    ] 00830 Trench Safety Geotechnical Information 
[ X ] 00840 Pay or Play Program 
[    ] 00912 Rider 

 
 

 



Rehabilitation of Above Grade Crossings 
WBS No. S-000701-0018-4 AGREEMENT  
 

 
00520-5 

07-01-2013 

 
ARTICLE 8 

SIGNATURES 
 
8.1 This Agreement is executed in two original copies and is effective as of the date of countersignature by 
City Controller. 

 
8.2 This Contract and Ordinance have been reviewed as to form by the undersigned legal assistant and 
have been found to meet established Legal Department criteria.  Legal Department has not reviewed the 
content of these documents. 
 
 
    
       Legal Assistant                Date 
 
 

END OF DOCUMENT 
 

 

CONTRACTOR:  
 
 
By:    

Name:    

Title:       

Date:       

Tax Identification Number:    

                                                    
CITY OF HOUSTON, TEXAS 
 
APPROVED: 
 
 
By:    

        Director,  
Department of Public Works and Engineering 
 

 
 
 
 
 
 
 
 
ATTEST/SEAL: 
 
 
By:    

      City Secretary 
 

 (If Joint Venture) 
 
 
By:   

Name:   

Title:      

Date:      

Tax Identification Number:   

 
 
 
SIGNED: 
 
 
By:  

    Mayor 
 
 
COUNTERSIGNED: 
 
 
By:  

City Controller 
 
Date Countersigned: 
 
 
 
 

   



Rehabilitation of Above Grade Crossings 

WBS NO. S-000701-0018-4 CONTRACTOR’S REVISED 

 MWSBE PARTICIPATION PLAN 

 

 

 00570-1    <<Contractor Name>> 
                                                                08-01-2013 

  
 

 Document 00570 
 

CONTRACTOR’S REVISED MWSBE PARTICIPATION PLAN 

As soon as the Contractor becomes aware that the Contractor may not abide by the most current 

approved Plan, the Contractor shall submit this completed form with a Record of Post-Bid Good Faith 

Efforts (Document 00571), a Request for Plan Deviation (Document 00572), and any other document 

evidencing “Good Faith Efforts”, as required by the Good Faith Efforts Policy (Document 00808).  The 

City will review this Revised Participation Plan and may approve this Revised Plan if the Contractor has 

made Good Faith Efforts.  For more information, visit  http://www.houstontx.gov/obo.  

Original Participation 
Plan Percentage 

MBE 

 

WBE 

 

SBE 

 

Revised Participation  
Plan Percentage  

MBE 

 

WBE 

 

SBE 

 
 

 

NAICS 

Code 

(6 digit) 

Description of Work (Plan Sheet #, Unit Price 

#, Scope of Work #, as applicable) 

% of Total 

Bid Price 

(2 decimal 

places) 

Cert. Type 

for Goal 

(MBE, 

WBE, SBE) 

Certified Firm Name 

Firm Address 

Contact Name 

Phone No. and E-Mail (if available) 

      

     

     

     

     

     

 

Signature for Company:     * Date:      
Print Name:        Phone:     
 

*I understand that supplying inaccurate information may violate Texas Penal Code Section 37.10 and lead to City sanctions. 
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 MWSBE PARTICIPATION PLAN 

 

 

 00570-2    <<Contractor Name>> 
                                                                08-01-2013 

  
 

Document 00570 

CONTINUATION PAGE 

NAICS 

Code 

(6 digit) 

Plan Item Number (if applicable)/ 

Description of Work 

 

% of Total 

Bid Price 

(2 decimal 

places) 

Cert. Type 

for Goal 

(MBE, 

WBE, SBE) 

Certified Firm Name 

Firm Address 

Contact Name 

Phone No. and E-Mail (if available) 

      

     

     

     

     

     

     

     

     

     

 
Signature for Company:     * Date:      
Print Name:        Phone:     
 

*I understand that supplying inaccurate information may violate Texas Penal Code Section 37.10 and lead to City sanctions.
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Document 00571 

RECORD OF POST-AWARD GOOD FAITH EFFORTS 

Contractor Name:       Project Name:       

A Contractor that may be unable to follow an agreed Participation Plan (Document 00470 or 00570) must 

submit this completed form, a Plan Deviation Request Form (Document 00572), and any other 

documentation of “Good Faith Efforts” (see Document 00808) that the OBO Representative may require. 

The Contractor shall submit one completed Document 00571 (Part A) for each Certified Firm that is no 

longer performing part or all of its work duties under the Approved Plan. The Contractor has the burden 

to demonstrate “Good Faith Efforts” to meet the MWSBE goal, which includes correctly and accurately 

preparing and submitting this form and other efforts described in the Good Faith Efforts Policy (Document 

00808).  The Office of Business Opportunity may review Participation Plan and Good Faith Efforts from 

time to time and may request that the Contractor submit this form and other information. 

UNLESS THE CONTRACTOR MEETS THE GOALS IN THE AGREED PARTICIPATION PLAN, FAILURE TO SUBMIT 

THIS FORM MAY RESULT IN A DEFAULT OF THE CONTRACT. 

PART A (REASON FOR NON-USE OF CERTIFIED FIRM IN AGREED PLAN) 

NAICS 

Code 

Plan 

Item 

No. 

MWSBE 

Type 

for 

Goal 

Certified Firm Name, 

Address, Phone No. and 

E-mail 

Plan Goal 

& Actual 

Use (in % 

of total) 

Method 

of 

Contact 

Reason for Non-Use 

(why the Contractor was not able to use  

the Certified Firm in accordance with the 

Agreed Plan) 

    Plan %: 

____ 

Actual %: 

____ 

Phone € 

E-mail € 

Fax € 

 

 

PART B (REASON FOR NONUSE OF REPLACEMENT CERTIFIED FIRMS—IF APPLICABLE) 

NAICS 

Code 

Plan 

Item 

No.  

MWSBE 

 Type 

for 

Goal 

Certified Firm Name 

Address,  Phone No. and 

E-Mail 

 

Certified 

Firm 

Contact 

Person 

Method 

of 

Contact 

Prime 

Contact 

Date 

 

Certified 

Firm 

Response 

Results of Contact 

(why Certified 

Firm was 

unsuitable or 

unusable) 

     Phone € 

E-mail €  

Fax € 

   

  

  

     Phone € 

E-mail €  

Fax € 

   

  

  

 

Authorized Signature:        Date:   ________ Phone:   __________ 

 

Print Name:       Email Address:       ___ 
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Document 00571 

PART B CONTINUATION (REASON FOR NONUSE OF REPLACEMENT CERTIFIED FIRMS)  

NAICS 

Code 

Plan 

Item 

No.  

MWSBE 

 Type 

for 

Goal 

Certified Firm Name 

Address,  Phone No. and 

E-Mail 

 

Certified 

Firm 

Contact 

Person 

Method 

of 

Contact 

Prime 

Contact 

Date 

 

Certified 

Firm 

Response 

Results of Contact 

(why Certified 

Firm was 

unsuitable or 

unusable) 

     Phone € 

E-mail €  

Fax € 

   

  

  

     Phone € 

E-mail €  

Fax € 

   

  

  

     Phone € 

E-mail €  

Fax € 

   

     Phone € 

E-mail €  

Fax € 

   

     Phone € 

E-mail €  

Fax € 

   

     Phone € 

E-mail €  

Fax € 

   

     Phone € 

E-mail €  

Fax € 

   

     Phone € 

E-mail €  

Fax € 

   

 

 

Authorized Signature:        Date:   ________ Phone:   __________ 

 

Print Name:       Email Address:       ___ 
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Document 00572 

CONTRACTOR’S REQUEST FOR PLAN DEVIATION 

Contractor Name:           

Project Name:            

Approved Participation 
Plan Percentages  

MBE 

% 

WBE 

% 

SBE 

% 

Total 

% 

 

Contractor’s Requested 
Participation Plan  

MBE 

% 

WBE 

% 

SBE 

% 

Total 

% 

 

Justification: Please provide the reason the Contractor is unable to meet the MWSBE goal in the Approved Plan. 

 

 

 

Good Faith Efforts: Please list any efforts not listed in Contractor’s Record of Good Faith Effort (Document 00571). 

 

 

 

 

Please attach additional pages if the space for Justification or Good Faith Efforts is insufficient. 

Date:         *Contractor:   

E-mail:       *By:    

Phone Number:     Title:   

*I understand that the approval of this deviation request does not constitute a final decision by OBO that Contractor 

has used Good Faith Efforts in meeting the Contracting Goal. 

  FOR OFFICIAL USE ONLY:    Approved   Not Approved      

  OBO Representative    Date: 

         Title: 
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Document 00600 
 

LIST OF PROPOSED SUBCONTRACTORS AND SUPPLIERS  
 
PROJECT NAME:   Rehabilitation of Above Grade Crossings  
TOTAL DBE AWARD:  $       
ORIG. CONTRACT PRICE:  $      TOTAL MWSBE AWARD: $   
PROJECT NO.:  WBS No.  S-000701-0018-4    TOTAL HUB AWARD: $   
DATE OF REPORT:          TOTAL PDBE AWARD: $   
 

 
NAICS 
(6 digits) 

 
SUBCONTRACTOR OR 
SUPPLIER (INCLUDE 

“MWSBE”, “PDBE”, “DBE”, OR 
“HUB” DESIGNATION)2 

 
ADDRESS 

 
SCOPE OF 

WORK3 

  
 

 
 

 
 

  
 

 
 

 
 

  
 

 
 

 
 

  
 

 
 

 
 

  
 

 
 

 
 

  
 

 
 

 
 

  
 

 
 

 
 

  
 

 
 

 
 

  
 

 
 

 
 

  
 

 
 

 
 

 
NOTES: 1. RETURN FOR ALL PROJECTS AS REQUIRED IN DOCUMENT 00800 – SUPPLEMENTARY CONDITIONS.  

RETURN WITHIN THE SPECIFIED NUMBER OF DAYS AFTER RECEIPT OF NOTICE OF INTENT TO AWARD  
 2. DESIGNATE FIRMS CERTIFIED BY THE CITY OFFICE OF BUSINESS OPPORTUNITY ON THIS FORM. 

3. DESCRIBE THE WORK TO BE PERFORMED, FOR WHICH THE FIRM IS CERTIFIED, SUCH AS “PAVING”, 
“ELECTRICAL”, ETC. 

4. CONTRACTOR SHALL EXECUTE CONTRACTS WITH APPROVED SUBCONTRACTORS AND SUPPLIERS 
WITHIN 30 DAYS AFTER THE DATE OF THE NOTICE TO PROCEED.  COPIES OF CONTRACTS WITH 
DESIGNNATED FIRMS MUST BE SENT TO THE OFFICE OF BUSINESS OPPORTUNITY. 

 
SIGNATURE:       COMPANY NAME:    
 
NAME:        TITLE:    

              (Type or Print) 
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Document 00600 
 

Continuation Page 
 
PROJECT NAME:   Rehabilitation of Above Grade Crossings  
DATE OF REPORT:         
PROJECT NO.:   WBS No.  S-000701-0018-4    
  

 
NAICS 
(6 digits) 

 
SUBCONTRACTOR OR 
SUPPLIER (INCLUDE 

“MWSBE”, “PDBE”, “DBE”, OR 
“HUB” DESIGNATION)2 

 
ADDRESS 

 
SCOPE OF 

WORK3 

  
 

 
 

 
 

  
 

 
 

 
 

  
 

 
 

 
 

  
 

 
 

 
 

  
 

 
 

 
 

  
 

 
 

 
 

  
 

 
 

 
 

  
 

 
 

 
 

  
 

 
 

 
 

  
 

 
 

 
 

    

    

    

    

 
 
SIGNATURE:       COMPANY NAME:    
 
 
NAME:        TITLE:    

                   (Type or Print) 
 
 

END OF DOCUMENT 
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Document 00601 
 

DRUG POLICY COMPLIANCE AGREEMENT 
 
 

I,         ,  
        Name     Title 

 
of   
 Contractor 

have authority to bind Contractor with respect to its Bid, Proposal, or performance of any and all 
contracts it may enter into with the City of Houston; and that by making this Agreement, I affirm 
that Contractor is aware of and by the time the Contract is awarded will be bound by and agree 
to designate appropriate safety impact positions for company employee positions, and to comply 
with the following requirements before the City issues a Notice to Proceed: 
 
1. Develop and implement a written Drug Free Workplace Policy and related drug testing 

procedures for Contractor that meet the criteria and requirements established by the 
Mayor's Amended Policy on Drug Detection and Deterrence (Mayor's Drug Policy) and 
the Mayor's Drug Detection and Deterrence Procedures for Contractors (Executive Order 
No. 1-31). 

 
2. Obtain a facility to collect urine samples consistent with Health and Human Services 

(HHS) guidelines and an HHS-certified drug-testing laboratory to perform drug tests. 
 

3. Monitor and keep records of drug tests given and results; and upon request from the City 
of Houston, provide confirmation of such testing and results. 

 
4. Submit semi-annual Drug Policy Compliance Declarations. 
 

I affirm on behalf of Contractor that full compliance with the Mayor's Drug Policy and 
Executive Order No. 1-31 is a material condition of the Contract with the City of Houston, 
 

I further acknowledge that falsification, failure to comply with or failure to timely submit 
declarations or documentation in compliance with the Mayor's Drug Policy or Executive Order 
No. 1-31 will be considered a breach of the Contract with the City and may result in non-award 
or termination of the Contract by the City. 
 
 
    
   Contractor      Title 
 
 
    
 Signature Date 

 
 

 

END OF DOCUMENT 
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Document 00604 
 

HISTORY OF OSHA ACTIONS AND LIST OF ON-THE-JOB INJURIES 
 
 
Prior to award of the Contract, Low Bidder will be required to file the following with the 
City: 
 

1. A history of all OSHA actions, advisories, etc., Contractor has received on 
all jobs worked in any capacity, prime or subcontractor.  The history shall 
be for the two-year period preceding the Bid Date of the Project. 

 
2. A list of all on-the-job injuries, accidents, and fatalities suffered by any 

present or former employees of Contractor during the same two-year 
period. 

 
3. If less than the two-year period, give the date Contractor started doing 

business. 
 
This information must be submitted to the City within the time period stated in 
Document 00498 - Notice of Intent to Award.  An officer of the company must certify in 
a notarized statement that the information submitted is true and correct. 
 
 

END OF DOCUMENT 
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Document 00605 
 

LIST OF SAFETY IMPACT POSITIONS 
 

****************************************************************************** 
  Contractor is to provide a complete List of Employee Classifications 

that are considered in a “Safety Impact Position” and the number of 
employees in each of those classifications. 
****************************************************************************** 

 
Employee Classification Number of Employees 
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
 

END OF DOCUMENT 
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02-01-2004 

Document 00606 
 

CONTRACTOR'S CERTIFICATION OF 
NO SAFETY IMPACT POSITIONS IN PERFORMANCE OF A CITY CONTRACT 

 
 

BEFORE ME, the undersigned authority, on this day personally appeared 

 , 
 Affiant 

who being by me duly sworn on his oath stated that he is   
Title 

of   
 Contractor 

and that no employee safety impact positions, as defined in §5.17 of Executive Order  

No. 1-31, will be involved in performing         . 
 Project 

Contractor agrees and covenants that it shall immediately notify the City of Houston 

Director of Personnel if any safety impact positions are established to provide services 

in performing this City Contract. 

  
   Affiant's Signature 

 
SWORN AND SUBSCRIBED before me on this day of     , 20 . 
 
 

  
       Notary Public in and for the State of TEXAS 

 
  
 Print or Type Notary Public Name 

 
My Commission Expires:   

  Expiration Date 
 

 
END OF DOCUMENT 
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Document 00607 
 

CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, AND OTHER RESPONSIBILITY MATTERS 

 
Contractor certifies to the best of its knowledge and belief that it and its principals: 
 
1. Are not presently debarred, suspended, proposed for debarment, declared 

ineligible, or voluntarily excluded from covered transactions by any Federal, 
State, or local department or agency; 

 
2. Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State, or local) transaction or contract under a public transaction: 
violation of Federal or State antitrust statutes or commission of embezzlement, 
theft, forgery, bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 

 
3. Are not presently indicted for or otherwise criminally or civilly charged by a 

government entity (Federal, State, or local) with commission of any of the 
offenses enumerated in paragraph 2 of this certification; and 

 
4. Have not within a three-year period preceding this application/proposal had one 

or more public transactions (Federal, State, or local) terminated for cause or 
default. 

 
I understand that a false statement on this certification may be grounds for rejection of 
this proposal or termination of the award.  In addition, under 18 USC Section 1001, a 
false statement may result in a fine of up to $10,000 or imprisonment for up to five 
years, or both. 
 
Company: 
 
       
Typed Name & Title of Authorized Representative 
 
    
Signature of Authorized Representative    Date 
 
  I am unable to certify the above statements.  My explanation is attached. 
 
 

END OF DOCUMENT 
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Document 00610 
 

PERFORMANCE BOND 
 
 

THAT WE,  , as Principal, 
(the “Contractor”), and the other subscriber hereto,  , 
as Surety, do hereby acknowledge ourselves to be held and firmly bound to the City of 
Houston (the “City”), a municipal corporation, in the penal sum of $    for 
the payment of which sum, well and truly to be made to the City, its successors and 
assigns, Contractor and Surety do bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally. 
 
THE CONDITIONS OF THIS OBLIGATION ARE SUCH THAT: 
 

WHEREAS, the Contractor has on or about this day executed a Contract in 
writing with the City for   
 , 
all of such work to be done as set out in full in said Contract documents therein referred 
to and adopted by the City Council, all of which are made a part of this instrument as 
fully and completely as if set out in full herein. 
 

NOW THEREFORE, if the said Contractor shall faithfully and strictly perform the 
Contract in all its terms, provisions, and stipulations in accordance with its true meaning 
and effect, and in accordance with the Contract documents referred to therein and shall 
comply strictly with each and every provision of the Contract and with this Bond, then 
this obligation shall become null and void and shall have no further force and effect; 
otherwise the same is to remain in full force and effect.  Should the Contractor fail to 
faithfully and strictly perform the Contract in all its terms, including but not limited to the 
indemnifications thereunder, the Surety shall be liable for all damages, losses, 
expenses and liabilities that the City may suffer in consequence thereof, as more fully 
set forth herein. 
 

It is further understood and agreed that the Surety does hereby relieve the City 
or its representatives from the exercise of any diligence whatever in securing 
compliance on the part of the Contractor with the terms of the Contract, and the Surety 
agrees that it shall be bound to take notice of and shall be held to have knowledge of all 
acts or omissions of the Contractor in all matters pertaining to the Contract.  The Surety 
understands and agrees that the provision in the Contract that the City will retain certain 
amounts due the Contractor until the expiration of 30 days from the acceptance of the 
Work is intended for the City's benefit, and the City will have the right to pay or withhold 
such retained amounts or any other amount owing under the Contract without changing 
or affecting the liability of the Surety hereon in any degree. 
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It is further expressly agreed by Surety that the City or its representatives are at 

liberty at any time, without notice to the Surety, to make any change in the Contract 
documents and in the Work to be done thereunder, as provided in the Contract, and in 
the terms and conditions thereof, or to make any change in, addition to, or deduction 
from the Work to be done thereunder; and that such changes, if made, shall not in any 
way vitiate the obligation in this Bond and undertaking or release the Surety therefrom. 
 

It is further expressly agreed and understood that the Contractor and Surety will 
fully indemnify and save harmless the City from any liability, loss, cost, expense, or 
damage arising out of Contractor’s performance of the Contract. 
 

If the City gives Surety notice of Contractor’s default, Surety shall, within 45 
days, take one of the following actions: 
 

1. Arrange for Contractor, with consent of the City, to perform and complete the 
Contract; or 

 
2. Take over and assume completion of the Contract itself, through its agents or 

through independent contractors, and become entitled to the payment of the 
balance of the Contract Price. 

 
If the Surety fails to take either of the actions set out above, it shall be deemed to 

have waived its right to perform and complete the Contract and receive payment of the 
balance of the Contract Price and the City shall be entitled to enforce any remedies 
available at law, including but not limited to completing the Contract itself and 
recovering any cost in excess of the Original Contract Price from the Surety. 
 

This Bond and all obligations created hereunder shall be performable in Harris 
County, Texas.  This Bond is given in compliance with the provisions of Chapter 2253, 
Texas Government Code, as amended, which is incorporated herein by this reference.   
 

Notices required or permitted hereunder shall be in writing and shall be deemed 
delivered when actually received or, if earlier, on the third day following deposit in a 
United States Postal Service post office or receptacle, with proper postage affixed 
(certified mail, return receipt requested), addressed to the respective other Party at the 
address prescribed in the Contract documents, or at such other address as the 
receiving party may hereafter prescribe by written notice to the sending party. 
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IN WITNESS THEREOF, the said Contractor and Surety have signed and sealed 
this instrument on the respective dates written below their signatures and have attached 
current Power of Attorney. 
 
 
ATTEST, SEAL:  (if a corporation)    
WITNESS:  (if not a corporation)  Name of Contractor 
 
 
By:         By:   

Name:      Name: 
Title:      Title: 

Date: 
 
ATTEST/SURETY WITNESS:            

Full Name of Surety 

(SEAL)   
Address of Surety for Notice 

  
 
  
Telephone Number of Surety 

 
By:         By:   

Name:      Name:   
Title:      Title:  Attorney-in-Fact 
Date:      Date: 

 
 
 
This Ordinance or Contract has been reviewed as to form by the undersigned legal 
assistant and have been found to meet established Legal Department criteria.  The 
Legal Department has not reviewed the content of these documents. 
 
 
    
Legal Assistant      Date 

 

 

END OF DOCUMENT 
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Document 00611 

 
STATUTORY PAYMENT BOND 

 
 

THAT WE,        , as Principal, 
hereinafter called Contractor and the other subscriber hereto,     , 
as Surety, do hereby acknowledge ourselves to be held and firmly bound unto the City of 
Houston, a municipal corporation, in the sum of $    for the payment of 
which sum, well and truly to be made to the City of Houston, and its successors, the said 
Contractor and Surety do bind themselves, their heirs, executors, administrators, 
successors,  jointly and severally. 
 
THE CONDITIONS OF THIS OBLIGATION ARE SUCH THAT: 
 

WHEREAS, the Contractor has on or about this day executed a contract in writing 
with the City of Houston for   
 , 
all of such work to be done as set out in full in said Contract documents therein referred to 
and adopted by the City Council, all of which are made a part of this instrument as fully and 
completely as if set out in full herein; 
 

NOW, THEREFORE, if the said Contractor shall pay all claimants supplying labor 
and materials to him or a Subcontractor in the prosecution of the Work provided for in the 
Contract, then, this obligation shall be void; otherwise the same is to remain in full force 
and effect; 
 

PROVIDED HOWEVER, that this Bond is executed pursuant to the provisions of 
Chapter 2253, Texas Government Code, as amended, and all liabilities on this Bond shall 
be determined in accordance with the provisions of said Article to the same extent as if it 
were copied at length herein. 
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IN WITNESS THEREOF, the said Contractor and Surety have signed and sealed 
this instrument on the respective dates written below their signatures and have attached 
current Power of Attorney. 
 
 
ATTEST, SEAL:  (if a corporation)    
WITNESS:  (if not a corporation)  Name of Contractor 
 
 
By:         By:   

Name:      Name: 
Title:      Title: 

Date: 
 
ATTEST/SURETY WITNESS:            

Full Name of Surety 

(SEAL)   
Address of Surety for Notice 

  
 
  
Telephone Number of Surety 

 
By:         By:   

Name:      Name:   
Title:      Title:  Attorney-in-Fact 
Date:      Date: 

 
 
 
This Ordinance or Contract has been reviewed as to form by the undersigned legal 
assistant and have been found to meet established Legal Department criteria.  The 
Legal Department has not reviewed the content of these documents. 
 
    
Legal Assistant      Date 

 
 
 

END OF DOCUMENT 
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Document 00612 
 

ONE-YEAR MAINTENANCE BOND 
 

THAT WE,         , as Principal, 
hereinafter called Contractor, and the other subscriber hereto,     , 
as Surety, do hereby acknowledge ourselves to be held and firmly bound to the City of 
Houston, a municipal corporation, in the sum of $   , for the payment of 
which sum well and truly to be made to the City of Houston and its successors, the said 
Contractor and Surety do bind themselves, their heirs, executors, administrators, 
successors, jointly and severally. 
 
THE CONDITIONS OF THIS OBLIGATION ARE SUCH THAT: 
 

WHEREAS, the Contractor has on or about this day executed a Contract in writing 
with the City of Houston for   
 , 
all of such work to be done as set out in full in said Contract documents therein referred to 
and adopted by the City Council, all of which are made a part of this instrument as fully and 
completely as if set out in full herein. 
 

NOW THEREFORE, if the said Contractor shall comply with the provisions of 
Paragraph 11.5.1 of the General Conditions, and correct work not in accordance with the 
Contract documents discovered within the established one-year period, then this obligation 
shall become null and void, and shall be of no further force and effect; otherwise, the same 
is to remain in full force and effect. 
 

Notices required or permitted hereunder shall be in writing and shall be deemed 
delivered when actually received or, if earlier, on the third day following deposit in a United 
States Postal Service post office or receptacle, with proper postage affixed (certified mail, 
return receipt requested), addressed to the respective other party at the address 
prescribed in the Contract documents, or at such other address as the receiving party may 
hereafter prescribe by written notice to the sending party. 
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IN WITNESS THEREOF, the said Contractor and Surety have signed and sealed 

this instrument on the respective dates written below their signatures and have attached 
current Power of Attorney. 
 
 
ATTEST, SEAL:  (if a corporation)     
WITNESS:  (if not a corporation)  Name of Contractor 
 
 
By:         By:   

Name:      Name: 
Title:      Title: 

Date: 
 
 
ATTEST/SURETY WITNESS:            

Full Name of Surety 

(SEAL)   
Address of Surety for Notice 

  
 
  
Telephone Number of Surety 

 
By:         By:   

Name:      Name:   
Title:      Title:  Attorney-in-Fact 
Date:      Date: 

 
 
 
This Ordinance or Contract has been reviewed as to form by the undersigned legal 
assistant and have been found to meet established Legal Department criteria.  The 
Legal Department has not reviewed the content of these documents. 
 
    
Legal Assistant       Date  

 
 
 
 

END OF DOCUMENT 
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Document 00613 
 

ONE-YEAR SURFACE CORRECTION BOND 
 

THAT WE,         , as Principal, 
hereinafter called Contractor, and the other subscriber hereto,     , 
as Surety, do hereby acknowledge ourselves to be held and firmly bound to the City of 
Houston, a municipal corporation, in the sum of $     such sum being 
equal to four percent of the Original Contract Price, for the payment of which sum to be 
made to the City of Houston and its successors, Contractor and Surety do bind 
themselves, their successors, jointly and severally. 
 
THE CONDITIONS OF THIS OBLIGATION ARE SUCH THAT: 
 

WHEREAS, the Contractor has entered into a Contract in writing with the City of 
Houston, Texas, dated of even date herewith, for   
 , 
all of such work to be done in accordance with the Contract documents therein referred 
to, and adopted by the City Council of the City of Houston. 
 

NOW THEREFORE, if the Contractor shall comply with the provisions of 
Paragraph 11.5.1 of the General Conditions, and repair, replace, restore, and correct 
surface work associated with backfill operations of subsurface work not in accordance 
with the Contract documents discovered within one year from the date that the One-
year Maintenance Bond has expired, then this obligation shall become null and void, 
and shall be of no further force and effect; otherwise, the same is to remain in full force 
and effect. 
 

Notices required or permitted hereunder shall be in writing and shall be deemed 
delivered when actually received or, if earlier, on the third day following deposit in a 
United States Postal Service  post office or receptacle, with proper postage affixed 
(certified mail, return receipt requested), addressed to the respective other party at the 
address prescribed in the Contract documents, or at such other address as the 
receiving party may hereafter prescribe by written notice to the sending party. 
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IN WITNESS THEREOF, the said Principal and Surety have signed and sealed 
this instrument on the respective dates written below their signatures. 
 
 
ATTEST, SEAL:  (if a corporation)    
WITNESS:  (if not a corporation)  Name of Contractor 
 
By:         By:   

Name:      Name: 
Title:      Title: 

Date: 
 
 
ATTEST/SURETY WITNESS:            

Full Name of Surety 

(SEAL)   
Address of Surety for Notice 

  
 
  
Telephone Number of Surety 

 
By:         By:   

Name:      Name:   
Title:      Title:  Attorney-in-Fact 
Date:      Date: 

 
 
 
This Ordinance or Contract has been reviewed as to form by the undersigned legal 
assistant and have been found to meet established Legal Department criteria.  The 
Legal Department has not reviewed the content of these documents. 
 
    
Legal Assistant       Date  

 
 
 

END OF DOCUMENT 
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Document 00620 
 

AFFIDAVIT OF INSURANCE 
 
 

BEFORE ME, the undersigned authority, on this day personally appeared 
 
           , who  

Affiant 

being by me duly sworn on his oath stated that he is        , of 
       Title 

 , 
Contractor's Company Name 

the Contractor named and referred to within the Contract documents; that he is fully 

competent and authorized to give this affidavit and that the attached original insurance 

certificate truly and accurately reflects the insurance coverage that is now available and will 

be available during the term of the Contract. 

 
 

  
      Affiant's Signature 

 
SWORN AND SUBSCRIBED before me on  . 

  Date 

 
  

Notary Public in and for the State of TEXAS 
 

  
        Print or type Notary Public name 

 
My Commission Expires:   

    Expiration Date 

 
 

END OF DOCUMENT 
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Document 00624 
 

AFFIDAVIT OF COMPLIANCE WITH 
AFFIRMATIVE ACTION PROGRAM 

 
 

BEFORE  ME,  the  undersigned  authority,  on  this  day  personally  appeared  

 , who 
 Affiant 

being by me duly sworn on his oath stated that he is  , 
Title 

of  , 
 Contractor 

the Contractor named and referred to within the Contract documents; that he is fully 

competent and authorized to give this affidavit and that the Contract is in compliance 

with the Affirmative Action Program of the City and has done all that is required by the 

Contract documents, the Affirmative Action Program, and pursuant to Chapter 15, Code 

of Ordinances, City of Houston, §15.16 et seq. 

 
  

Affiant's Signature 

 
 
SWORN AND SUBSCRIBED before me on this day of     , 20 . 
 
 

  
       Notary Public in and for the State of TEXAS 

 
  
 Print or Type Notary Public Name 

 
My Commission Expires:   

 Expiration 

END OF DOCUMENT 
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Document 00630 

(POP-2) 
 City of Houston 

Certification of Compliance with 
Pay or Play Program 

 
Contractor Name:     $    

(Contractor/Subcontractor) (Amount of Contract) 
Contractor Address:    

 
Project No.:  «WBSNo»  

 
Project Name:  «LegalPrjName»  

 
POP Liaison Name:    

 
In accordance with the City of Houston Pay or Play Program authorized by Ordinance 2007-534 and Executive Order 1-7, 
Contractor/Subcontractor agrees to abide by the terms of this Program. This certification is required of all contractors for contracts 
subject to the program. You must agree EITHER to PAY or to PLAY for all covered employees. The Contractor/Subcontractor may 
also Pay on behalf of some covered employees and Play on behalf of other covered employees.  
 
The Contractor/Subcontractor will comply with all provisions of the Pay or Play Program and will furnish all information and reports 
requested to determine compliance with program requirements of the Pay or Play Program (See Executive Order 1-7 for the terms of 
the Pay or Play program) The criteria of the program is as follows: 

 
The Contractor/Subcontractor agrees to “Pay” $1.00 per hour for work performed by covered employees under the contract with the 
City. If independent contract labor is utilized the Contractor/Subcontractor agrees to report hours worked by the independent contract 
laborer and pay $1.00 per hour for work performed.  
  
Otherwise the Contractor/Subcontractor agrees to “Play” by providing health benefits to each covered employee. The health benefits 
must meet the following criteria: 
  
1. The employer will contribute no less than $150 per employee per month toward the total premium cost for single coverage only; 

and 
2. The employee contribution, if any amount, will be no greater than 50% of the total premium cost and no more than $150 per 

month.  
3. Pursuant to E.O. 1-7 section 4.04 a contractor is deemed to have complied with respect to a covered employee who is not 

provided health benefits if the employee refuses the benefits and the employee’s contribution to the premium is no more than $40 
per month.  

 

Please select whether you choose to: 
Pay Play Both 

   
 
The Contractor/Subcontractor will file compliance reports with the City, which will include activity for covered employees subject to the 
program, in the form and to the extent requested by the administering department. Compliance reports shall contain information 
including, but not limited to, documentation showing employee health coverage and employee work records. 
Note: The Contractor is responsible to the City for the compliance of covered employees of covered subcontractors and 
only forms that are accurate and complete will be accepted. 

 
 

*Estimated Number of: 
Prime 

Contractor 
Sub- 

Contractor 
Total Employees on City Job   

Covered Employees   

Non-Covered Employees   

Exempt Employees   

*Required 
I hereby certify that the above information is true and correct. 
 
Contractor (Signature)                                                                                                           Date 
 
Name and Title (Print or type) 



Document 00631
(POP-3)

City of Houston
Pay or Play Program 

List of Subcontractors

Prime Contractor: POP Contact Person:
Project Number/Description: Address:

Email:
Phone:

Subcontractor Name Supplier 
Y/N?

Amount of 
Subcontract Pay Play

Both      
(Pay 
and 

Play)

N/A Contact Person Phone Email Address Mailing Address

Contractor Authorized Representative & Title Date
Name & Signature

*If the above information is found to be submitted fraudulently with  the intent to bypass or deceive the purpose of the Pay or Play Program the contractor will be held liable for all compliance 
requirements from the inception of the contract. All subcontracts that surpass the $200,000.00 threshold will be responsible for Pay or Play compliance from the inception of the contract.  

Note:  Include ALL subcontractors (use additional form if necessary)
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07-03-2012

Check One

Affidavit

I hereby solemnly affirm, certify and confirm that the total sub-contract value stated above is the final value of the contract (*) including all material costs, fuel, payroll, taxes, fees, profit sharing, 
labor or any payments in relation to the contracted work and no separate payment or contract has been made for the sub-contract under contract no._____________________ . The above sub-
contract value includes all the costs related to work under the contract. The contractor and sub-contractor(s) agree to inform The Mayor's Office of Business Opportunity of any related cost(s) 
added to the contracted work and re-submit POP-3 with the current value of the sub-contract. I understand that compliance with "Pay or Play" program is mandatory and nothing has been hidden 
to circumvent the program requirements.
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02-01-2010 
 

Document 00633 
 

CERTIFICATION BY PROPOSED MATERIAL SUPPLIERS, 
LESSORS, AND PROFESSIONAL SERVICE PROVIDERS 

REGARDING EQUAL EMPLOYMENT OPPORTUNITY 
 
Company Name:          $  

 (Supplier, Lessor, Professional Service Provider) (Amount of Contract) 
 
Company Address:   
 
Company Telephone Number:                                                               Fax:  
 
E-mail Address:   
 
Web Page/URL Address:      
                                                  
Company Tax Identification Number:   
 
Project No.: [WBS/CIP/AIP/File No.]  
 
Project Name: [Legal Project Name]  
 
In accordance with the City of Houston Ordinance 78-1538, Supplier/Lessor/Professional Service Provider represents 
to be an equal opportunity employer and agrees to abide by the terms of the Ordinance.  This certification is required 
of all Suppliers/Lessors/Professional Service Providers (herein Supplier) with contracts in the amount of $10,000.00 
or more. 
 

[  ] Yes  [  ] No  Supplier agrees not to discriminate against any employee or applicant for employment 
because of race, religion, color, sex, national origin, or age. 

   
[  ] Yes  [  ] No  Supplier agrees that all qualified applicants will receive consideration for employment 

without regard to race, religion, color, sex, national origin, or age. 
   
[  ] Yes  [  ] No  Supplier will comply with all provisions of Executive Order No. 11246 and rules, 

regulations and applicable orders of the Department of Labor or other Federal Agency 
responsible for enforcement of applicable equal opportunity and affirmative action 
provisions and will likewise furnish all information and reports required by the Mayor or 
Contract Compliance Officers for the purpose of investigation to ascertain and effect 
compliance with the City of Houston’s Office of Affirmative Action and Contract 
Compliance. 

   
[  ] Yes  [  ] No  The Supplier shall file and cause their sub-tier contractors to file compliance reports 

with the City in the form and to the extent as may be prescribed by the Mayor or 
Contract Compliance Officers.  Compliance reports filed at such times as directed 
shall contain information including, but not limited to, the practices, policies, programs, 
and employment policies. 

   
I hereby certify that the above information is true and correct. 
 
    
COMPANY OFFICER (Signature)    DATE 
 
  
NAME AND TITLE (Print or type) 

 
END OF DOCUMENT 
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Document 00642 
 

MONTHLY SUBCONTRACTOR PAYMENT REPORTING FORM 
 

Legal Project Name:     

Outline Agreement No.:    WBS No.:  

Contractor’s Company Name:       

Address:       

CERTIFICATION 
 
_______________________________________________, Contractor’s Representative for the above referenced 
Contract, hereby certifies that (1) Contractor has paid all subcontractors, except those noted below, (2) Contractor 
made such payments (a) in proportion to the amount City paid Contractor and (b) in accordance and compliance 
with all applicable Contract Documents and laws; and (3) Contractor withheld no sums from any subcontractor for 
allegations of deficiency in Work. The term “subcontractor”, as used herein, includes all persons or firms 
furnishing work, materials, services or equipment Contractor ordered incorporated into Work or placed near the 
Project for which the City made partial payment.   
 
EXCEPTION:  Contractor sent Payment Notifications to the following subcontractors explaining why Contractor 
withheld payment.  Copies are attached.   

 
 
Subcontractor Name:   

 
Subcontractor Name:   

 
 
Street Address:   

 
 
Street Address:   

 
 
City, State, and Zip Code:   

 
 
City, State, and Zip Code:   

 
 
Amount of Payment Withheld:   

 
 
Amount of Payment Withheld:   

 
 
Date Payment First Withheld:   

 
 
Date Payment First Withheld:   

 

Description of Good Faith Reason:  

  

 

Description of Good Faith Reason:  

  

 
 

    
(Signature of Contractor’s Representative) (Print or Type Name of Contractor’s Representative) 
 
SWORN TO AND SUBSCRIBED before me on:   
 Date 
 
   
 Notary Public in and for the State of Texas 
 
 
My Commission Expires:      
 Expiration Date Print or Type Name of Notary Public 
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Document 00646 
 

PAYMENT NOTIFICATION – EXPLANATION OF WITHHOLDING 
 

Legal Project Name:     

Outline Agreement No.:    WBS No.:  

Contractor’s Company Name:      

Address:       

Date:   

 
 

SUBCONTRACTOR PAYMENT INFORMATION: 
 

 
Subcontractor Name:   
 
 
Street Address:   
 
 
City, State, and Zip Code:   
 
 
Business Phone Number:   
 
 
Amount of Subcontractor Invoice:   
 
 
Amount of Payment Made:   
 
 
Amount of Payment Withheld:   
 
 
Date Payment First Withheld:   

 

DETAILED EXPLANATION OF WITHHOLDING:   

  

  

  

  

 
 
    

(Signature of Contractor’s Representative) (Print or Type Name of Contractor’s Representative) 
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ARTICLE 1 - GENERAL PROVISIONS

1.1 DEFINITIONS

1.1.1 Agreement: Document signed by the
Parties and binding the Parties, containing the name
of Contractor, title and location of the Project,
Original Contract Time, Original Contract Price,
enumeration of documents included in the Contract,
and other provisions.

1.1.2 Bonds: Performance Bond, Payment
Bond, Maintenance Bond, and other Surety
instruments executed by Surety. When in singular
form, refers to individual instrument.

1.1.3 Business Enterprise: Any business
entity registered in a program authorized by 49
C.F.R. § 26 (where applicable) or City Code of
Ordinances, Chapter 15, Article II, relating to Equal
Opportunity Employment and taking affirmative
action to ensure that applicants are employed and
employees are treated without regard to race,
religion, color, sex, national origin, or age. The term
“Business Enterprise” may include any
Disadvantaged Business Enterprise (“DBE”),
Minority Business Enterprise (“MBE”), Woman
Business Enterprise (“WBE”), Small Business
Enterprise (“SBE”), Person with Disability Enterprise
(“PDBE”), and any Historically Underutilized
Business (“HUB”).

1.1.4 Business Enterprise Policy: Contract
documents and applicable policies relating to
Business Enterprises and authorized under 49
C.F.R. § 26 or City Code of Ordinances, Chapter 15,
Article II.

1.1.5 Cash Allowance: An estimated sum of
money to be used only for a limited class of
expenditures such as utility relocation costs, fees for
special licenses or permits, or other “pass-through”
costs that would be the same for any contractor.
Cash Allowances may not be used to purchase
goods or services that are not specified in the
Contract. The unspecified items must be purchased
according to the terms of Article 7.

1.1.6 Change Order: Written instrument
prepared by the City and signed by City Engineer
and Contractor, specifying the following:

1.1.6.1 a change in the Work;
1.1.6.2 a change in Contract Price, if any; and
1.1.6.3 a change in Contract Time, if any.

The value of a Change Order is the net amount after
offsetting all deductions against all additions effected
by the Change Order.

1.1.7 City: The City of Houston, a home rule
municipality located principally within Harris County,
Texas, including its successors and its authorized
representatives.

1.1.8 City Engineer: The City Engineer, or
the City employee representing the City Engineer,
designated in the Agreement and authorized to
represent the City, or successors.

1.1.9 Claim: Written demand or written
assertion by one Party seeking adjustment of the
Contract, payment of money, extension of time, or
other relief under the Contract and includes, but is
not limited to, claims for materials, labor, equipment,
delay, changes, adjustments, substitutions, fees and
third party claims. The Party making the Claim has
the responsibility to substantiate the Claim.

1.1.10 Conditions of the Contract: General
Conditions and Supplementary Conditions.

1.1.11 Construction Manager: Person or firm
under contract with the City as its authorized
representative to oversee and administer
construction of the Work, and who may perform the
role of Project Manager and Inspector, as
designated by City Engineer in writing.

1.1.12 Contract: The Agreement; documents
enumerated in and incorporated into the Agreement,
Modifications, and amendments.

1.1.13 Contract Price: The monetary amount
stated in the Agreement adjusted by Change Order,
and increases or decreases in Unit Price Quantities,
if any.

1.1.14 Contract Time: The number of days
stated in the Agreement to substantially complete the
Work, plus days authorized by Change Order.

1.1.15 Contractor: Person or firm identified as
such in the Agreement including its successors and
its authorized representatives.

1.1.16 Date of Commencement of the Work:
Date established in Notice to Proceed on which
Contract Time will commence. This date will not be
changed by failure of Contractor, or persons or
entities for whom Contractor is responsible, to act.

1.1.17 Date of Substantial Completion: Date
that construction, or portion thereof designated by
City Engineer, is certified by City Engineer to be
substantially complete.
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1.1.18 Design Consultant: Person or firm,
under contract with the City, to provide professional
services during construction and its authorized
representatives. If a Design Consultant is not
employed for services during construction, Project
Manager will perform duties of Design Consultant
designated in the Contract in addition to usual duties
of Project Manager.

1.1.19 Drawings: Graphic and pictorial
portions of the Contract that define the character and
scope of the Work.

1.1.20 Extra Unit Price: Unit Prices, which
may be required for completion of the Work. These
Unit Prices and Unit Price Quantities are in the
Contract and are included in Original Contract Price.

1.1.21 Furnish: To supply, pay for, deliver to
the site, and unload.

1.1.22 General Requirements: The sections
of Division 01 Specifications that specify
administrative and procedural requirements and
temporary facilities required for the Work.

1.1.23 Inspector: City’s employee or agent
authorized to assist with inspection of the Work.

1.1.24 Install: Unpack, assemble, erect,
place, anchor, apply, work to dimension, finish, cure,
clean, protect, and similar operations.

1.1.25 Legal Holiday: Day established by the
City Council as a holiday.

1.1.26 Major Unit Price Work: An individual
Unit Price item,

1.1.26.1 whose value is greater than five
percent of Original Contract Price,

1.1.26.2 whose value becomes greater than
five percent of Original Contract
Price as the result of an increase in
quantity, or

1.1.26.3 whose value is $100,000, whichever
is least.

1.1.27 Minor Change in the Work: A written
change in the Work, ordered by City Engineer, that
does not change Contract Price or Contract Time,
and that is consistent with the general scope of the
Contract.

1.1.28 Modification: Change Order, Work
Change Directive, or Minor Change in the Work.

1.1.29 Notice of Noncompliance: A written
notice by City Engineer to Contractor regarding
defective or nonconforming work that does not meet
the Contract requirements, and that establishes a
time by which Contractor shall correct the defective
or nonconforming work.

1.1.30 Notice to Proceed: A written notice by
City Engineer to Contractor establishing Date of
Commencement of the Work.

1.1.31 Office of Business Opportunity: any
reference to, or use of, the “Office of Affirmative
Action” shall mean the Office of Business
Opportunity, or any such future name to which it is
changed.

1.1.32 Original Contract Price: The monetary
amount originally stated in the Agreement.

1.1.33 Parties: Contractor and the City.
When in singular form, refers to Contractor or the
City.

1.1.34 Pollutant: Any materials subject to the
Texas Solid Waste Disposal Act.

1.1.35 Pollutant Facility: Any facility regulated
by the State of Texas to protect the health and
environment from contamination by Pollutants,
including without limitation, landfills, oil and gas
production and storage facilities, wastewater
facilities, waste injection wells, and storage tanks
(including drums).

1.1.36 Product: Materials, equipment, or
systems incorporated into the Work or to be
incorporated into the Work.

1.1.37 Product Data: Illustrations, standard
schedules, performance charts, instructions,
brochures, diagrams, and other information
furnished by Contractor to illustrate a Product.

1.1.38 Project: Total construction, of which
the Work performed under the Contract may be the
whole or a part, and which may include construction
by the City or by separate contractors.

1.1.39 Project Manager: City Engineer’s
authorized representative for administration of the
Work. Titles used within the City’s departments may
be different than those used in this definition.

1.1.40 Provide: Furnish and Install, complete,
ready for intended use.
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1.1.41 Samples: Physical examples that
illustrate Products, or workmanship, and establish
standards by which the Work is judged.

1.1.42 Shop Drawings: Drawings, diagrams,
schedules, and other data specially prepared for the
Work by Contractor, Subcontractor or Supplier, to
illustrate a portion of the Work.

1.1.43 Specifications: Divisions 01 through 16
of the documents that are incorporated into the
Agreement, consisting of written General
Requirements and requirements for Products,
standards, and workmanship for the Work, and
performance of related services.

1.1.44 Stipulated Price: Single lump sum
amount stated in the Contract for completion of the
Work, or for designated portion of the Work.

1.1.45 Subcontractor: Person or firm that has
direct or indirect contract with Contractor or with
another Subcontractor to perform a portion of the
Work and its authorized representatives.

1.1.46 Superintendent: Employee of
Contractor having authority and responsibility to act
for and represent Contractor.

1.1.47 Supplementary Conditions: Part of
Conditions of the Contract that amends or
supplements General Conditions.

1.1.48 Supplier: Manufacturer, distributor,
materialman, or vendor having a direct agreement
with Contractor or Subcontractor for Products, or
services and its authorized representatives.

1.1.49 Surety: Corporate entity that is bound
by one or more Bonds, and is responsible for
completion of the Work, including the correction
period, and for payment of debts incurred in fulfilling
the Contract. Surety shall include co-surety or
reinsurer, as applicable.

1.1.50 Underground Facilities: Pipes,
conduits, ducts, cables, wires, manholes, vaults,
tanks, tunnels, or other such facilities or attachments
and encasements containing such facilities that exist
below ground level.

1.1.51 Unit Price: An amount stated in the
Contract for an individual, measurable item of work,
which, when multiplied by actual quantity
incorporated into the Work, amounts to full
compensation for completion of the item, including
work incidental to it.

1.1.52 Unit Price Quantities: Quantities
indicated in the Contract that are approximations
made by the City for contracting purposes.

1.1.53 Work: Entire construction required by
the Contract, including all labor, Products, and
services provided by Contractor to fulfill Contractor's
obligations. The Work may constitute the whole or a
portion of the Project.

1.1.54 Work Change Directive: A written
change in the Work, ordered by City Engineer, that is
within the general scope of the Contract and
consisting of additions, deletions, or other revisions.
A Work Change Directive will state proposed basis
for adjustment, if any, in Contract Price or Contract
Time, or both.

1.2 EXECUTION, CORRELATION, AND
INTENT

1.2.1 Execution of the Contract by Contractor
is conclusive that Contractor has visited the Work
site, become familiar with local conditions under
which the Work will be performed, and fully informed
itself as to conditions and matters which can affect
the Work or costs. Contractor further agrees that it
has carefully correlated personal observations with
requirements of the Contract.

1.2.2 The Contract and Modifications have
been read and carefully considered by Contractor,
who understands and agrees to their sufficiency for
the Work. The Contract may not be more strongly
construed against the City than against Contractor
and Surety.

1.2.3 Contractor shall include all items
necessary for proper execution and completion of
the Work.

1.2.4 Reference to standard specifications,
manuals, or codes of a technical society,
organization, or association, or to laws or regulations
of a governmental authority, whether specific or
implied, mean the latest edition in effect as of date of
receipt of bids, except as may be otherwise
specifically stated in the Contract.

1.2.5 No provision of any referenced
standard, specification, or manual changes the
duties and responsibilities of the City, City Engineer,
Contractor, or Design Consultant from those set forth
in the Contract. Nor do these provisions assign to
Design Consultant any duty or authority to supervise
or direct performance of the Work or any duty or



CITY OF HOUSTON - CONDITIONS OF THE CONTRACT Page 00700/6 of 38
DOCUMENT 00700 - GENERAL CONDITIONS 15 August 2015

authority to undertake any actions contrary to
provisions of the Contract.

1.2.6 Organization of Specifications into divisions,
sections, and articles and arrangement of Drawings
does not control Contractor in dividing the Work
among Subcontractors or in establishing the extent
of work to be performed by any trade.

1.2.7 Unless otherwise defined in the
Contract, words which have well-known construction
industry technical meanings are used in the Contract
in accordance with these recognized meanings.

1.3 OWNERSHIP AND USE OF
DOCUMENTS

1.3.1 Drawings, Specifications, and other
documents prepared by the City or by Design
Consultant are instruments of service through which
the Work to be executed by Contractor is described.
Contractor may retain one Contract record set.

1.3.2 Neither Contractor, Subcontractor, nor
Supplier will own or claim a copyright to documents
contained in the Contract or any part of the Contract.

1.3.3 Documents contained in the Contract,
prepared by the City or by Design Consultant, and
copies furnished to Contractor, are for use solely
with respect to the Work. They may not be used by
Contractor, Subcontractor or Supplier on other
projects or for additions to the Work, outside the
scope of the Work, without the specific written
consent of City Engineer, and Design Consultant,
when applicable.

1.3.4 Contractor, Subcontractors, and
Suppliers are granted a limited license to use and
reproduce applicable portions of the Contract
appropriate to and for use in execution of their work
under the Contract.

1.4 INTERPRETATION

1.4.1 Specifications are written in an
imperative streamlined form and are directed to
Contractor, unless noted otherwise. When written in
this form, words "shall be" are included by inference
where a colon (:) is used within sentences or
phrases.

1.4.2 In the interest of brevity, the Contract
frequently omits modifying words such as "all" and
"any" and articles such as "the" and "an", but an
absent modifier or article is not intended to affect
interpretation of a statement.

ARTICLE 2 - THE CITY

2.1 LIMITATIONS OF THE CITY'S
OFFICERS AND EMPLOYEES

2.1.1 No officer or employee of the City may
authorize Contractor to perform an act or work
contrary to the Contract, except as otherwise
provided in the Contract.

2.2 DUTIES OF THE CITY

2.2.1 If a building permit is required, the City
will process an application for, and Contractor shall
purchase the building permit before Date of
Commencement of the Work.

2.2.2 The City will make available to
Contractor a reproducible set of Drawings.
Additional copies will be furnished, on Contractor's
request, at the cost of reproduction.

2.2.3 When necessary for performance of
the Work, the City will provide surveys describing
physical characteristics, legal limitations, legal
description of site, and horizontal and vertical control
adequate to lay out the Work.

2.2.4 Information or services that the City is
required to provide under the Contract will be
provided by the City with reasonable promptness to
avoid delay in orderly progress of the Work.

2.2.5 The Contract imposes no implied duty
on the City. The City does not warrant any plans or
specifications associated with the Contract.

2.2.6 Except as expressly stated in this
Article, the City owes no duty to the Contractor or
any subcontractor.

2.3 AVAILABILITY OF LAND AND USE OF
SITE

2.3.1 The City will furnish, as indicated in the
Contract, rights-of-way, land on which the Work is to
be performed, and other land designated in the
Contract for use by Contractor unless otherwise
provided in the Contract.

2.3.2 Contractor shall confine operations at
site to those areas permitted by law, ordinances,
permits, and the Contract, and may not
unreasonably encumber site with materials or
equipment.
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2.3.3 In addition to land provided by the City
under Section 2.3, Contractor shall provide all land
and access to land that may be required for use by
Contractor for temporary construction facilities or for
storage of materials and equipment, and shall
indemnify the City during its use of the land as stated
in Section 3.25.

2.4 THE CITY'S RIGHT TO STOP THE
WORK

2.4.1 If Contractor fails to carry out the Work
in accordance with the Contract, or fails to correct
work which is not in accordance with requirements of
the Contract as required in Sections 12.1 and 12.2,
the City may, by Notice of Noncompliance, order
Contractor to stop the Work or any portion of the
Work until the cause for the order has been
eliminated. However, the right of the City to stop the
Work will not give rise to a Claim for delay or to a
duty on the part of the City to exercise this right for
the benefit of Contractor or any other person or
entity, except to the extent required by Section 6.2.
If Contractor corrects the defective or nonconforming
work within the time established in Notice of
Noncompliance, City Engineer will give written notice
to Contractor to resume performance of the Work.

2.5 THE CITY'S RIGHT TO CARRY OUT
WORK

2.5.1 If Contractor fails to carry out work in
accordance with the Contract, and fails within the
period established in a Notice of Noncompliance to
correct the nonconforming work, the City may, after
expiration of the required period, correct the
deficiencies without prejudice to other remedies the
City may have, including rights of the City under
Section 14.1.

2.5.1.1 When the City corrects deficiencies,
City Engineer will issue an appropriate Change
Order and deduct from payments then or thereafter
due Contractor the cost of correcting the
deficiencies, including compensation for Design
Consultant’s and Construction Manager’s additional
services and expenses made necessary by such
default, neglect, or failure. This action by the City
and amounts charged to Contractor are both subject
to prior approval of City Engineer. If payments, then
or thereafter due Contractor, are not sufficient to
cover these amounts, Contractor shall pay the
difference to the City.

2.5.2 Notwithstanding the City's right to carry
out work, maintenance and protection of the Work

remains Contractor's responsibility, as provided in
the Contract.

ARTICLE 3 - CONTRACTOR

3.1 RESPONSIBILITIES

3.1.1 Contractor shall maintain office with
agent in the greater City of Houston area during the
Contractor’s performance under the Contract.
Contractor shall file its street address with City
Engineer.

3.1.2 Contractor and Contractor's employees
shall not give or lend money or anything of value to
an officer or employee of the City. Should this
Paragraph 3.1.2 be violated, City Engineer may
terminate the Contract under Section 14.1.

3.2 REVIEW OF CONTRACT AND FIELD
CONDITIONS BY CONTRACTOR

3.2.1 Contractor shall carefully study and
compare documents contained in the Contract with
each other and with information furnished by the City
pursuant to Section 2.2 and shall immediately report,
in writing, any errors, inconsistencies, or omissions
to City Engineer. If work is affected, Contractor shall
obtain a written interpretation or clarification from
City Engineer before proceeding with the affected
work. However, Contractor will not be liable to the
City for failure to report an error, inconsistency, or
omission in the Contract unless Contractor had
actual knowledge or should have had knowledge of
the error, inconsistency, or omission.

3.2.2 Contractor shall take field
measurements and verify field conditions, and shall
carefully compare the conditions and other
information known to Contractor with the Contract,
before commencing activities. Contractor shall
immediately report, in writing, to City Engineer for
interpretation or clarification of discrepancies,
inconsistencies, or omissions discovered during this
process.

3.2.3 Contractor shall make a reasonable
attempt to understand the Contract before
requesting interpretation from City Engineer.

3.3 SUPERVISION AND CONSTRUCTION
PROCEDURES

3.3.1 Contractor shall supervise, direct, and
inspect the Work competently and efficiently,
devoting the attention and applying the skills and
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expertise as necessary to perform the Work in
accordance with the Contract. Contractor is solely
responsible and has control over construction
means, methods, techniques, sequences, and
procedures of construction; for safety precautions
and programs in connection with the Work; and for
coordinating all work under the Contract.

3.3.2 Regardless of observations or
inspections by the City or City’s consultants,
Contractor shall perform and complete the Work in
accordance with the Contract and submittals
approved pursuant to Section 3.18. The City is not
liable or responsible to Contractor or Surety for work
performed by Contractor that is not in accordance
with the Contract regardless of whether discovered
during construction or after acceptance of the Work.

3.4 SUPERINTENDENT

3.4.1 Contractor shall employ a competent
Superintendent and necessary assistants who shall
be present at the site during performance of the
Work. Communications given to Superintendent are
binding on the Contractor.

3.4.2 Contractor shall notify City Engineer in
writing of its intent to replace the Superintendent.
Contractor may not replace the Superintendent if City
Engineer makes a reasonable objection in writing.

3.5 LABOR

3.5.1 Contractor shall provide competent,
qualified personnel to survey and lay out the Work
and perform construction as required by the
Contract. The City may, by written notice, require
Contractor to remove from the Work any employee
of Contractor or Subcontractors to whom City
Engineer makes reasonable objection.

3.5.2 Contractor shall comply with the
applicable Business Enterprise Policy set out in this
Agreement and in the Supplementary Conditions, as
set out in Chapter 15, Article V of the City of Houston
Code of Ordinances.

3.5.3 When Original Contract Price is greater
than $1,000,000, Contractor shall make Good Faith
Efforts to award subcontracts or supply agreements
in at least the percentages set out in the
Supplementary Conditions for Business Enterprise
Policy. Contractor acknowledges that it has
reviewed the requirements for Good Faith Efforts on
file with the City's Office of Business Opportunity and
shall comply with them.

3.5.3.1 Contractor shall require written
subcontracts with Business Enterprises and shall
submit all disputes with Business Enterprises to
voluntary mediation. Business Enterprise
subcontracts complying with City Code of
Ordinances Chapter 15, Article II must contain the
terms set out in Subparagraph 3.5.3.2. If Contractor
is an individual person, as distinguished from a
corporation, partnership, or other legal entity, and the
amount of the subcontract is $50,000 or less, the
subcontract must also be signed by the attorneys of
the respective parties.

3.5.3.2 Contractor shall ensure that
subcontracts with Business Enterprise firms are

clearly labeled "THIS CONTRACT MAY BE

SUBJECT TO MEDIATION ACCORDING TO THE

TEXAS ALTERNATIVE DISPUTE RESOLUTION

ACT" and contain the following terms:
3.5.3.2.1 (Business Enterprise) may not delegate

or subcontract more than 50 percent of
work under this subcontract to any
other subcontractor without the express
written consent of the City’s OBO
Director (the “Director”).

3.5.3.2.2 (Business Enterprise) shall permit
representatives of the City of Houston,
at all reasonable times, to perform (1)
audits of the books and records of the
Subcontractors and Suppliers, and (2)
inspections of all places where work is
to be undertaken in connection with this
subcontract. (Business Enterprise)
shall keep the books and records
available for this purpose for at least
four years after the end of its
performance under this subcontract.
Nothing in this provision shall affect the
time for bringing a cause of action nor
the applicable statute of limitations.

3.5.3.2.3 Within five business days of execution
of this subcontract, Contractor and
(Business Enterprise) shall designate in
writing to the Director an agent for
receiving any notice required or
permitted to be given pursuant to
Chapter 15 of the Houston City Code of
Ordinances, along with the street and
mailing address and phone number of
the agent.

3.5.4 The requirements and terms of the City
of Houston Pay or Play Program, as set out in
Executive Order 1-7 and Ordinance 2007-0534, are
incorporated into the Contract for all purposes.
Contractor shall comply with the terms and
conditions of the Pay or Play Program as they are
set out at the time of City Council approval of this
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agreement. IF CONTRACTOR DOES NOT PAY
IN ACCORDANCE WITH THE PAY OR PLAY
PROGRAM WITHIN 30 DAYS OF THE DATE
CITY ENGINEEER SENDS CONTRACTOR
WRITTEN NOTIFICATION, CITY
CONTROLLER MAY DEDUCT FUNDS UP TO
THE AMOUNT OWED FROM ANY
PAYMENTS OWED TO CONTRACTOR
UNDER THIS AGREEMENT, AND
CONTRACTOR WAIVES ANY RECOURSE.

3.6 PREVAILING WAGE RATES

3.6.1 Contractor shall comply with governing
statutes providing for labor classification of wage
scales for each craft or type of laborer, worker, or
mechanic.

3.6.2 Prevailing wage rates applicable to the
Work may be one or a combination of the following
wage rates identified in Division 00:

3.6.2.1 Federal Wage Rate General Decisions
3.6.2.1.1 Highway Rates
3.6.2.1.2 Building Rates
3.6.2.1.3 Heavy Construction Rates
3.6.2.1.4 Residential Rates

3.6.2.2 City Prevailing Wage Rates
3.6.2.2.1 Building Construction Rates
3.6.2.2.2 Engineering Construction

Rates
3.6.2.2.3 Asbestos Worker Rates

3.6.3 Each week Contractor shall submit to
the City’s Mayor’s Office of Business Opportunity
certified copies of payrolls showing classifications
and wages paid by Contractor, Subcontractors, and
Suppliers for each employee under the Contract, for
any day included in the Contract.

3.7 LABOR CONDITIONS

3.7.1 In the event of labor disputes affecting
Contractor or Contractor's employees, Contractor
shall utilize all possible means to resolve disputes in
order that the Work not be delayed to any extent.
These means will include seeking injunctive relief
and filing unfair labor practice charges, and any
other action available to Contractor.

3.7.2 When Contractor has knowledge that
any actual or potential labor dispute is delaying or is
threatening to delay timely performance of the Work,
Contractor shall immediately notify City Engineer in
writing. No Claims will be accepted by City Engineer
for costs incurred as a result of jurisdictional or labor
disputes.

3.8 DRUG DETECTION AND
DETERRENCE

3.8.1 It is the policy of the City to achieve a
drug-free work force and to provide a workplace that
is free from the use of illegal drugs and alcohol. It is
also the policy of the City that manufacture,
distribution, dispensation, possession, sale, or use of
illegal drugs or alcohol by contractors while on the
City's premises is prohibited. By executing the
Contract, Contractor represents and certifies that it
meets and will comply with all requirements and
procedures set forth in the Mayor's Policy on Drug
Detection and Deterrence, City Council Motion No.
92-1971 (“Mayor's Policy”) and the Mayor's Drug
Detection and Deterrence Procedures for
Contractors, Executive Order No. 1-31, (Revised)
("Executive Order"). Mayor's Policy is on file in the
office of the City Secretary. Copies of Executive
Order may be obtained at the location specified in
the Advertisement for Bids.

3.8.1.1 The Executive Order applies to the
City's contracts for labor or services except the
following:

3.8.1.1.1 contracts authorized by Emergency
Purchase Orders,

3.8.1.1.2 contracts in which imposition of
requirements of the Executive Order
would exclude all potential bidders or
proposers, or would eliminate
meaningful competition for the
Contract,

3.8.1.1.3 contracts with companies that have
fewer than 15 employees during any
20-week period during a calendar year
and no safety impact positions,

3.8.1.1.4 contracts with non-profit organizations
providing services at no cost or
reduced cost to the public, and

3.8.1.1.5 contracts with federal, state, or local
governmental entities.

3.8.1.2 Prior to execution of the Contract,
Contractor shall have filed with the City:

3.8.1.2.1 a Drug Policy Compliance Agreement
form (Attachment “A” to the Executive
Order), and

3.8.1.2.2 a copy of Contractor’s drug free
workplace policy, and

3.8.1.2.3 a written designation of all safety
impact positions, if applicable, or a
Contractor’s Certification of a No Safety
Impact Positions form (Attachment “C”
to the Executive Order).
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3.8.1.3 Every six months during performance
of the Contract and upon completion of the Contract,
Contractor shall file a Drug Policy Compliance
Declaration form (Attachment “B” to the Executive
Order). The Contractor shall submit the Drug Policy
Compliance Declaration within 30 days of expiration
of each six-month period of performance and within
30 days of completion of the Contract. The first six-
month period shall begin on Date of Commencement
of the Work.

3.8.1.4 Contractor shall have a continuing
obligation to file updated designation of safety impact
positions when additional safety impact positions are
added to Contractor's employee workforce during
performance of the Work.

3.8.1.5 Contractor shall require its
Subcontractors and Suppliers to comply with the
Mayor's Policy and Executive Order. Contractor is
responsible for securing and maintaining required
documents from Subcontractors and Suppliers for
the City inspection throughout the term of the
Contract.

3.8.1.6 Failure of Contractor to comply with
requirements will be a material breach of the
Contract entitling the City to terminate in accordance
with Section 14.1.

3.9 MATERIALS & EQUIPMENT

3.9.1 Unless otherwise provided in the
Contract, Contractor shall provide and assume full
responsibility for Products, labor, transportation,
construction equipment and machinery, tools,
appliances, fuel, power, light, heat, telephone, water,
sanitary facilities, transportation, temporary facilities,
supplies, and other facilities and incidentals
necessary for Furnishing, performing, testing,
starting-up, and completing the Work.

3.9.1.1 Contractor, Subcontractors, and
Suppliers shall use Ultra Low Sulfur Diesel Fuel in all
diesel operating vehicles and motorized equipment
utilized in performing the Work. Ultra Low Sulfur
Diesel Fuel is defined as diesel fuel having 15 ppm
or the applicable standard set by state or federal law
or rules and regulations of the Texas Commission on
Environmental Quality, or the Environmental
Protection Agency, whichever is less in sulfur
content. Off-road Ultra Low Sulfur Diesel Fuel may
be used in lieu of on-road Ultra Low Sulfur Diesel
Fuel. Contractor shall provide, upon request by City
Engineer, proof that Contractor, Subcontractors, and
Suppliers are using Ultra Low Sulfur Diesel Fuel.

3.9.2 Contractor shall provide Products that
are:

3.9.2.1 new, unless otherwise required or
permitted by the Contract, and

3.9.2.2 of specified quality.
If required by City Engineer, Contractor shall furnish
satisfactory evidence, including reports of required
tests, as to kind and quality of Products.

3.9.3 Contractor shall store Products in a
safe, neat, compact, and protected manner.
Contractor shall also store Products delivered during
the work, along the right-of-way:

3.9.3.1 so as to cause the least inconvenience
to property owners, tenants, and
general public; and

3.9.3.2 so as not to block access to, or be
closer than, three feet to any fire
hydrant.

Contractor shall protect trees, lawns, walks, drives,
streets, and other improvements that are to remain,
from damage. If private or public property is
damaged by Contractor, Contractor shall, at its sole
expense, restore the damaged property to at least its
original condition.

3.9.3.1 Contractor shall obtain City Engineer's
approval for storage areas used for Products for
which payment has been requested under
Paragraph 9.6.1. Contractor shall provide the City
access to the storage areas for inspection purposes.
Products, once paid for by the City, become the
property of the City and may not be removed from
place of storage, without City Engineer's written
permission except for a movement to the site.
Contractor's Installation Floater, required under
Section 11.2, shall cover all perils, including loss or
damage to Products during storage, loading,
unloading, and transit to the site.

3.10 PRODUCT OPTIONS AND
SUBSTITUTIONS

3.10.1 For Products specified by reference
standards or by description only, Contractor may
provide any Product meeting those standards or
description.

3.10.2 For Products specified by naming one
or more manufacturers with provision for
substitutions or equal, Contractor may submit a
request for substitution for any manufacturer not
named.

3.10.3 City Engineer will consider requests for
substitutions only within the first 15 percent of
Contract Time, or first 90 days after date of Notice to
Proceed, whichever is less.

3.10.4 Contractor shall document each
request for substitution with complete data
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substantiating compliance of proposed substitution
with the Contract.

3.10.5 A request for substitution constitutes a
representation that Contractor:

3.10.5.1 has investigated the proposed Product
and determined that it meets or
exceeds the quality level of the
specified Product;

3.10.5.2 shall provide the same warranty for the
substitution as for the specified
Product;

3.10.5.3 shall coordinate installation of the
proposed substitution and make
changes to other work which may be
required for the Work to be completed,
with no additional cost or increase in
time to the City;

3.10.5.4 confirms that cost data is complete and
includes all related costs under the
Contract;

3.10.5.5 waives Claim for additional costs or
time extensions that may subsequently
become apparent; and

3.10.5.6 shall provide review or redesign
services by a design consultant with
appropriate professional license and
shall obtain re-approval and permits
from authorities.

3.10.6 City Engineer will not consider and will
not approve substitutions when:

3.10.6.1 they are indicated or implied on Shop
Drawing or Product Data submittals
without separate written request; or

3.10.6.2 acceptance will require revision to the
Contract.

3.10.7 City Engineer may reject requests for
substitution, and his decision will be final and binding
on the Parties.

3.11 CASH ALLOWANCES

3.11.1 Contract Price includes Cash
Allowances as identified in the Contract.

3.11.2 The City will pay the actual costs of
Cash Allowance item exclusive of profit, overhead or
administrative costs. If actual costs exceed the
Cash Allowance, City Engineer must approve a
Change Order for the additional costs.

3.12 WARRANTY

3.12.1 Contractor warrants to the City that
Products furnished under the Contract are:

3.12.1.1 free of defects in title;
3.12.1.2 of good quality; and
3.12.1.3 new, unless otherwise required or

permitted by the Contract.
If required by the City Engineer, Contractor shall
furnish satisfactory evidence as to kind, quality and
title of Products, and that Products conform to
requirements of the Contract.

3.12.2 In the event of a defect in a Product,
either during construction or warranty period,
Contractor shall take appropriate action with
manufacturer of Product to assure correction or
replacement of defective Product with minimum
delay.

3.12.3 Contractor warrants that the Work is
free of defects not inherent in the quality required or
permitted, and that the Work does conform with the
requirements of the Contract. Contractor further
warrants that the Work has been performed in a
thorough and workmanlike manner.

3.12.4 Contractor warrants that the Work is
free of concentrations on polychlorinated biphenyl
(PCB) and other substances defined as hazardous
by the Comprehensive Environmental Response
Compensation and Liability Act (CERCLA) or any
other applicable law or regulation.

3.12.5 Work not conforming to requirements
of Section 3.12, including substitutions not properly
approved and authorized, may be considered
nonconforming work.

3.12.6 Contractor's warranty excludes remedy
for damage or defect caused by:

3.12.6.1 improper or insufficient maintenance by
the City;

3.12.6.2 normal wear and tear under normal
usage; or

3.12.6.3 claim that hazardous material was
incorporated into the Work, if that
material was specified in the Contract.

3.12.7 Contractor warrants that title to all work
covered by Contractor's request for payment passes
to the City upon incorporation into the Work or upon
Contractor's receipt of payment, whichever occurs
first. The Contractor further warrants that the title is
free of all liens, claims, security interests or other
interests ("Encumbrances"). If not, upon written
demand from City Engineer, Contractor shall
immediately take legal action necessary to remove
Encumbrances.
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3.13 TAXES

3.13.1 Contractor shall pay all sales,
consumer, use, and similar taxes, which are in effect
or scheduled to go into effect on or before bids are
received, related to work provided by Contractor.

3.13.2 Contractor shall obtain, and require
Subcontractors and Suppliers to obtain, necessary
permits from the state and local taxing authorities to
perform contractual obligations under the Contract,
including sales tax permits.

3.13.3 The City is exempt from the Federal
Transportation and Excise Tax. Contractor shall
comply with federal regulations governing the
exemptions.

3.13.4 Products incorporated into the Work
are exempt from state sales tax according to
provisions of the TEX. TAX CODE ANN. CH. 151,
Subsection H.

3.14 PERMITS, FEES, AND NOTICES

3.14.1 Unless otherwise provided in the
Contract, Contractor shall secure and pay for all
construction permits, licenses, and inspections:

3.14.1.1 necessary for proper execution and
completion of the Work; and

3.14.1.2 legally required at time bids are
received.

3.15 CONSTRUCTION SCHEDULES

3.15.1 On receipt of Notice to Proceed,
Contractor shall promptly prepare and submit
construction schedule for the Work for City
Engineer's review. The schedule must reflect the
minimum time required to complete the Work not to
exceed Contract Time.

3.15.2 Contractor shall give 24-hour written
notice to City Engineer before commencing work or
resuming work where work has been stopped.
Contractor shall also give the same notice to
inspectors.

3.15.3 Contractor shall incorporate milestones
specified in Summary of Work Specification into the
construction schedule. Contractor's failure to meet a
milestone, as determined by City Engineer, may be
considered a material breach of the Contract.

3.15.4 Each month, Contractor shall submit to
City Engineer a copy of an updated construction
schedule indicating actual progress, incorporating
applicable changes, and indicating courses of action

required to assure completion of the Work within
Contract Time.

3.15.5 Contractor shall keep a current
schedule of submittals that coordinates with the
construction schedule, and shall submit the initial
schedule of submittals to City Engineer for approval.

3.16 DOCUMENTS AND SAMPLES AT THE
SITE

3.16.1 Contractor shall maintain at the site,
and make available to City Engineer, one record
copy of Drawings, Specifications, and Modifications.
Contractor shall maintain the documents in good
order and marked currently to record changes and
selections made during construction. In addition,
Contractor shall maintain at the site, approved Shop
Drawings, Product Data, Samples, and similar
submittals, which will be delivered to City Engineer
prior to final inspection as required in Paragraph
9.11.4.

3.16.2 Contractor shall maintain all books,
documents, papers, accounting records, and other
relevant documentation pursuant to the Work and
shall make the books, documents, papers, and
accounting records available to representatives of
the City for review and audits during the Contract
term and for the greater of three years following Date
of Substantial Completion or until all litigation or
audits are fully resolved.

3.16.3 Contractor shall provide to City Attorney
all documents and records that City Attorney deems
necessary to assist in determining Contractor’s
compliance with the Contract, with the exception of
those documents made confidential by federal or
state law or regulation.

3.17 MANUFACTURER'S
SPECIFICATIONS

3.17.1 Contractor shall handle, store, and
Install Products and perform all work in the manner
required by Product manufacturer. Should the
Contract and manufacturer's instructions conflict,
Contractor shall report conflict to City Engineer for
resolution prior to proceeding with the affected work.

3.17.2 References in the Contract to the
manufacturer's specifications, directions, or
recommendations, mean manufacturer's current
published documents in effect as of date of receipt of
bids, or in the case of a Modification, as of date of
Modification.
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3.18 SHOP DRAWINGS, PRODUCT DATA,
AND SAMPLES

3.18.1 Shop Drawings, Product Data, and
Samples are not part of the Contract. The purpose
of Contractor submittals is to demonstrate, for those
portions of the Work for which submittals are
required, the way Contractor proposes to conform to
information given and design concept expressed in
the Contract.

3.18.2 Contractor shall submit to Project
Manager for review the Shop Drawings, Product
Data, and Samples, which are required by the
Contract. Review by Project Manager is subject to
limitations of Paragraph 4.1.4. Contractor shall
transmit the submittals to the Project Manager with
reasonable promptness and in a sequence, so as to
cause no delay in the Work or in activities of the City
or of separate contractors. Contractor shall transmit
submittals in time to allow a minimum of 30 days for
Project Manager’s review prior to date Contractor
needs reviewed submittals returned. This time may
be shortened for a particular job requirement if
approved by Project Manager in advance of
submittal.

3.18.3 Contractor shall certify that the content of
submittals conforms to the Contract without
exception by affixing Contractor’s approval stamp
and signature. By certifying and submitting Shop
Drawings, Product Data, and Samples, Contractor
represents, and Contractor’s stamp of approval shall
state, that Contractor has determined and verified
materials, quantities, field measurements, and field
construction criteria related to the submittal, and has
checked and coordinated information contained
within the submittals with requirements of the
Contract.

3.18.4 Contractor may not perform any work
requiring submittal and review of Shop Drawings,
Product Data, or Samples until the submittal has
been returned with appropriate review decision by
the Project Manager. Contractor shall perform work
in accordance with the review.

3.18.5 If Contractor performs any work
requiring submittals prior to review and acceptance
of the submittals by Project Manager, such work is at
Contractor’s risk and the City is not obligated to
accept work if the submittals are later found to be
unacceptable.

3.18.6 If, in the opinion of Project Manager,
the submittals are incomplete, or demonstrate an
inadequate understanding of the Work or lack of

review by the Contractor, then submittals may be
returned to the Contractor for correction and
resubmittal.

3.18.7 Contractor shall direct specific attention
in writing and on the resubmitted Shop Drawings,
Product Data, or Samples to any additional proposed
revisions, other than those revisions requested by
Project Manager on previous submittals.

3.18.8 Contractor is not relieved of
responsibility for deviations from requirements of the
Contract by Project Manager’s review of Shop
Drawings, Product Data, or Samples unless
Contractor has specifically informed Project Manager
in writing of the deviation at the time of the submittal,
and Project Manager has given written approval of
the deviation.

3.18.9 When professional certification of
performance criteria of Products is required by the
Contract, the City may rely upon accuracy and
completeness of the calculations and certifications.

3.18.10 For Product colors or textures to be
selected by the City, Contractor shall submit all
samples together to allow preparation of a complete
selection schedule.

3.18.11 Contractor shall submit informational
submittals, on which Project Manager is not
expected to take responsive action, as required by
the Contract.

3.18.12 Submittals made by Contractor which
are not required by the Contract may be returned to
Contractor without action.

3.19 CULTURAL RESOURCES AND
ENDANGERED SPECIES

3.19.1 Contractor may not remove or disturb,
or cause to be removed or disturbed, any historical,
archaeological, architectural, or other cultural
artifacts, relics, vestiges, remains, or objects of
antiquity. If Contractor discovers one of these items,
Contractor shall immediately notify City Engineer and
further comply with the requirements of 13 Tex.
Admin. Code Chs. 25 and 26 (2002), or successor
regulation. Contractor shall protect site and cultural
resources from further disturbance until professional
examination can be made or until clearance to
proceed is authorized in writing by City Engineer.

3.19.2 Should either threatened or
endangered plant or animal species be encountered,
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Contractor shall cease work immediately in the area
of encounter and notify City Engineer.

3.20 CUTTING AND PATCHING

3.20.1 Contractor is responsible for necessary
cutting, fitting, and patching to accomplish the Work
and shall suitably support, anchor, attach, match,
and trim or seal materials to work of other
contractors. Contractor shall coordinate the Work
with work of other contractors to minimize conflicts,
as provided in Article 6.

3.20.2 Contractor may not endanger work by
cutting, digging, or other action, and may not cut or
alter work of other contractors except by written
consent of City Engineer and affected contractor.

3.21 CLEANING

3.21.1 Contractor shall perform daily cleanup
of all dirt, debris, scrap materials and other
disposable items resulting from Contractor's
operations, whether on-site or off-site. Unless
otherwise authorized in writing by City Engineer,
Contractor shall keep all streets, access streets,
driveways, areas of public access, walkways, and
other designated areas clean and open at all times.

3.21.2 Failure of Contractor to maintain a
clean site, including access streets, is the basis for
City Engineer to issue a Notice of Noncompliance.
Should compliance not be attained within the time
period in the Notice of Noncompliance, City Engineer
may authorize necessary cleanup to be performed by
others and the cost of the cleanup will be deducted
from monies due Contractor.

Contractor shall legally dispose off-site, all waste
materials and other excess materials resulting from
Contractor's operations.

3.22 SANITATION

3.22.1 Contractor shall provide and maintain
sanitary facilities at site for use of all construction
forces under the Contract. Newly-constructed or
existing sanitary facilities may not be used by
Contractor.

3.23 ACCESS TO WORK AND TO
INFORMATION

3.23.1 Contractor shall provide the City,
Design Consultant, testing laboratories, and
governmental agencies which have jurisdictional
interests, access to the Work in preparation and in

progress wherever located. Contractor shall provide
proper and safe conditions for the access.

3.23.2 If required by City Engineer, Contractor
shall furnish information concerning character of
Products and progress and manner of the Work,
including information necessary to determine cost of
the Work, such as number of employees, pay of
employees, and time employees worked on various
classes of the Work.

3.24 TRADE SECRETS

3.24.1 Contractor will not make any claim of
ownership of trade secrets as to products used in the
Work, or preparation of any mixture for the Work.
City Engineer will at all times have the right to
demand and Contractor shall furnish information
concerning materials or samples of ingredients of
any materials used, or proposed to be used, in
preparation of concrete placed or other work to be
done. Mixtures, once agreed on, shall not be
changed in any manner without knowledge and
consent of City Engineer. The City will make its best
efforts to protect confidentiality of proprietary
information.

3.25 INDEMNIFICATION

3.25.1 CONTRACTOR AGREES TO AND
SHALL DEFEND, INDEMNIFY, AND HOLD THE
CITY, ITS AGENTS, EMPLOYEES, OFFICERS,
AND LEGAL REPRESENTATIVES
(COLLECTIVELY THE “CITY”) HARMLESS FOR
ALL CLAIMS, CAUSES OF ACTION, LIABILITIES,
FINES, AND EXPENSES (INCLUDING, WITHOUT
LIMITATION, ATTORNEYS’ FEES, COURT
COSTS, AND ALL OTHER DEFENSE COSTS AND
INTEREST) FOR INJURY, DEATH, DAMAGE, OR
LOSS TO PERSONS OR PROPERTY SUSTAINED
IN CONNECTION WITH OR INCIDENTAL TO
PERFORMANCE UNDER THE CONTRACT
INCLUDING, WITHOUT LIMITATION, THOSE
CAUSED BY:

3.25.1.1 CONTRACTOR’S AND/OR ITS
AGENTS’, EMPLOYEES’, OFFICERS’,
DIRECTORS’, CONTRACTORS’, OR
SUBCONTRACTORS’
(COLLECTIVELY IN NUMBERED
SUBPARAGRAPHS .1 through .3,
“CONTRACTOR”) ACTUAL OR
ALLEGED NEGLIGENCE OR
INTENTIONAL ACTS OR OMISSIONS;

3.25.1.2 THE CITY’S AND CONTRACTOR’S
ACTUAL OR ALLEGED
CONCURRENT NEGLIGENCE,
WHETHER CONTRACTOR IS
IMMUNE FROM LIABILITY OR NOT;
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3.25.1.3 THE CITY’S AND CONTRACTOR’S
ACTUAL OR ALLEGED STRICT
PRODUCTS LIABILITY OR STRICT
STATUTORY LIABILITY, WHETHER
CONTRACTOR IS IMMUNE FROM
LIABILITY OR NOT.

CONTRACTOR SHALL DEFEND, INDEMNIFY,
AND HOLD THE CITY HARMLESS DURING THE
TERM OF THE CONTRACT AND FOR FOUR
YEARS AFTER THE CONTRACT TERMINATES.
CONTRACTOR SHALL NOT INDEMNIFY THE
CITY FOR THE CITY’S SOLE NEGLIGENCE.

3.25.2 NOTWITHSTANDING ANYTHING TO
THE CONTRARY, THE LIABILITY OF
CONTRACTOR FOR THE CITY’S CONCURRENT
NEGLIGENCE SHALL NOT EXCEED $1,000,000.

3.26 RELEASE AND INDEMNIFICATION –
PATENT, COPYRIGHT, TRADEMARK,
AND TRADE SECRET
INFRINGEMENT

3.26.1 UNLESS OTHERWISE
SPECIFICALLY REQUIRED BY THE CONTRACT,
CONTRACTOR AGREES TO AND SHALL
RELEASE AND DEFEND, INDEMNIFY, AND HOLD
HARMLESS THE CITY, ITS AGENTS,
EMPLOYEES, OFFICERS, AND LEGAL
REPRESENTATIVES (COLLECTIVELY THE
“CITY”) FROM ALL CLAIMS OR CAUSES OF
ACTION BROUGHT AGAINST THE CITY BY ANY
PARTY, INCLUDING CONTRACTOR, ALLEGING
THAT THE CITY’S USE OF ANY EQUIPMENT,
SOFTWARE, PROCESS, OR DOCUMENTS
CONTRACTOR FURNISHES DURING THE TERM
OF THE CONTRACT INFRINGES ON A PATENT,
COPYRIGHT, OR TRADEMARK, OR
MISAPPROPRIATES A TRADE SECRET.
CONTRACTOR SHALL PAY ALL COSTS
(INCLUDING, WITHOUT LIMITATION,
ATTORNEYS’ FEES, COURT COSTS, AND ALL
OTHER DEFENSE COSTS, AND INTEREST) AND
DAMAGES AWARDED.

3.26.2 CONTRACTOR SHALL NOT SETTLE
ANY CLAIM ON TERMS WHICH PREVENT THE
CITY FROM USING THE EQUIPMENT,
SOFTWARE, PROCESS, OR PRODUCT
WITHOUT THE CITY ENGINEER'S PRIOR
WRITTEN CONSENT.

3.26.3 UNLESS OTHERWISE SPECIFICALLY
REQUIRED BY THE CONTRACT, WITHIN 60
DAYS AFTER BEING NOTIFIED OF THE CLAIM,
CONTRACTOR SHALL, AT ITS OWN EXPENSE,
EITHER:

3.26.3.1 OBTAIN FOR THE CITY THE RIGHT
TO CONTINUE USING THE
EQUIPMENT, SOFTWARE,
PROCESS, OR PRODUCT, OR

3.26.3.2 IF BOTH PARTIES AGREE, REPLACE
OR MODIFY THEM WITH
COMPATIBLE AND FUNCTIONALLY
EQUIVALENT PRODUCTS.

IF NONE OF THESE ALTERNATIVES IS
REASONABLY AVAILABLE, THE CITY MAY
RETURN THE EQUIPMENT, SOFTWARE, OR
PRODUCT, OR DISCONTINUE THE PROCESS,
AND CONTRACTOR SHALL REFUND THE
PURCHASE PRICE.

3.27 INDEMNIFICATION PROCEDURES

3.27.1 Notice of Indemnification Claims: If the
City or Contractor receives notice of any claim or
circumstances which could give rise to an
indemnified loss, the receiving party shall give written
notice to the other Party within 10 days. The notice
must include the following:

3.27.1.1 a description of the indemnification
event in reasonable detail,

3.27.1.2 the basis on which indemnification may
be due, and

3.27.1.3 the anticipated amount of the
indemnified loss.

This notice does not estop or prevent the City from
later asserting a different basis for indemnification or
a different amount of indemnified loss than that
indicated in the initial notice. If the City does not
provide this notice within the 10-day period, it does
not waive any right to indemnification except to the
extent that Contractor is prejudiced, suffers loss, or
incurs expense because of the delay.

3.27.2 Defense of Indemnification Claims:
3.27.2.1 Assumption of Defense: Contractor

may assume the defense of the claim
at its own expense with counsel chosen
by it that is reasonably satisfactory to
the City. Contractor shall then control
the defense and any negotiations to
settle the claim. Within 10 days after
receiving written notice of the
indemnification request, Contractor
must advise the City as to whether or
not it will defend the claim. If
Contractor does not assume the
defense, the City shall assume and
control the defense, and all defense
expenses constitute an indemnified
loss.

3.27.2.2 Continued Participation: If Contractor
elects to defend the claim, the City may
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retain separate counsel to participate
in, but not control, the defense and to
participate in, but not control, any
settlement negotiations. Contractor
may settle the claim without the
consent or agreement of the City,
unless it:
3.27.2.2.1 would result in injunctive

relief or other equitable
remedies or otherwise
require the City to comply
with restrictions or
limitations that adversely
affect the City;

3.27.2.2.2 would require the City to pay
amounts that Contractor
does not fund in full; or

3.27.2.2.3 would not result in the City's
full and complete release
from all liability to the
plaintiffs or claimants who
are parties to or otherwise
bound by the settlement.

3.28 CONTRACTOR DEBT

IF CONTRACTOR, AT ANY TIME DURING THE

TERM OF THIS AGREEMENT, INCURS A DEBT,

AS THE WORD IS DEFINED IN SECTION 15-122

OF THE HOUSTON CITY CODE OF

ORDINANCES, IT SHALL IMMEDIATELY NOTIFY

CITY CONTROLLER IN WRITING. IF CITY

CONTROLLER BECOMES AWARE THAT

CONTRACTOR HAS INCURRED A DEBT, IT

SHALL IMMEDIATELY NOTIFY CONTRACTOR IN

WRITING. IF CONTRACTOR DOES NOT PAY

THE DEBT WITHIN 30 DAYS OF EITHER SUCH

NOTIFICATION, CITY CONTROLLER MAY

DEDUCT FUNDS IN AN AMOUNT EQUAL TO THE

DEBT FROM ANY PAYMENTS OWED TO

CONTRACTOR UNDER THIS AGREEMENT, AND

CONTRACTOR WAIVES ANY RECOURSE

THEREFOR. CONTRACTOR SHALL FILE A NEW

AFFIDAVIT OF OWNERSHIP, USING THE FORM

DESIGNATED BY CITY, BETWEEN FEBRUARY 1

AND MARCH 1 OF EVERY YEAR DURING THE

TERM OF THE CONTRACT.

ARTICLE 4 - ADMINISTRATION OF THE CONTRACT

4.1 CONTRACT ADMINISTRATION

4.1.1 City Engineer will provide
administration of the Contract and City Engineer is
authorized to issue Change Orders, Work Change
Directives, and Minor Changes in the Work.

4.1.2 City Engineer may act through Project
Manager, Design Consultant, or Inspector. When
the term "City Engineer" is used in the Contract,
action by City Engineer is required unless City
Engineer delegates his authority in writing. The City
Engineer may not delegate authority to render
decisions under Section 4.4.

The City does not have control over or charge of,
and is not responsible for, supervision, construction,
and safety procedures enumerated in Section 3.3.
The City does not have control over or charge of and
is not responsible for acts or omissions of
Contractor, Subcontractors, or Suppliers.

4.1.3 The City and Design Consultant may
attend project meetings and visit the site to observe
progress and quality of the Work. The City and
Design Consultant are not required to make
exhaustive or continuous on-site inspections to
check quality or quantity of the Work.

4.1.4 Project Manager will review and
approve or take other appropriate action on
Contractor's submittals, but only for limited purpose
of checking for conformance with information given
and design concept expressed in the Contract.

4.1.5 Project Manager's review of the
submittals is not conducted for purpose of
determining accuracy and completeness of other
details, such as dimensions and quantities, or for
substantiating instructions for installation or
performance of Products, all of which remain the
responsibility of Contractor.

4.1.6 Project Manager’s review of submittals
does not relieve Contractor of its obligations under
Sections 3.3, 3.12, and 3.18. Review does not
constitute approval of safety precautions or, unless
otherwise specifically stated by Project Manager in
writing, of construction means, methods, techniques,
sequences, or procedures. Project Manager’s
review of a specific item does not indicate approval
of an assembly of which the item is a component.

4.1.7 Based on field observations and
evaluations, Project Manager will process
Contractor's progress payments, certify amounts due
Contractor, and issue Certificates for Payment in the
amount certified.

4.1.8 Project Manager will receive and
forward to City Engineer for his review and records,
written warranties and related documents required
by the Contract and assembled by Contractor.
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4.1.9 Upon written request by Contractor or
Project Manager, City Engineer will resolve matters
of interpretation of or performance of the Contract,
which are not Claims. City Engineer’s decisions are
final and binding on the Parties.

4.1.10 City Engineer may reject work which
does not conform to the Contract.

4.1.11 When City Engineer considers it
necessary to implement the intent of the Contract,
City Engineer may require additional inspection or
testing of work in accordance with Paragraphs 13.6.3
and 13.6.4, whether such work is fabricated,
Installed, or completed.

4.2 COMMUNICATIONS IN
ADMINISTRATION OF THE
CONTRACT

4.2.1 Except as otherwise provided in the
Contract or when authorized by City Engineer in
writing, Contractor shall communicate with Project
Manager. Contractor shall communicate with Design
Consultant, Design Consultant’s subconsultants, and
separate contractors through Project Manager. The
City will communicate with Subcontractors and
Suppliers through Contractor.

4.3 CLAIMS AND DISPUTES

4.3.1 Documentation by Project Manager:
Contractor shall submit Claims, including those
alleging an error or omission by Project Manager or
Design Consultant, to Project Manager for
documentation and recommendation to City
Engineer.

4.3.2 Decision of City Engineer: Upon
submission of Claim by Project Manager or
Contractor, City Engineer will resolve Claims in
accordance with Section 4.4.

4.3.3 Time Limits on Claims: Claims by
Contractor must be made within 90 days after
occurrence of event giving rise to the Claim.

4.3.4 Continuing the Contract Performance:
Pending final resolution of a Claim including referral
to non-binding mediation, unless otherwise agreed in
writing, Contractor shall proceed diligently with the
performance of the Contract and the City will
continue to make payments in accordance with the
Contract.

4.3.4.1 Pending final resolution of a Claim
including referral to non-binding mediation,
Contractor is responsible for safety and protection of
physical properties and conditions at site.

4.3.5 Claims for Concealed or Unknown
Conditions: Concealed or unknown physical
conditions include utility lines, other man-made
structures, storage facilities, Pollutants and Pollutant
Facilities, and the like, but do not include conditions
arising from Contractor operations, or failure of
Contractor to properly protect and safeguard
subsurface facilities. Concealed conditions also
include naturally-occurring soil conditions outside the
range of soil conditions identified through
geotechnical investigations, but do not include
conditions arising from groundwater, rain, or flood.

4.3.5.1 If conditions are encountered at the site
which are Underground Facilities or otherwise
concealed or unknown conditions which differ
materially from:

4.3.5.1.1 those indicated by the Contract; or
4.3.5.1.2 conditions which Contractor could have

discovered through site inspection,
geotechnical testing, or otherwise;

then Contractor will give written notice to City
Engineer no later than five days after Contractor's
first observation of the condition and before condition
is disturbed. Contractor's failure to provide notice
constitutes a waiver of a Claim.

4.3.5.2 City Engineer will promptly investigate
concealed or unknown conditions. If City Engineer
determines that conditions at the site are not
materially different and that no change in Contract
Price or Contract Time is justified, City Engineer will
notify Contractor in writing, stating reasons. If City
Engineer determines the conditions differ materially
and cause increase or decrease in Contractor’s cost
or time required for performance of part of the Work,
City Engineer will recommend an adjustment in
Contract Price or Contract Time, or both, as provided
in Article 7. Opposition by a Party to the City
Engineer’s determination must be made within 21
days after City Engineer has given notice of the
decision. If the Parties cannot agree on adjustment
to Contract Price or Contract Time, adjustment is
subject to further proceedings pursuant to Section
4.4.

4.3.6 Claims for Additional Cost: If
Contractor wishes to make a Claim for increase in
Contract Price, Contractor shall give written notice
before proceeding with work for which Contractor
intends to submit a Claim. Prior notice is not
required for Claims relating to an emergency
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endangering life or property arising under Section
10.4.

4.3.6.1 Contractor may file a Claim in
accordance with Section 4.4 if Contractor believes it
has incurred additional costs, for the following
reasons:

4.3.6.1.1 written interpretation of City Engineer;
4.3.6.1.2 order by City Engineer to stop the Work

when Contractor is not at fault;
4.3.6.1.3 suspension of the Work by City

Engineer;
4.3.6.1.4 termination of the Contract by City

Engineer; or
4.3.6.1.5 The City's non-compliance with another

provision of the Contract.

4.3.6.2 No increase in Contract Price is
allowed for delays or hindrances to the Work, except
for direct and unavoidable extra costs to Contractor
caused by failure of the City to provide information
and services, or to make land and materials
available, when required of the City under the
Contract. Any increase claimed is subject to the
provisions of Section 4.4 and Article 7.

4.3.6.3 The City is not liable for Claims for
delay when Date of Substantial Completion occurs
prior to expiration of Contract Time.

4.3.7 Claims for Additional Time: If
Contractor wishes to make a Claim for an increase in
Contract Time, Contractor shall give written notice as
provided in Section 8.2. In case of continuing delay,
only one Claim is necessary.

4.4 RESOLUTION OF CLAIMS AND
DISPUTES

4.4.1 City Engineer will review Claims and
take one or more of the following preliminary actions
within 30 days of receipt of Claim:

4.4.1.1 submit a suggested time to meet and
discuss the Claim with City Engineer;

4.4.1.2 reject Claim, in whole or in part, stating
reasons for rejection;

4.4.1.3 recommend approval of the Claim by
the other Party;

4.4.1.4 suggest a compromise; or
4.4.1.5 take other actions as City Engineer

deems appropriate to resolve the
Claim.

4.4.2 City Engineer may request additional
supporting data from claimant. Party making Claim
shall, within 10 days after receipt of City Engineer's
request, submit additional supporting data requested
by City Engineer.

4.4.3 At any time prior to rendering a written
decision regarding a Claim, City Engineer may refer
Claim to non-binding mediation. If Claim is resolved,
City Engineer will prepare and obtain all appropriate
documentation. If Claim is not resolved, City
Engineer will take receipt of Claim and begin a new
review under Section 4.4.

4.4.4 If Claim is not referred to or settled in non-
binding mediation, City Engineer may conduct a
hearing and will render a written decision, including
findings of fact, within 75 days of receipt of Claim, or
a time mutually agreed upon by the Parties in writing.
City Engineer may notify Surety and request Surety's
assistance in resolving Claim. City Engineer's
decision is final and binding on the Parties.

4.5 CONDITION PRECEDENT TO SUIT;
WAIVER OF ATTORNEY FEES AND
INTEREST

4.5.1 Neither the City nor Contractor may
recover attorney fees for any claim brought in
connection with this Contract.

4.5.2 Neither the City nor the Contractor may
recover interest for any damages claim brought in
connection with this Contract except as allowed by
TEXAS LOCAL GOVERNMENT CODE Chapter 2251.

4.6 INTERIM PAYMENT WAIVER &
RELEASE

4.6.1 In accordance with section 4.3, the
Contractor shall use due diligence in the discovery
and submission of any Claim against the City related
to the Contractor’s work.

4.6.2 The Contractor shall submit any Claim to
the City not later than the 90th day after the
occurrence of the event giving rise to the Claim.

4.6.3 Any failure to timely comply with the
requirements of section 4.6.2 waives and releases
any Claim when the Contractor submits an
application for payment after the 90th day.

4.6.4 This waiver does not cover any retainage.
In case of any conflict of law, this language shall be
revised to the minimum extent necessary to avoid
legal conflict. This waiver is made specifically for the
benefit of the City.
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ARTICLE 5 - SUBCONTRACTORS AND
SUPPLIERS

5.1 AWARD OF SUBCONTRACTS
OTHER CONTRACTS FOR
PORTIONS OF THE WORK

5.1.1 Contractor may not contract with a
Subcontractor, Supplier, person, or entity that City
Engineer has made a reasonable and timely
objection to.

5.1.2 If City Engineer has a reasonable
objection to person or entity proposed by Contractor,
Contractor shall propose another with whom City
Engineer has no reasonable objection.

5.1.3 Contractor shall execute contracts with
approved Subcontractors, Suppliers, persons, or
entities before the Subcontractors or Suppliers begin
work under the Contract. All such contracts must be
executed and sent to the OBO Director and
Contracting Department within 30 days after the date
of the Notice to Proceed and must include provisions
set forth in Articles 3 and 5 of this Document.

5.1.4 Contractor shall notify City Engineer in
writing of any proposed change of Subcontractor,
Supplier, person, or entity previously accepted by the
City.

5.1.5 Contractor shall make timely payments
to Subcontractors and Suppliers for performance of
the Contract. Contractor shall protect, defend, and
indemnify the City from any claim or liability arising
out of Contractor's failure to make the payments.
Disputes relating to payment of Business Enterprise
Subcontractors or Suppliers will be submitted to
arbitration in same manner as other disputes under
Business Enterprise subcontracts. Failure of
Contractor to comply with decisions of arbitrator may
be determined by City Engineer a material breach
leading to termination of the Contract.

5.2 CONTRACTOR RESPONSIBILITY
FOR SUBCONTRACTORS

5.2.1 Contractor is responsible to the City, as
may be required by laws and regulations, for all acts
and omissions of Subcontractors, Suppliers, and
other persons and organizations performing or
furnishing any of the Work under direct or indirect
contract with Contractor.

5.2.2 Contractor shall make available to each
proposed Subcontractor, prior to execution of
subcontract, copies of the Contract to which

Subcontractor is bound by this Section 5.2.
Contractor shall notify Subcontractor of any terms of
proposed subcontract which may be at variance with
the Contract.

5.2.3 The City’s approval of Subcontractor or
Suppliers does not relieve Contractor of its obligation
to perform, or to have performed to the full
satisfaction of the City, the Work required by the
Contract.

5.2.4 Unless there is a contractual relationship
between Contractor and a Subcontractor or Supplier
to the contrary, Contractor shall withhold no more
retainage from Subcontractors or Suppliers than City
withholds from Contractor under this Agreement.
However, once a Subcontractor or Supplier
completes performance, Contractor shall release all
retainage to that Subcontractor or Supplier
regardless if City continues to retain under this
Agreement.

5.2.5 Prior to a Subcontractor or Supplier
commencing performance for Contractor, Contractor
shall meet with that Subcontractor or Supplier to
provide instructions on invoicing procedures, dispute
resolution procedures, and statutory rights, such as
claim filing procedures under the McGregor Act.
Subcontractors and Suppliers must certify to the City
Engineer that Contractor has fulfilled the
requirements of this Section.

ARTICLE 6 - CONSTRUCTION BY THE CITY OR
BY SEPARATE CONTRACTORS

6.1 THE CITY'S RIGHT TO PERFORM
CONSTRUCTION AND TO AWARD
SEPARATE CONTRACTS

6.1.1 The City may perform on-site
construction operations related to the Work and as
part of the Project with the City’s workforce or with
separate contractors.

6.2 COORDINATION

6.2.1 The City will coordinate activities of the
City's workforce and of each separate contractor with
work of Contractor, and Contractor shall cooperate
with the City and separate contractors.

6.2.1.1 Contractor shall participate with other
separate contractors and the City in reviewing their
construction schedules when directed to do so by the
Project Manager. Contractor shall make revisions to
construction schedule and Contract Price deemed
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necessary after joint review and mutual agreement.
Construction schedules shall then constitute
schedules to be used by Contractor, separate
contractors, and the City, until subsequently revised.

6.2.2 Contractor shall afford to the City and
to separate contractors reasonable opportunity for
introduction and storage of their materials and
equipment, and for performance of their activities.

6.2.3 If part of Contractor's work depends on
proper execution of construction or operations by the
City or a separate contractor, Contractor shall, prior
to proceeding with that portion of the Work, inspect
the other work and promptly report to City Engineer
apparent discrepancies or defects in the other
construction that would render it unsuitable for the
proper execution of the Work. Failure of Contractor
to report apparent discrepancies or defects in the
other construction shall constitute acknowledgment
that the City's or separate contractor's completed or
partially completed construction is fit and proper to
receive Contractor's work, except as to
discrepancies or defects not then reasonably
discoverable.

6.3 MUTUAL RESPONSIBILITY

6.3.1 The responsible party bears the costs
caused by delays, by improperly timed activities, or
by nonconforming construction.

6.3.2 Contractor shall promptly remedy
damage caused by Contractor to completed or
partially completed construction or to property of the
City or separate contractor.

6.3.3 Claims or disputes between Contractor
and other City contractors, or subcontractors of other
City contractors, working on the Project must be
submitted to binding arbitration in accordance with
Construction Industry Arbitration Rules of the
American Arbitration Association upon demand by
any party to the dispute or by the City.

6.4 THE CITY'S RIGHT TO CLEAN UP

6.4.1 If dispute arises among Contractor,
separate contractors, and the City as to responsibility
under their respective contracts for maintaining
premises and surrounding area free from waste
materials and rubbish as described in Section 3.21,
the City may clean up and allocate cost among those
responsible, as determined by City Engineer.

ARTICLE 7 - CHANGES IN THE WORK

7.1 CHANGES

7.1.1 Changes in scope of the Work, subject
to limitations in Article 7 and elsewhere in the
Contract, may be accomplished without invalidating
the Contract, or without notifying Surety by:

7.1.1.1 Change Order;
7.1.1.2 Work Change Directive; or
7.1.1.3 Minor Change in the Work.

7.1.2 The following types of Change Orders
require City Council approval:

7.1.2.1 a single Change Order that exceeds
five percent of Original Contract Price,

7.1.2.2 a Change Order which, when added to
previous Change Orders, exceeds five
percent of Original Contract Price,

7.1.2.3 a Change Order, in which the total
value of increases outside of the
general scope of work approved by City
Council, when added to increases
outside the general scope of work
approved by City Council in previous
Change Orders, exceeds 40 percent of
the Original Contract Price, even if the
net increase to the Original Contract
Price is five percent or less.

In this context, “increase” means an
increase in quantity resulting from the
addition of locations not within the
scope of work approved by City
Council, or the addition of types of
goods or services not bid as unit price
items.

Nothing in this Section is intended to permit an
increase of the Contract Price in excess of the limit
set out in TEX. LOC. GOV’T CODE ANN. §252.048 or its
successor statute.

7.1.3 Contractor shall proceed promptly to
execute changes in the Work provided in
Modifications, unless otherwise stated in the
Modification.

7.2 WORK CHANGE DIRECTIVES

7.2.1 A Work Change Directive cannot
change Contract Price or Contract Time, but is
evidence that the Parties agree that a change,
ordered by directive, will be incorporated in a
subsequently issued Change Order as to its effect, if
any, on Contract Price or Contract Time.

7.2.2 Failure by Contractor to commence
work identified in a Work Change Directive within the
time specified by City Engineer, or to complete the
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work in a reasonable period of time, may be
determined by City Engineer to be a material breach
of Contract.

7.2.3 A Work Change Directive is used in the
absence of total agreement of the terms of a Change
Order. Interim payments are made in accordance
with Paragraph 9.6.1.

7.2.4 If Contractor signs a Work Change
Directive, then Contractor agrees to its terms
including adjustment in Contract Price and Contract
Time or method for determining them. Agreement
by the Parties to adjustments in Contract Price and
Contract Time are immediately recorded as a
Change Order.

7.2.5 City Engineer, by Work Change
Directive, may direct Contractor to take measures as
necessary to expedite construction to achieve Date
of Substantial Completion on or before expiration of
Contract Time. When the Work is expedited solely
for convenience of the City and not due to
Contractor’s failure to prosecute timely completion of
the Work, then Contractor is entitled to an
adjustment in Contract Price equal to actual costs
determined in accordance with Article 7.

7.3 ADJUSTMENTS IN CONTRACT
PRICE

7.3.1 Adjustments in Contract Price are
accomplished by Change Order and are based on
one of the following methods:

7.3.1.1 mutual acceptance of fixed price,
properly itemized and supported by
sufficient data to permit evaluation;

7.3.1.2 unit prices stated in the Contract or
subsequently agreed upon;

7.3.1.3 cost to be determined in a manner
agreed upon by the Parties and
mutually acceptable fixed or
percentage fee; or

7.3.1.4 as provided in Paragraph 7.3.2.

7.3.2 If Contractor does not agree with a
change in Contract Price or Contract Time or the
method for adjusting them specified in the Work
Change Directive within 21 days from date of the
Work Change Directive’s issuance, method and
adjustment are determined by City Engineer. If
Project Manager or Contractor disagree with City
Engineer's determination they then may file a Claim
in accordance with Section 4.4.

7.3.2.1 If City Engineer determines a method
and adjustment in Contract Price under Paragraph

7.3.2, Contractor shall provide, in a form as City
Engineer may prescribe, appropriate supporting data
for items submitted under Paragraph 7.3.2. Failure
to submit the data within 21 days of request for the
data by City Engineer shall constitute waiver of a
Claim.

7.3.2.2 Unless otherwise provided in the
Contract, costs for the purposes of this Paragraph
7.3.2 are limited to the following:

7.3.2.2.1 costs of labor, including labor burden
as stated below for social security,
unemployment insurance, customary
and usual fringe benefits required by
agreement or custom, and Workers'
Compensation insurance;
7.3.2.2..1.1 the maximum labor

burden applied to costs of
labor for changes in the
Work is 55 percent;

7.3.2.2.2 costs of materials, supplies, and
equipment, including cost of
transportation, whether incorporated or
consumed;

7.3.2.2.3 rental costs of machinery and
equipment, exclusive of hand tools,
whether rented from Contractor or
others, with prior approval of City
Engineer;

7.3.2.2.4 costs of premiums for Bonds and
insurance and permit fees related to
the change in the Work;

7.3.2.2.5 additional costs of direct supervision of
work and field office personnel directly
attributable to the change; and

7.3.2.2.6 allowances for overhead and profit as
stated below.
7.3.2.2.6.1 the maximum allowances

for overhead and profit on
increases due to Change
Orders:

7.3.2.2.6.2 for changes in the Work
performed by Contractor and
Subcontractors, allowance for
overhead and profit are
applied to an amount equal to
cost of all additions less cost
of all deletions to the Work.
Allowance for overhead to
Contractor and first tier
Subcontractors on changes
performed by Subcontractors
are applied to an amount
equal to the sum of all
increases to the Work by
applicable Subcontractors.
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7.3.3 If the City deletes or makes a change,
which results in a net decrease in Contract Price, the
City is entitled to a credit calculated in accordance
with Paragraphs 7.3.1 and 7.3.2 and Subparagraphs
7.3.2.1, and 7.3.2.2.1 through 7.3.2.2.5. When both
additions and credits covering related work or
substitutions are involved in a change, allowance for
overhead and profit is figured on the basis of a net
increase, if any, with respect to that change in
accordance with Subparagraph 7.3.2.2.6.

7.3.4 When Contractor agrees with the
determination made by City Engineer concerning
adjustments in Contract Price and Contract Time, or
the Parties otherwise reach agreement upon the
adjustments, the agreement will be immediately
recorded by Change Order.

7.4 MINOR CHANGES IN THE WORK

7.4.1 A Minor Change in Work is binding on
the Parties. Contractor shall acknowledge, in a
written form acceptable to City Engineer, that there is
no change in Contract Time or Contract Price and
shall carry out the written orders promptly.

ARTICLE 8 - TIME

8.1 PROGRESS AND COMPLETION

8.1.1 Time is of the essence in the Contract.
By executing the Contract, Contractor agrees that
Contract Time is a reasonable period for performing
the Work.

8.1.2 Computation of Time: In computing
any period of time prescribed or allowed by the
General Conditions, the day of the act, event, or
default after which designated period of time begins
to run is not to be included. Last day of the period so
computed is to be included, unless it is a Sunday or

Legal Holiday, in which event the period runs until
end of next day which is not a Sunday or Legal
Holiday. Sundays and Legal Holidays are
considered to be days and are to be included in all
other time computations relative to Contract Time.

8.1.3 Contractor may not commence the
Work prior to the effective date of insurance and
Bonds required by Article 11.

8.1.4 Contractor shall proceed expeditiously
and without interruption, with adequate forces, and
shall achieve Date of Substantial Completion within
Contract Time.

8.1.5 Should progress of the Work fall behind
construction schedule, except for reasons stated in
Paragraph 8.2.1, Contractor shall promptly submit at
the request of Project Manager, updated
construction schedule to City Engineer for approval.
Contractor's failure to submit updated schedule may,
at City Engineer's discretion, constitute a material
breach of the Contract. Contractor shall take action
necessary to restore progress by working the hours,
including night shifts and lawful overtime operations
as necessary, to achieve Date of Substantial
Completion within Contract Time.

8.1.6 Except in connection with safety or
protection of persons or the Work or property at the
site or adjacent to the site, and except as otherwise
indicated in the Contract, all the Work at the site will
be performed Monday through Saturday between the
hours of 7:00 a.m. and 7:00 p.m. Contractor may
not perform work between 7:00 p.m. and 7:00 a.m.,
on a Sunday, or on a Legal Holiday, without giving
City Engineer 24-hour prior written notice and
receiving written consent of City Engineer.

8.2 DELAYS AND EXTENSIONS OF TIME

8.2.1 Contractor may request extension of
Contract Time for a delay in performance of work
that arises from causes beyond control and without
fault or negligence of Contractor. Examples of these
causes are:

8.2.1.1 acts of God or of the public enemy;
8.2.1.2 acts of government in its sovereign

capacity;
8.2.1.3 fires;
8.2.1.4 floods;
8.2.1.5 epidemics;
8.2.1.6 quarantine restrictions;
8.2.1.7 strikes;
8.2.1.8 freight embargoes;
8.2.1.9 unusually severe weather; and
8.2.1.10 discovery of Pollutants or Pollutant

Facilities at the site.

Overhead Profit

to Contractor for change
in the Work performed
by Subcontractors: 10 percent 0 percent

to first tier Subcontractors
for change in the Work
performed by its
Subcontractors: 10 percent 0 percent

to Contractor and
Subcontractor for change
in the Work performed by
their respective firms: 10 percent 5 percent
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8.2.2 For any reason other than those listed in
Section 4.3.6.2, if the Contractor’s work is delayed in
any manner or respect, the Contractor shall have no
claim for damages and shall have no right of
additional compensation from the City by reason of
any delay or increased expense to the Contractor’s
work, except for an extension of time as provided in
this provision.

8.2.3 Contractor may request an extension of
Contract Time for delay only if:

8.2.3.1 delay is caused by failure of
Subcontractor or Supplier to perform or
make progress; and

8.2.3.2 cause of failure is beyond control of
both Contractor and Subcontractor or
Supplier.

8.2.4 Claims relating to Contract Time must
be made in accordance with Paragraph 4.3.7.

8.2.5 Claims for extending or shortening
Contract Time are based on written notice promptly
delivered by the Party making Claim to other Party.
Claim must accurately describe occurrence
generating Claim, and a statement of probable effect
on progress of the Work.

8.2.6 Claims for extension of Contract Time
are considered only when a Claim is filed within the
time limits stated in Paragraph 4.3.3.

8.2.6.1 Notwithstanding paragraph 4.3.3, an
extension of time for delays under this
paragraph may be granted only upon
written application by the Contractor
within 48 hours from the claimed delay.

8.2.7 Written notice of Claim must be
accompanied by claimant’s written statement that
adjustment claimed is entire adjustment to which
claimant is entitled as a result of the occurrence of
the event. When the Parties cannot agree, Claims
for adjustment in Contract Time are determined by
City Engineer in accordance with Section 4.4.

8.2.8 Adjustments to Contract Time are
accomplished by Change Order.

ARTICLE 9 - PAYMENTS AND COMPLETION

9.1 UNIT PRICE WORK

9.1.1 Where the Contract provides that all or
part of the Work is based on Unit Prices, the Original
Contract Price includes, for all Unit Price work, an
amount equal to the sum of Unit Prices times Unit

Price Quantities for each separately identified item of
Unit Price work.

9.1.2 Each Unit Price includes an amount to
cover Contractor's overhead and profit for each
separately identified item.

9.1.3 The Contractor may not make a Claim
against the City for excess or deficiency in Unit Price
Quantities provided in the Contract, except as
provided in Subparagraph 9.1.4. Payment at the
prices stated in the Contract is in full for the
completed work. Contractor is not entitled to
additional payment for materials, supplies, labor,
tools, machinery and all other expenditures
incidental to satisfactory completion of the Work.

9.1.4 City Engineer may increase or
decrease quantities of the Work within limitations
stated in Paragraph 7.1.2. Contractor is entitled to
payment for actual quantities of items provided at
Unit Prices set forth in the Contract.

9.1.5 Where the final quantity of work
performed by Contractor on Major Unit Price Work
item differs by more than 25 percent from quantity of
the item stated in the Contract, a Party may request
an adjustment in Unit Price, for the portion that
differs by more than 25 percent, by a Change Order
under Section 7.3.

9.2 ESTIMATES FOR PAYMENT, UNIT
PRICE WORK

9.2.1 Following the day of each month indicated in
the Contract, Project Manager will prepare a
Certificate for Payment for the preceding monthly
period based on estimated units of work completed.
Prior to preparing Certificate of Payment, Contractor
shall have submitted to City Engineer, on a form
approved by the Director of the Office of Business
Opportunity, evidence satisfactory to the City
Engineer of payments made to Subcontractors and
Suppliers for the month preceding the month for
which the Certificate for Payment is prepared,
including evidence of electronic submission of
certified payrolls.

9.2.2 Before final completion, City Engineer
will review and confirm with Contractor the actual
final installed Unit Price quantities. City Engineer’s
determination of actual final installed Unit Price
quantities will be included in the final Certificate for
Payment and any previous underpayments and
overpayments will be reconciled with the actual final
Unit Price quantities. Contractor shall file written
notice of intent to appeal, if any, City Engineer’s
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determination within 10 days of receipt of final
Certificate for Payment. Upon expiration of the 10-
day period, City Engineer’s decision is final and
binding on the Parties. If Contractor submits notice
within the 10-day period, Contractor shall submit a
Claim in accordance with Section 4.4.

9.3 STIPULATED PRICE WORK

9.3.1 For work contracted on a Stipulated
Price basis, 10 days before submittal of first
Application for Payment, Contractor shall submit to
City Engineer a Schedule of Values allocated to
various portions of the Work, prepared in the form
and supported by the data as City Engineer may
require to substantiate its accuracy. This schedule,
as approved by City Engineer, is used as a basis for
approval of Contractor's Applications for Payment.

9.4 APPLICATIONS FOR PAYMENT,
STIPULATED PRICE WORK

9.4.1 For work contracted on a Stipulated
Price basis, Contractor shall submit Applications for
Payment to City Engineer each month on a form
acceptable to City Engineer in accordance with
Schedule of Values. Application must indicate
percentages of completion of each portion of the
Work listed in Schedule of Values as of the end of
the period covered by the Application for Payment.

9.4.2 Applications for Payment must be
supported by substantiating data as City Engineer
may require and must reflect retainages as provided
below. Evidence satisfactory to the City Engineer of
payments made to Subcontractors and Suppliers for
the month preceding the month for which the
Application for Payment is submitted must
accompany each Application for Payment on a form
approved by the Director of the Office of Business
Opportunity. Evidence of electronic submission of
certified payrolls must be included. Application must
be sworn and notarized.

9.5 CERTIFICATES FOR PAYMENT

9.5.1 City Engineer will, within 10 days after
the date specified in the Contract for Unit Price work,
or upon receipt of Contractor's Application for
Payment for Stipulated Price work, issue a
Certificate for Payment for work based on amount
which City Engineer determines is properly due, with
copy to Contractor.

9.5.2 Unless otherwise provided in the
Contract, payment for completed work and for
properly stored Products is conditioned upon
compliance with procedures satisfactory to City

Engineer to protect the City's interests. Procedures
will include applicable insurance, storage, and
transportation to site for materials and equipment
stored off-site. Contractor is responsible for
maintaining materials and equipment until Date of
Substantial Completion.

9.5.3 Contractor shall document its use of Ultra
Low Sulfur Diesel Fuel by providing invoices and
receipts evidencing Contractor’s use.

9.6 COMPUTATIONS OF CERTIFICATES
FOR PAYMENT

9.6.1 Subject to the provisions of the Contract,
the amount of each Certificate for Payment is
calculated as follows:

9.6.1.1 that portion of Contract Price allocated
to completed work as determined by:
9.6.1.1.1 multiplying the percentage

of completion of each
portion of the Work listed in
the Schedule of Values by
the value of that portion of
the Work, or

9.6.1.1.2 multiplying Unit Price
quantities Installed times the
Unit Prices listed in the
Contract;

9.6.1.2 plus progress payments for completed
work that has been properly authorized
by Modifications;

9.6.1.3 less retainage of five percent;
9.6.1.4 plus actual costs, properly

substantiated by certified copies of
invoices and freight bills, of non-
perishable materials and equipment
delivered and properly stored, if
approved in advance by Project
Manager, less 15 percent;

9.6.1.5 less any previous payments by the City.

9.7 DECISIONS TO WITHHOLD
CERTIFICATION

9.7.1 City Engineer may decline to certify
payment and may withhold payment in whole or in
part to the extent reasonably necessary to protect
the City if, in City Engineer's opinion, there is reason
to believe that:

9.7.1.1 nonconforming work has not been
remedied;

9.7.1.2 the Work cannot be completed for
unpaid balance of Contract Price;

9.7.1.3 there is damage to the City or another
contractor;

9.7.1.4 the Work will not be completed within
Contract Time and that unpaid balance
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will not be adequate to cover actual and
liquidated damages;

9.7.1.5 probable evidence that third party
claims will be filed in court, in
arbitration, or otherwise;

9.7.1.6 Contractor has failed to make
payments to Subcontractors or
Suppliers for labor, material, or
equipment; or

9.7.1.7 Contractor has persistently failed to
carry out work in accordance with the
Contract.

9.7.1.8 Contractor has not paid Subcontractors
or Suppliers because of a payment
dispute; or

9.7.1.9 Contractor has failed to provide
satisfactory evidence described in
Paragraphs 9.2.1, 9.4.2, and 9.8.2.

9.7.2 When the above reasons for
withholding certification are removed, certification will
be made for amounts previously withheld.

9.7.3 City Engineer may decline to certify
payment and may withhold request for payment in
whole or in part upon failure of Contractor to submit
initial construction schedule or monthly schedule
updates, as required in Paragraphs 3.15.1 and
3.15.3.

9.8 PROGRESS PAYMENTS

9.8.1 The City will make payment, in an
amount certified by City Engineer, within 20 days
after City Engineer has issued a Certificate for
Payment.

9.8.2 The City has no obligation to pay or to
facilitate the payment to a Subcontractor or Supplier,
except as may otherwise be required by law.
Contractor shall comply with the prompt payment
requirements of Chapter 2251 of the Government
Code. State law requires payment of Subcontractors
and Suppliers by Contractor within 7 calendar days
of Contractor’s receipt of payment from the City,
unless there is a payment dispute between
Contractor and a Subcontractor or Supplier
evidenced on a form approved by the Director of
Mayor’s Office of Business Opportunity and
submitted to the City Engineer each month with
Application for Payment or Estimate for Payment.

CONTRACTOR SHALL DEFEND AND INDEMNIFY

THE CITY FROM ANY CLAIMS OR LIABILITY

ARISING OUT OF CONTRACTOR'S FAILURE TO

MAKE THESE PAYMENTS.

9.8.2.1 The City may, upon request and at the
discretion of City Engineer, furnish to Subcontractor
information regarding percentages of completion or
the amounts applied for by Contractor, and action
taken thereon by the City because of work done by
the Subcontractor.

9.8.2.2 Contractor shall prepare and submit to
City Engineer a Certification of Payment to
Subcontractors and Suppliers form to be attached to
each monthly Estimate for Payment or Application
for Payment.

9.8.3 A Certificate for Payment, a progress
payment, or partial or entire use or occupancy of the
Work by the City, does not constitute acceptance of
work which is not in accordance with the Contract.

9.9 DATE OF SUBSTANTIAL
COMPLETION

9.9.1 When Contractor considers the Work,
or a portion thereof designated by City Engineer, to
be substantially complete, Contractor shall prepare
and submit to Project Manager a comprehensive
punch list of items to be completed or corrected.
Failure to include an item on the punch list does not
alter the responsibility of Contractor to comply with
the Contract.

9.9.1.1 By submitting the punch list to Project
Manager, Contractor represents that work on the
punch list will be completed within the time provided
for in Subparagraph 9.9.4.3.

9.9.2 Upon receipt of Contractor's punch list,
Project Manager will inspect the Work, or designated
portion thereof, to verify that the punch list contains
all items needing completion or correction. If Project
Manager’s inspection discloses items not on
Contractor’s punch list, the items must be added to
the punch list of items to be completed or corrected.
If Project Manager's inspection reveals that
Contractor is not yet substantially complete,
Contractor shall complete or correct the deficiencies
and request another inspection by Project Manager.
The City may recover the costs of re-inspection from
Contractor.

9.9.3 Prior to City Engineer’s issuing a
Certificate of Substantial Completion, Contractor
shall also provide:

9.9.3.1 Certificate of Occupancy for new
construction, or Certificate of
Compliance for remodeled work, as
applicable, and
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9.9.3.2 compliance with Texas Accessibility
Standards through state inspection of
the Work, if required. If Contractor
calls for inspection in a timely manner
and the inspection is delayed through
no fault of Contractor, and City
Engineer so confirms, City Engineer
may, upon request by Contractor, add
the inspection to the punch list in
Paragraph 9.9.2 and issue a Certificate
of Substantial Completion.

9.9.4 When the Work, or designated portion
thereof, is determined by City Engineer to be
sufficiently complete in accordance with the Contract
so the City can occupy or utilize the Work, or
designated portion thereof, for the purpose for which
it is intended, City Engineer will prepare a Certificate
of Substantial Completion that incorporates the
punch list in Paragraph 9.9.2 and establishes:

9.9.4.1 Date of Substantial Completion;
9.9.4.2 responsibilities of the Parties for

security, maintenance, heating,
ventilating and air conditioning, utilities,
damage to the Work, and insurance;
and

9.9.4.3 fixed time within which Contractor shall
complete all items on punch list of
items to be corrected accompanying
the certificate.

9.9.5 Warranties required by the Contract
shall commence on the Date of Substantial
Completion unless otherwise provided by City
Engineer in Certificate of Substantial Completion.
Warranties may not commence on items not
substantially completed.

9.9.6 After Date of Substantial Completion
and upon application by Contractor and approval by
City Engineer, the City may make payment, reflecting
adjustment in retainage, if any, as follows:

9.9.6.1 with the consent of Surety, the City may
increase payment to Contractor to 96
percent of Contract Price, less value of
items to be completed and accrued
liquidated damages.

9.9.7 Contractor shall complete or correct the
items in Paragraph 9.9.2 within the time period set
out in the Certificate of Substantial Completion. If
Contractor fails to do so, the City may issue a Notice
of Noncompliance and proceed according to Section
2.5.

9.10 PARTIAL OCCUPANCY OR USE

9.10.1 The City may occupy or use any
completed or partially completed portion of the Work

at any stage, provided the occupancy or use is
consented to by Contractor and Contractor's insurer
and authorized by public authorities having
jurisdiction over the Work. Consent of Contractor to
partial occupancy or use may not be unreasonably
withheld.

9.10.2 Immediately prior to the partial
occupancy or use, Project Manager and Contractor
shall jointly inspect the area to be occupied or portion
of the Work to be used to determine and record
condition of the Work.

9.10.3 Partial occupancy or use of a portion of
the Work does not constitute acceptance of work not
in compliance with requirements of the Contract.

9.11 FINAL COMPLETION AND FINAL
PAYMENT

9.11.1 Contractor shall review the Contract
and inspect the Work prior to Contractor notification
to City Engineer that the Work is complete and ready
for final inspection. Contractor shall submit affidavit
that the Work has been inspected and that the Work
is complete in accordance with requirements of the
Contract.

9.11.2 Project Manager will make final
inspection within 15 days after receipt of Contractor’s
written notice that the Work is ready for final
inspection and acceptance. If Project Manager finds
the Work has been completed in accordance with
the Contract, Contractor shall submit items set out in
Paragraph 9.11.4 and, for stipulated price contracts,
a final Application for Payment. City Engineer will,
within 10 days, issue Certificate of Final Completion
stating that to the best of City Engineer’s knowledge,
information, and belief, the Work has been
completed in accordance with the Contract, and will
recommend acceptance of the Work by City Council.

9.11.3 Should work be found not in
compliance with requirements of the Contract, City
Engineer will notify Contractor in writing of items of
noncompliance. Upon inspection and acceptance of
the corrections by Project Manager, compliance with
all procedures of Paragraph 9.11.2, and Contractor's
submission of the items set out in Paragraph 9.11.4,
the City Engineer will issue Certificate of Final
Completion to Contractor as provided in Paragraph
9.11.2.

9.11.4 Contractor shall submit the following
items to City Engineer before City Engineer will issue
a Certificate of Final Completion:

9.11.4.1 affidavit that payrolls, invoices for
materials and equipment, and other
indebtedness of Contractor connected
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with the Work, less amounts withheld
by the City, have been paid or
otherwise satisfied. If required by City
Engineer, Contractor shall submit
further proof including waiver or release
of lien or claims from laborers or
Suppliers of Products;

9.11.4.2 certificate evidencing that insurance
required by the Contract to remain in
force after final payment is currently in
effect, will not be canceled or materially
changed until at least 30 days written
notice has been given to the City;

9.11.4.3 written statement that Contractor
knows of no substantial reason that
insurance will not be renewable to
cover correction and warranty period
required by the Contract;

9.11.4.4 consent of Surety to final payment; and
9.11.4.5 copies of record documents,

maintenance manuals, tests,
inspections, and approvals.

Upon City Engineer’s issuance of a Certificate of
Final Completion, Contractor may request increase
in payment to 99 percent of Contract Price, less
accrued liquidated damages.

9.11.5 If Contractor fails to submit required
items in Paragraph 9.11.4 within 10 days of Project
Manager's inspection of the Work under Paragraph
9.11.2 or Paragraph 9.11.3, City Engineer may, but
is not obligated to:

9.11.5.1 deduct liquidated damages accrued
from monies held;

9.11.5.2 proceed to City Council for acceptance
of the Work, minus some or all of the
items Contractor fails to submit under
Paragraph 9.11.4; and,

9.11.5.3 upon acceptance by City Council of the
portion of the Work completed, make
final payment as set out in Paragraph
9.11.8.

9.11.6 If final completion is materially delayed
through no fault of Contractor, or by issuance of
Change Orders affecting date of final completion,
and City Engineer so confirms, the City may, upon
application by Contractor and certification by City
Engineer, and without terminating the Contract,
make payment of balance due for that portion of the
Work fully completed and accepted.

9.11.7 If remaining balance due for work not
corrected is less than retainage stipulated in the
Contract, Contractor shall submit to City Engineer
written consent of Surety to payment of balance due
for that portion of the Work fully completed and

accepted, prior to certification of the payment. The
payment is made under terms governing final
payment, except that it does not constitute waiver of
Claims.

9.11.8 The City will make final payment to
Contractor within 30 days after acceptance of the
Work by City Council, subject to limitations, if any, as
stated in the Contract.

9.11.9 Acceptance of final payment by
Contractor shall constitute a waiver of all Claims,
whether known or unknown, by Contractor, except
those previously made in writing and identified by
Contractor as unsettled at time of final Application for
Payment.

9.12 LIQUIDATED DAMAGES

9.12.1 Contractor, Surety, and the City agree
that failure to complete the Work within Contract
Time will cause damages to the City and that actual
damages from harm are difficult to estimate
accurately. Therefore, Contractor, Surety, and the
City agree that Contractor and Surety are liable for
and shall pay to the City the amount stipulated in
Supplementary Conditions as liquidated damages,
and that the amount of damages fixed therein is a
reasonable forecast of just compensation for harm to
the City resulting from Contractor's failure to
complete the Work within Contract Time. The
amount stipulated will be paid for each day of delay
beyond Contract Time until Date of Substantial
Completion.

9.12.2 Contractor shall pay the City an amount
equal to $1,200.00 per diesel operating vehicle or
piece of motorized equipment per incident of high
sulfur diesel fuel usage.

ARTICLE 10 - SAFETY PRECAUTIONS

10.1 SAFETY PROGRAMS

10.1.1 Contractor is responsible for initiating,
maintaining, and supervising all safety precautions
and programs in connection with performance of the
Contract. Contractor shall submit a safety program
to City Engineer prior to mobilizing for the Work, and
is solely responsible for safety, efficiency, and
adequacy of ways, means, and methods, and for
damage which might result from failure or improper
construction, maintenance, or operation performed
by Contractor.
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10.2 POLLUTANTS AND POLLUTANT
FACILITIES

10.2.1 If Contractor encounters material on-
site which it reasonably believes to be a Pollutant or
facilities which it reasonably believes to be a
Pollutant Facility, Contractor shall immediately stop
work in affected area and immediately notify City
Engineer, confirming the notice thereafter in writing.

10.2.2 If City Engineer determines that the
material is a Pollutant or facility is a Pollutant Facility,
work in affected area may not be resumed except by
Modification, and only if the work would not violate
applicable laws or regulations.

10.2.3 If City Engineer determines that the
material is not a Pollutant or a facility is not a
Pollutant Facility, work in affected area will be
resumed upon issuance of a Modification.

10.2.4 Contractor is not required to perform,
unless authorized by Change Order, work relating to
Pollutants or Pollutant Facilities except for that work
relating to Pollutants or Pollutant Facilities specified
in the Contract.

10.3 SAFETY OF THE ENVIRONMENT,
PERSONS, AND PROPERTY

10.3.1 Contractor shall take reasonable
precautions for safety and shall provide reasonable
protection to prevent damage, injury, or loss from all
causes, to:

10.3.1.1 employees performing work on-site,
and other persons who may be affected
thereby;

10.3.1.2 work, including Products to be
incorporated into the Work, whether in
proper storage, under control of
Contractor or Subcontractor; and

10.3.1.3 other property at or adjacent to the site,
such as trees, shrubs, lawns, walks,
pavements, roadways, structures,
utilities, and Underground Facilities not
designated for removal or replacement
in course of construction.

10.3.2 Contractor shall give notices and
comply with applicable laws, ordinances, rules,
regulations, and lawful orders of public authorities
bearing on safety of persons, property, or
environment.

10.3.2.1 Contractor shall comply with
requirements of Underground Facility Damage
Prevention and Safety Act TEX. UTIL. CODE ANN.
Ch. 251 (Vernon Supp. 2002).

10.3.2.2 Contractor shall comply with all safety
rules and regulations of the Federal Occupational
Health and Safety Act of 1970 and subsequent
amendments (OSHA).

10.3.3 Contractor shall erect and maintain, as
required by existing conditions and performance of
the Contract, reasonable safeguards for safety and
protection of persons and property, including posting
danger signs and other warnings against hazards,
promulgating safety regulations, and notifying
owners and users of adjacent sites and utilities.

10.3.4 Contractor shall designate responsible
member of Contractor's organization at site whose
duty is prevention of accidents. This person will be
Contractor’s Superintendent unless otherwise
designated by Contractor in writing to City Engineer.

10.3.5 Contractor shall prevent windblown
dust and may not burn or bury trash debris or waste
products on-site. Contractor shall prevent
environmental pollution, including but not limited to
particulates, gases and noise, as a result of the
Work.

10.3.6 When use or storage of hazardous
materials or equipment, or unusual methods are
necessary for execution of the Work, Contractor
shall exercise utmost care and carry on the activities
under supervision of properly qualified personnel.

10.3.7 Contractor shall promptly remedy
damage and loss to property referred to in
Subparagraphs 10.3.1.2 and 10.3.1.3, caused in
whole or in part by Contractor, or Subcontractors,
which is not covered by insurance required by the
Contract. Contractor is not required to remedy
damage or loss attributable to the City, Design
Consultant, or other contractors.

10.4 EMERGENCIES

10.4.1 In emergencies affecting safety of
persons or property, Contractor shall act at
Contractor's discretion to prevent imminent damage,
injury, or loss. Additional compensation or extension
of time claimed by Contractor because of
emergencies are determined as provided in Article 7.

ARTICLE 11 - INSURANCE AND BONDS

11.1 GENERAL INSURANCE
REQUIREMENTS
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11.1.1 With no intent to limit Contractor's
liability under indemnification provisions set forth in
Paragraphs 3.25 and 3.26, Contractor shall provide
and maintain in full force and effect during term of
the Contract and all extensions and amendments
thereto, at least the following insurance and available
limits of liability.

11.1.2 If any of the following insurance is
written as “claims made” coverage and the City is
required to be carried as additional insured, then
Contractor's insurance shall include a two-year
extended discovery period after last date that
Contractor provides any work under the Contract.

11.1.3 Aggregate amounts of coverage, for
purposes of the Contract, are agreed to be amounts
of coverage available during fixed 12-month policy
period.

11.2 INSURANCE TO BE PROVIDED BY
CONTRACTOR

11.2.1 Risks and Limits of Liability: Contractor
shall maintain the insurance coverages in the listed
amounts, as set out in Table 1.

11.2.2 If Limit of Liability for Excess Coverage
is $2,000,000 or more, Limit of Liability for
Employer's Liability may be reduced to $500,000.

11.2.3 Insurance Coverage: At all times
during the term of this Contract and any extensions
or renewals, Contractor shall provide and maintain
insurance coverage that meets the Contract
requirements. Prior to beginning performance under
the Contract, at any time upon the Director’s request,
or each time coverage is renewed or updated,
Contractor shall furnish to the Director current
certificates of insurance, endorsements, all policies,
or other policy documents evidencing adequate
coverage, as necessary. Contractor shall be
responsible for and pay (a) all premiums and (b) any
claims or losses to the extent of any deductible
amounts. Contractor waives any claim it may have
for premiums or deductibles against the City, its
officers, agents, or employees. Contractor shall also
require all subcontractors or consultants whose
subcontracts exceed $100,000 to provide proof of
insurance coverage meeting all requirements stated
above except amount. The amount must be
commensurate with the amount of the subcontract,
but no less than $500,000 per claim.

11.2.4 Form of insurance: The form of the
insurance shall be approved by the Director and the
City Attorney; such approval (or lack thereof) shall

never (a) excuse non-compliance with the terms of
this Section, or (b) waive or estop the City from
asserting its rights to terminate this Contract. The
policy issuer shall (1) have a Certificate of Authority
to transact insurance business in Texas, or (2) be an
eligible non-admitted insurer in the State of Texas
and have a Best's rating of at least B+, and a Best's
Financial Size Category of Class VI or better,
according to the most current Best's Key Rating
Guide. Each insurer is subject to approval by City
Engineer in City Engineer’s sole discretion as to
conformance with these requirements.

11.2.5 Required Coverage: The City shall be
an Additional Insured under this Contract, and all
policies except Professional Liability and Worker's
Compensation must name the City as an Additional
Insured. Contactor waives any claim or right of
subrogation to recover against the City, its officers,
agents, or employees, and each of Contractor’s
insurance policies except professional liability must
contain coverage waiving such claim. Each policy,
except Workers’ Compensation and Professional
Liability, must also contain an endorsement that the
policy is primary to any other insurance available to
the Additional Insured with respect to claims arising
under this Contract. If professional liability coverage
is written on a "claims made" basis, Contractor shall
also provide proof of renewal each year for two years
after substantial completion of the Project, or in the
alternative: evidence of extended reporting period
coverage for a period of two years after substantial
completion, or a project liability policy for the Project
covered by this Contract with a duration of two years
after substantial completion.

11.2.6 Deductibles: Contractor assumes and
bears any claims or losses to extent of deductible
amounts and waives any claim it may ever have for
same against the City, its officers, agents, or
employees.

11.2.7 Notice: CONTRACTOR SHALL GIVE

30 DAYS’ ADVANCE WRITTEN NOTICE TO THE

DIRECTOR IF ANY OF ITS INSURANCE POLICIES

ARE CANCELED OR NON-RENEWED. Within the
30-day period, Contractor shall provide other suitable
policies in order to maintain the required coverage.
If Contractor does not comply with this requirement,
the Director, at his or her sole discretion, may
immediately suspend Contractor from any further
performance under this Agreement and begin
procedures to terminate for default.

11.2.8 Subrogation: Contractor waives any
claim or right of subrogation to recover against the
City, its officers, agents, or employees. Each policy,
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except professional liability, must contain an
endorsement waiving such claim.

11.2.9 Endorsement of Primary Insurance:
Each policy, except Workers’ Compensation policies,
must contain an endorsement that the policy is
primary insurance to any other insurance available to
additional insured with respect to claims arising
hereunder.

11.2.10 Liability for Premium: Contractor is
solely responsible for payment of all insurance
premium requirements hereunder and the City is not
obligated to pay any premiums.

11.2.11 Additional Requirements for Workers'
Compensation Insurance Coverage: Contractor
shall, in addition to meeting the obligations set forth
in Table 1, maintain throughout the term of the
Contract Workers' Compensation coverage as
required by statute, and Contractor shall specifically
comply with requirements set forth in Paragraph
11.2.10. The definitions set out below shall apply
only for purposes of this Paragraph 11.2.10.

11.2.12 Definitions:
11.2.12.1 Certificate of Coverage: A copy of

certificate of insurance, or coverage
agreement (TWCC-81, TWCC-82,
TWCC-83, or TWCC-84), showing
statutory Workers' Compensation
insurance coverage for Contractor's,
Subcontractor's, or Supplier's
employees providing services for the
duration of the Contract.

11.2.12.2 Duration of the Work: Includes the
time from Date of Commencement
of the Work until Contractor's work
under the Contract has been
completed and accepted by City
Council.

11.2.12.3 Persons providing services for the
Work (Subcontractor in Texas Labor
Code § 406.096): includes all
persons or entities performing all or
part of services Contractor has
undertaken to perform on the Work,
regardless of whether that person
contracted directly with Contractor
and regardless of whether that
person has employees. This
includes, without limitation,
independent contractors,
subcontractors, leasing companies,
motor carriers, owner-operators,
employees of the entity, or
employees of entity which furnishes
persons to provide services on the

Work. Services include, without
limitation, providing, hauling, or
delivering equipment or materials, or
providing labor, transportation, or
other service related to the Work.
Services do not include activities
unrelated to the Work, such as
food/beverage vendors, office supply
deliveries, and delivery of portable
toilets.

11.2.13 Contractor shall provide coverage,
based on proper reporting of classification codes and
payroll amounts and filing of coverage agreements,
which meets the statutory requirements of TEX. LAB.
CODE ANN., Section 401.011(44) for employees of
Contractor providing services on the Work, for
duration of the Work.

11.2.14 Contractor shall provide a Certificate of
Coverage to the City prior to being awarded the
Contract.

11.2.15 If coverage period shown on
Contractor's original Certificate of Coverage ends
during duration of the Work, Contractor shall file new
Certificate of Coverage with the City showing that
coverage has been extended.

11.2.16 Contractor shall obtain from each
person providing services on the Work, and provide
to City Engineer:

11.2.16.1 Certificate of Coverage, prior to that
person beginning work on the Work,
so the City will have on file
Certificates of Coverage showing
coverage for all persons providing
services on the Work; and

11.2.16.2 no later than seven days after receipt
by Contractor, new Certificate of
Coverage showing extension of
coverage, if coverage period shown
on current Certificate of Coverage
ends during the duration of the
Work.

11.2.17 Contractor shall retain all required
Certificates of Coverage for the duration of the Work
and for one year thereafter.

11.2.18 Contractor shall notify City Engineer in
writing by certified mail or personal delivery, within 10
days after Contractor knew or should have known, of
any change that materially affects provision of
coverage of any person providing services on the
Work.

11.2.19 Contractor shall post on-site a notice, in
text, form and manner prescribed by Texas Workers'
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Compensation Commission, informing all persons
providing services on the Work that they are required
to be covered, and stating how person may verify
coverage and report lack of coverage.

11.2.20 Contractor shall contractually require
each person with whom it contracts to provide
services on the Work to:

11.2.20.1 provide coverage, based on proper
reporting of classification codes,
payroll amounts and filing of any
coverage agreements, which meets
statutory requirements of TEX. LAB.
CODE ANN., Section 401.011(44) for
all its employees providing services
on the Work, for the duration of the
Work;

11.2.20.2 provide to Contractor, prior to that
person’s beginning work on the
Work, a Certificate of Coverage
showing that coverage is being
provided for all employees of the
person providing services on the
Work, for the duration of the Work;

11.2.20.3 provide Contractor, prior to the end
of the coverage period, a new
Certificate of Coverage showing
extension of coverage, if the
coverage period shown on the
current Certificate of Coverage ends
during the duration of the Work;

11.2.20.4 obtain from each other person with
whom it contracts, and provide to
Contractor: (1) Certificate of
Coverage, prior to other person’s
beginning work on the Work; and (2)
new Certificate of Coverage showing
extension of coverage, prior to end
of coverage period, if coverage
period shown on the current
Certificate of Coverage ends during
duration of the Work.

11.2.20.5 retain all required Certificates of
Coverage on file for the duration of
the Work and for one year
thereafter;

11.2.20.6 notify City Engineer in writing by
certified mail or personal delivery
within 10 days after person knew, or
should have known, of change that
materially affects provision of

coverage of any person providing
services on the Work; and

11.2.20.7 contractually require each person
with whom it contracts to perform as
required by Paragraphs 11.2.10.1
through 11.2.10.7, with Certificates
of Coverage to be provided to
person for whom they are providing
services.

11.2.21 By signing the Contract or providing or
causing to be provided a Certificate of Coverage,
Contractor is representing to the City that all
employees of Contractor who will provide services
on the Work will be covered by Workers'
Compensation coverage for the duration of the
Work, that coverage will be based on proper
reporting of classification codes and payroll amounts,
and that all coverage agreements will be filed with
appropriate insurance carrier. Contractor is not
allowed to self-insure Workers' Compensation.
Contractor may be subject to administrative
penalties, criminal penalties, civil penalties, or other
civil actions for providing false or misleading
information.

11.2.22 Contractor's failure to comply with
Paragraph 11.2.10 is a breach of the Contract by
Contractor, which entitles the City to declare the
Contract void if Contractor does not remedy breach
within 10 days after receipt of notice of breach from
City Engineer.

11.2.23 Subcontractor Insurance
Requirements: Contractor shall require
Subcontractors and Suppliers to obtain Commercial
General Liability, Workers' Compensation,
Employer's Liability and Automobile Liability
coverage that meets all the requirements of
Paragraph 11.2. The amount must be
commensurate with the amount of the subcontract,
but not less than $500,000 per occurrence.
Contractor shall require all Subcontractors with
whom it contracts directly, whose subcontracts
exceed $100,000, to provide proof of Commercial
General Liability and Automobile Liability insurance
coverage meeting the above requirements.
Contractor shall comply with all requirements set out
under Paragraph 11.2.10 as to Workers'
Compensation Insurance for all Subcontractors and
Suppliers.

TABLE 1
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REQUIRED COVERAGE

(Coverage) (Limit of Liability)

.1 Workers’ Compensation  Statutory Limits for Workers’ Compensation

.2 Employer’s Liability  Bodily Injury by Accident $1,000,000 (each
accident)

 Bodily Injury by Disease $1,000,000 (policy limit)

 Bodily Injury by Disease $1,000,000 (each
employee)

.3 Commercial General Liability:
Including Contractor’s Protective, Broad Form Property
Damage, Contractual Liability, Explosion, Underground
and Collapse, Bodily Injury, Personal Injury, Products,
and Completed Operations (for a period of one year
following completion of the Work).

 Combined single limit of $1,000,000 (each
occurrence), subject to general aggregate of
$1,000,000;

 Products and Completed Operations $1,000,000
aggregate.

.4 Owner’s and Contractor’s Protective Liability  $1,000,000 combined single limit each
Occurrence/ aggregate

.5 Installation Floater (Unless alternative coverage
approved by City Attorney)

 Value of stored material or equipment, listed on
Certificates of Payments, but not yet incorporated
into the Work

.6 Automobile Liability Insurance:
(For automobiles furnished by Contractor in course of
his performance under the Contract, including Owned,
Non-owned, and Hired Auto coverage)

 $1,000,000 combined single limit each occurrence
for (1) Any Auto or (2) All Owned, Hired, and Non-
Owned Autos

.7 Excess Coverage  $1,000,000 each occurrence/combined aggregate
in excess of limits specified for Employer’s
Liability, Commercial General Liability, and
Automobile Liability

Aggregate Limits are per 12-month policy period unless otherwise indicated.

11.3 PROOF OF INSURANCE

11.3.1 Prior to commencing services and at
time during the term of the Contract, Contractor shall
furnish City Engineer with Certificates of Insurance,
along with Affidavit from Contractor confirming that
Certificate accurately reflects insurance coverage
that is available during term of the Contract. If
requested in writing by City Engineer, Contractor
shall furnish City Engineer with certified copies of
Contractor's actual insurance policies. Failure of
Contractor to provide certified copies, as requested,
may be deemed, at City Engineer's or City Attorney's
discretion, a material breach of the Contract.

11.3.2 Notwithstanding the proof of insurance
requirements, Contractor shall continuously maintain
in effect required insurance coverage set forth in
Paragraph 11.2. Failure of Contractor to comply with
this requirement does constitute a material breach by
Contractor allowing the City, at its option, to
immediately suspend or terminate work, or exercise

any other remedy allowed under the Contract.
Contractor agrees that the City has not waived or is
not estopped to assert a material breach of the
Contract because of any acts or omissions by the
City regarding its review or non-review of insurance
documents provided by Contractor, its agents,
employees, or assigns.

11.3.3 Contractor shall provide updated
certificates of insurance to the Director upon request.
The Contractor shall be responsible for delivering a
current certificate of insurance in the proper form to
the Director as long as Contractor is required to
furnish insurance coverage under Paragraph 11.2.

11.3.4 Every certificate of insurance
Contractor delivers in connection with this Contract
shall

11.3.4.1 be less than 12 months old;
11.3.4.2 include all pertinent identification

information for the Insurer, including
the company name and address, policy
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number, NAIC number or AMB number,
and authorized signature;

11.3.4.3 include in the Certificate Holder Box the
Project name and reference numbers,
contractor’s email address, and
indicates the name and address of the
Project Manager;

11.3.4.4 include the Contractor’s email address
in the Certificate Holder Box;

11.3.4.5 include the Project reference numbers
on the City address so the Project
reference number is visible in the
envelope window; and

11.3.4.6 be appropriately marked to accurately
identify all coverages and limits of the
policy, effective and expiration dates,
and waivers of subrogation in favor of
the City for Commercial General
Liability, Automobile Liability, and
Worker’s Compensation/Employers’
Liability.

11.4 PERFORMANCE AND PAYMENT
BONDS

11.4.1 For Contracts over the value of
$25,000, Contractor shall provide Bonds on the
City's standard forms covering faithful performance
of the Contract and payment of obligations arising
thereunder as required in the Contract pursuant to
Chapter 2253 of the Government Code. The Bonds
must be for 100 percent of Original Contract Price
and in accordance with conditions stated on
standard City Performance and Payment Bond and
Statutory Payment Bond forms. Bonds may be
obtained from Contractor's usual source and cost for
the Bonds are included in Contract Price.

11.5 MAINTENANCE BONDS

11.5.1 One-year Maintenance Bond:
Contractor shall provide Bond on standard City One-
year Maintenance Bond form, providing for
Contractor's correction, replacement, or restoration
of any portion of the Work which is found to be not in
compliance with requirements of the Contract during
one-year correction period required in Paragraph
12.2. The Maintenance Bond must be for 100
percent of the Original Contract Price.

11.6 SURETY

11.6.1 A Bond that is given or tendered to the
City pursuant to the Contract must be executed by a
surety company that is authorized and admitted to
write surety Bonds in the State of Texas.

11.6.2 If a Bond is given or tendered to the
City pursuant to the Contract in an amount greater
than 10 percent of Surety’s capital and surplus,
Surety shall provide certification that Surety has
reinsured that portion of the risk that exceeds 10
percent of Surety’s capital and surplus. The
reinsurance must be with one or more reinsurers
who are duly authorized, accredited, or trusted to do
business in the State of Texas. The amount
reinsured by reinsurer may not exceed 10 percent of
reinsurer's capital and surplus. The amount of
allowed capital and surplus must be based on
information received from State Board of Insurance.

11.6.3 If the amount of a Bond is greater than
$100,000, Surety shall:

11.6.3.1 also hold certificate of authority from
the United States Secretary of Treasury
to qualify as surety on obligations
permitted or required under federal law;
or,

11.6.3.2 Surety may obtain reinsurance for any
liability in excess of $100,000 from
reinsurer that is authorized and
admitted as a reinsurer in the State of
Texas and is the holder of a certificate
of authority from the United States
Secretary of the Treasury to qualify as
surety or reinsurer on obligations
permitted or required under federal law.

11.6.4 Determination of whether Surety on the
Bond or the reinsurer holds a certificate of authority
from the United States Secretary of the Treasury is
based on information published in Federal Register
covering the date on which Bond was executed.

11.6.5 Each Bond given or tendered to the
City pursuant to the Contract must be on City forms
with no changes made by Contractor or Surety, and
must be dated, executed, and accompanied by
power of attorney stating that the attorney in fact
executing such the bond has requisite authority to
execute such Bond. The Bonds must be dated and
must be no more than 30 days old.

11.6.6 Surety shall designate in its Bond,
power of attorney, or written notice to the City, an
agent resident in Harris County to whom any
requisite notices may be delivered and on whom
service of process may be had in matters arising out
of the suretyship.

11.6.7 Contractor shall furnish information to a
payment bond beneficiary as required by TEX. GOV’T
CODE ANN. CH. 2253.
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11.7 DELIVERY OF BONDS

11.7.1 Contractor shall deliver required Bonds
to the City within time limits stated in Notice of Intent
to Award and prior to Date of Commencement of the
Work.

ARTICLE 12 - UNCOVERING AND CORRECTION
OF THE WORK

12.1 UNCOVERING OF THE WORK

12.1.1 If a portion of the Work has been
covered which City Engineer has not specifically
requested to observe prior to its being covered, City
Engineer may request to see such work and it must
be uncovered by Contractor. If such work is in
accordance with the Contract, the costs of
uncovering and covering such work are charged to
the City by Change Order. If such work is not in
accordance with the Contract, Contractor shall pay
for uncovering and shall correct the nonconforming
Work promptly after receipt of Notice of
Noncompliance to do so.

12.2 CORRECTION OF THE WORK

12.2.1 Contractor shall promptly correct or
remove work rejected by City Engineer or work
failing to conform to requirements of the Contract,
whether observed before or after Date of Substantial
Completion and whether fabricated, Installed, or
completed.

12.2.2 Contractor bears costs of correcting the
rejected or nonconforming work including additional
testing and inspections, and compensation for
Design Consultant’s services and expenses made
necessary thereby.

12.2.3 If within one year after Date of
Substantial Completion, or after date for
commencement of warranties established under
Paragraph 9.9.5 or by other applicable special
warranty required by the Contract, whichever is later
in time, any of the Work is found not to be in
accordance with the requirements of the Contract,
Contractor shall correct such work promptly after
receipt of Notice of Noncompliance to do so.

12.2.4 One-year correction period for portions
of the Work completed after Date of Substantial
Completion will begin on the date of acceptance of
that portion of the Work. This obligation under this
Paragraph survives acceptance of the Work under
the Contract and termination of the Contract.

12.2.5 The one-year correction period does
not establish a duration for the Contractor’s general
warranty under Paragraph 3.12. The City retains the
right to recover damages from the Contractor as long
as may be permitted by the applicable statute of
limitations.

12.2.6 If Contractor does not proceed with
correction of the nonconforming work within time
fixed by Notice of Noncompliance, the City may
correct nonconforming work or remove
nonconforming work and store salvageable Products
at Contractor's expense. Contractor shall pay the
costs of correction of nonconforming work and
removal and storage of salvageable Products to the
City. If Contractor does not pay costs of the
correction or removal and storage within 10 days
after written notice, the City may sell the Products at
auction or at private sale. The City will account for
proceeds thereof after deducting costs and damages
that would have been borne by Contractor, including
compensation for services of Design Consultant and
necessary expenses. If the proceeds of sale do not
cover costs which Contractor should have borne,
Contractor shall pay the value of the deficiency to the
City.

12.2.7 Contractor bears cost of correcting
work originally installed by Contractor, the City, or by
separate contractors and damaged by Contractor's
correction or removal of Contractor's work.

12.3 ACCEPTANCE OF
NONCONFORMING WORK

12.3.1 If City Engineer prefers to accept work
which is not in accordance with requirements of the
Contract, City Engineer may do so only by issuance
of Change Order, instead of requiring its removal
and correction. City Engineer will determine
Contract Price reduction. The reduction will become
effective even if final payment has been made.

ARTICLE 13 - MISCELLANEOUS PROVISIONS

13.1 GOVERNING LAWS

13.1.1 The Contract is subject to the laws of
the State of Texas, the City Charter and Ordinances,
the laws of the federal government of the United
States, and all rules and regulations of any
regulatory body or officer having jurisdiction.

13.1.2 Venue for any litigation relating to the
Contract is Harris County, Texas.

13.2 SUCCESSORS
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13.2.1 The Contract binds and benefits the
Parties and their legal successors and permitted
assigns; however, this Paragraph 13.2.1 does not
alter the restrictions on assignment and disposal of
assets set out in Paragraph 13.3.1. The Contract
does not create any personal liability on the part of
any officer or agent of the City.

13.3 BUSINESS STRUCTURE AND
ASSIGNMENTS

13.3.1 Contractor may not assign the Contract
at law or otherwise, or dispose of all or substantially
all of its assets without City Engineer's prior written
consent. Nothing in this Section, however, prevents
the assignment of accounts receivable or the
creation of a security interest as described in §9.406
of the Texas Business & Commerce Code. In the
case of such an assignment, Contractor shall
immediately furnish the City with proof of the
assignment and the name, telephone number, and
address of the assignee and a clear identification of
the fees to be paid to the assignee.

13.3.2 Any series, as defined by the TEX. BUS.
ORG. CODE ANN., affiliate, subsidiary, or successor to
which Contractor assigns or transfers assets shall
join in privity and be jointly and severally liable under
this Contract.

13.4 WRITTEN NOTICE

13.4.1 All notices required or permitted by the
Contract must be in writing and must be effected by
hand delivery; registered or certified mail, return
receipt requested; or facsimile with confirmation
copy mailed to receiving Party. Notice is sufficient if
made or addressed with proper postage to the
address stated in the Agreement for each Party
("Notice Address") or faxed to the facsimile number
stated in the Agreement for each Party. The notice
is deemed delivered on the earlier of:

13.4.1.1 the date the Notice is actually received;
13.4.1.2 the third day following deposit in a

United States Postal Service post office
or receptacle; or

13.4.1.3 the date the facsimile is sent unless the
facsimile is sent after 5:00 p.m. local
time of the recipient and then it is
deemed received on the following day.

Any Party may change its Notice Address or
facsimile number at any time by giving written notice
of the change to the other Party in the manner
provided for in this Paragraph at least 15 days prior
to the date the change is affected.

13.5 RIGHTS AND REMEDIES

13.5.1 Duties and obligations imposed by the
Contract and rights and remedies available
thereunder are in addition to and not a limitation of
duties, obligations, rights, and remedies otherwise
imposed or available by law.

13.5.2 No act or failure to act by the City or
Contractor is a waiver of rights or duties afforded
them under the Contract, nor is the act or failure to
act constitute approval of or acquiescence in a
breach of the Contract. No waiver, approval or
acquiescence is binding unless in writing and, in the
case of the City, signed by City Engineer.

13.6 TESTS AND INSPECTIONS

13.6.1 Contractor shall give City Engineer,
Construction Manager, and Design Consultant timely
notice of the time and place where tests and
inspections are to be made. Contractor shall
cooperate with inspection and testing personnel to
facilitate required inspections or tests.

13.6.2 The City will employ and pay for
services of an independent testing laboratory to
perform inspections or acceptance tests required by
the Contract except:

13.6.2.1 inspections or tests covered by
Paragraph 13.6.3;

13.6.2.2 those otherwise specifically provided
in the Contract; or

13.6.2.3 costs incurred in connection with tests
or inspections conducted pursuant to
Paragraph 12.2.2.

13.6.3 Contractor is responsible for and shall
pay all costs in connection with inspection or testing
required in connection with City Engineer’s
acceptance of a Product to be incorporated into the
Work, or of materials, mix designs, or equipment
submitted for approval prior to Contractor’s purchase
thereof for incorporation into the Work.

13.6.4 Neither observations by the City,
Construction Manager, or Design Consultant, nor
inspections, tests, or approvals by others, relieves
Contractor from Contractor’s obligations to perform
the Work in accordance with the Contract.

13.7 INTEREST

13.7.1 No interest will accrue on late
payments by the City except as provided under
Chapter 2251 of the Government Code.
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13.8 PARTIES IN INTEREST

13.8.1 The Contract does not bestow any
rights upon any third party, but binds and benefits the
Parties only.

13.9 ENTIRE CONTRACT

13.9.1 The Contract merges the prior
negotiations and understandings of the Parties and
embodies the entire agreement of the Parties. No
other agreements, assurances, conditions,
covenants, express or implied, or other terms of any
kind, exist between the Parties regarding the
Contract.

13.10 WRITTEN AMENDMENT

13.10.1 Changes to the Contract that cannot be
effected by Modifications, must be made by written
amendment, which will not be effective until
approved by City Council.

13.11 COMPLIANCE WITH LAWS

13.11.1 Contractor shall comply with the
Americans with Disabilities Act of 1990 as amended
(ADA) and Texas Architectural Barriers Act and all
regulations relating to either statute.

13.11.2 Contractor shall comply with all
applicable federal, state, and city laws, rules and
regulations.

13.12 SEVERABILITY

13.12.1 If any part of the Contract is for any
reason found to be unenforceable, all other parts
remain enforceable to the extent permitted by law.

ARTICLE 14 - TERMINATION OR SUSPENSION
OF THE CONTRACT

14.1 TERMINATION BY THE CITY FOR
CAUSE

14.1.1 Each of the following acts or omissions
of Contractor or occurrences shall constitute an
"Event of Default" under the Contract:

14.1.1.1 Contractor refuses or fails to supply
enough properly skilled workers or
proper Products;

14.1.1.2 Contractor disregards laws, ordinances,
rules, regulations, or orders of a public
authority having jurisdiction;

14.1.1.3 Contractor is guilty of material breach
of any duty or obligation of Contractor
under the Contract, including, but not

limited to, failure to submit certified
payrolls electronically;

14.1.1.4 Contractor has had any other contract
with the City terminated for cause at
any time subsequent to the effective
date of the Contract as set out in the
Agreement; or

14.1.1.5 Contractor fails to utilize Ultra Low
Sulfur Diesel Fuel, as required in
Paragraph 3.9.1.1.

14.1.2 If an Event of Default occurs, City
Engineer may, at his option and without prejudice to
any other rights or remedies which the City may
have, deliver a written notice to Contractor and
Surety describing the Event of Default and giving the
Contractor 10 days to cure the Event of Default. If
after the cure period, Contractor has failed or
refused to cure the Event of Default, then City
Engineer may deliver a second written notice to
Contractor giving notice of the termination of the
Contract or of the termination of Contractor's
performance under the Contract ("Notice of
Termination"). If City Engineer issues a Notice of
Termination, then City Engineer may, subject to any
prior rights of Surety and any other rights of the City
under the Contract or at law:

14.1.2.1 request that Surety complete the Work;
or

14.1.2.2 take possession of the site and all
materials, equipment, tools, and
construction equipment and machinery
on the site owned by Contractor; and

14.1.2.3 finish the Work by whatever reasonable
method City Engineer may deem
expedient.

14.1.3 After Contractor's receipt of a Notice of
Termination, and except as otherwise directed in
writing by City Engineer, Contractor shall:

14.1.3.1 stop the Work on the date and to the
extent specified in the Notice of
Termination;

14.1.3.2 place no further orders or subcontracts
for Products or services;

14.1.3.3 terminate all orders and subcontracts to
the extent that they relate to
performance of work terminated;

14.1.3.4 assign to the City, in the manner, at the
times, and to the extent directed by City
Engineer, all rights, title, and interest of
Contractor, under the terminated supply
orders and subcontracts. The City may
settle or pay claims arising out of
termination of the orders and
subcontracts;

14.1.3.5 settle all outstanding liabilities and all
claims arising out of the termination of
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supply orders and subcontracts with
approval of City Engineer;

14.1.3.6 take action as may be necessary, or as
City Engineer may direct, for protection
and preservation of property related to
the Work that is in possession of
Contractor, and in which the City has or
may acquire an interest; and

14.1.3.7 secure the Work in a safe state before
leaving the site, providing any
necessary safety measures, shoring, or
other devices.

14.1.4 If the City terminates the Contract or
terminates Contractor's performance under the
Contract for any one or more of the reasons stated in
Paragraph 14.1.1, Contractor may not receive any
further payment until the Work is complete, subject
to Paragraph 14.1.5.

14.1.5 If the unpaid balance of Contract Price
exceeds the costs of finishing the Work, including
liquidated damages and other amounts due under
the Contract, the balance will be paid to Contractor.
If the costs of finishing the Work exceed the unpaid
balance, Contractor shall, within 10 days of receipt of
written notice setting out the amount of the excess
costs, pay the difference to the City. The amount to
be paid to Contractor or the City will be certified by
City Engineer in writing, and this obligation for
payment shall survive termination of the Contract or
termination of Contractor's performance under the
Contract. Termination of the Contractor for cause
shall not relieve the Surety from its obligation to
complete the project.

14.2 TERMINATION BY THE CITY FOR
CONVENIENCE

14.2.1 City Engineer may, without cause and
without prejudice to other rights or remedies of the
City, give Contractor and Surety a Notice of
Termination with a seven days written notice.

14.2.2 After receipt of the Notice of Termination,
and except as otherwise approved by City Engineer,
Contractor shall conform to requirements of
Paragraph 14.1.3.

14.2.3 After receipt of the Notice of Termination,
Contractor shall submit to the City its termination
Claim, in forms required by City Engineer. The
Claim will be submitted to the City promptly, but no
later than six months from the effective date of
termination, unless one or more extensions are
granted by City Engineer in writing. If Contractor
fails to submit its termination Claim within the time

allowed, in accordance with Paragraph 14.2.4, City
Engineer will determine, on the basis of available
information, the amount, if any, due to Contractor
because of termination, and City Engineer's
determination is final and binding on the Parties.
The City will then pay to Contractor the amount so
determined.

14.2.4 City Engineer will determine, on the basis of
information available to City Engineer, the amount
due, if any, to Contractor for the termination as
follows:

14.2.4.1 Contract Price for all work performed
in accordance with the Contract up to
the date of termination determined in
the manner prescribed for monthly
payments in Article 9, except no
retainage is withheld by the City either
for payment determined by percentage
of completion or for materials and
equipment delivered to the site, in
storage or in transit.

14.2.4.2 Reasonable termination expenses,
including costs for settling and paying
Subcontractor and Supplier claims
arising out of termination of the Work,
reasonable cost of preservation and
protection of the City's property after
termination, if required, and the cost of
Claim preparation. Termination
expenses do not include field or central
office overhead, salaries of employees
of Contractor, or litigation costs,
including attorneys' fees.

No amount is allowed for anticipated profit or central
office overhead on uncompleted work, or any cost or
lost profit for other business of Contractor alleged to
be damaged by the termination.

14.2.5 Contractor shall promptly remove from the
site any construction equipment, tools, and
temporary facilities, except the temporary facilities
which City Engineer may wish to purchase and
retain.

14.2.6 Contractor shall cooperate with City
Engineer during the transition period.

14.2.7 The City will take possession of the Work
and materials delivered to the site, in storage, or in
transit, as of date or dates specified in the Notice of
Termination, and is responsible for maintenance,
utilities, security, and insurance, as stated in Notice
of Termination.

14.3 SUSPENSION BY THE CITY FOR
CONVENIENCE
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14.3.1 City Engineer may, without cause, after
giving Contractor and Surety 24-hour prior written
notice, order Contractor to suspend, delay, or
interrupt the Work in whole or in part for a period of
time as City Engineer may determine.

14.3.2 An adjustment will be made in Contract Time
equivalent to the time of suspension.

14.3.3 Adjustment will be made to Contract Price
for increases in the cost of performance of the Work,
including profit on increased cost of performance
caused by suspension, delay, or interruption of the
Work in accordance with Paragraph 7.3. No
adjustment will be made to the extent that:

14.3.3.1 performance was, or would have been,
suspended, delayed, or interrupted by
another cause for which Contractor is
responsible; or

14.3.3.2 adjustment is made or denied under
another provision of the Contract.

14.4 TERMINATION BY CONTRACTOR

14.4.1 Contractor may terminate the Contract
if the Work is stopped for a period of 30 days
through no act or fault of Contractor, directly related
to one of these events:

14.4.1.1 issuance of an order of a court or other
public authority having jurisdiction;

14.4.1.2 act of government, such as a
declaration of national emergency
which makes material unavailable; or

14.4.1.3 if repeated suspensions, delays, or
interruptions by the City as described
in Paragraph 14.3 constitute, in the
aggregate, more than 100 percent of
the total number of days scheduled for
completion, or 120 days in any 365-day
period, whichever is less;

No termination will be effective for the above reasons
if Contractor delivers written notice to City Engineer
describing the reason for termination, giving the
proposed termination date, and granting the City a
reasonable opportunity to respond and cure any City
default before termination is effective.

14.4.2 If the Contract is terminated pursuant to this
Paragraph 14.4, Contractor shall comply with the
requirements of Paragraphs 14.2.2 through 14.2.7.

END OF DOCUMENT
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The following Paragraphs amend and supplement the August 15, 2015 edition of the 
General Conditions.  Unaltered portions of General Conditions remain in effect. 
 
ARTICLE 1 - GENERAL PROVISIONS: 
 
1.1  DEFINITIONS:  Insert the following Paragraphs 1.1.9.1, 1.1.23, and 1.1.25 
reorder the remaining definitions accordingly.  Please insert the amended definition of 
“Specifications”. 
 
1.1.9.1 The firm of      has been employed by the City as 
Construction Manager for the Work. 
 
1.1.23  Good Faith Efforts.  Steps taken to achieve an MBE, WBE, SBE, or PDBE 
goal or other requirements which, by their scope, intensity, and usefulness, demonstrate 
the bidder’s responsiveness to fulfill the business opportunity objective, as well as the 
Contractor’s responsibility to put forth measures to meet or exceed the MBE, WBE, 
SBE, or PDBE goal (Contract Goal).  These steps apply from before a contract’s award, 
through its duration, and after its conclusion, in the event the Contractor has been 
unsuccessful in meeting the Contract Goal.  These efforts are required whether a Goal 
Oriented Contract or a Regulated Contract, as defined in the Office of Business 
Opportunity’s Policy & Procedures Manual, available at http://www.houstontx.gov/obo. 
 
1.1.25 Incidental Work. Work described as incidental shall be work defined in 
Document 01110 - Summary of Work, that do not have a direct pay item listed in the 
Document 00410B - Bid Form Part B, or less than 1% of the Contract Price and not 
capable of being measured.  If Work is identified as Incidental Work and also covered 
by Bid Form Part B quantities, then the unit price item quantities in the Bid Form Part B 
shall govern. 
 
1.1.45 Specifications.  Divisions 01 through 16 of the documents that are 
incorporated into the Agreement, consisting of written General Requirements and 
requirements for Products, standards, and workmanship for the Work, and performance 
of related services.  All specifications are amended to include, under the Measurement 
and Payment Section, the following sentence:  “Work described as Incidental Work shall 
not be paid as a separate unit price item.” 
 
ARTICLE 3 - THE CONTRACTOR 
 
3.5  LABOR: Insert the following Paragraphs, 3.5.3.1.1, 3.5.3.1.2, and 
3.5.3.1.3. 
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3.5.3.1.1 If the Original Contract Price is greater than One Million Dollars, 
Contractor shall make Good Faith Efforts to comply with the City ordinances regarding 
Minority Business Enterprises (MBE), Women Business Enterprises (WBE), Persons 
with Disabilities Business Enterprises (PDBE) and Small Business Enterprise (SBE) 
participation goals which are as follows: 
 

.1 the MBE goal is    9      percent, 

.2 the WBE goal is     4     percent, and 

.3 the PDBE goal is     0    percent. 

.4 The bidder may substitute SBE participation of no more than four percent 
of the MBE goal, the WBE goal, or portions of the MBE Goal and WBE Goal. 

 
3.5.3.1.2 The MBE, WBE, PDBE, and SBE goals are specific to this Agreement.  
The Contractor shall make reasonable efforts to achieve these goals. 
 
3.5.3.1.3 Failure by Contractor to comply with the goals for MBE, WBE, SBE, or 
PDBE is a material breach of the Agreement, which may result in termination of the 
Agreement, or such other remedy permitted as the City deems appropriate. 
 
 
ARTICLE 8 - TIME 
 
8.1  PROGRESS AND COMPLETION:  Delete Paragraph 8.1.6 in its entirety 
and replace it with the following Paragraph 8.1.6. 
 
8.1.6  Contractor may perform Work at the site 24 hours per day, seven days per 
week.  Contractor shall give 24-hour prior written notice and receive confirmation of 
notice from Project Manager prior to performing work between 7:00 p.m. and 7:00 a.m., 
on a Sunday, or on a Legal Holiday.  Contractor shall comply with City Code of 
Ordinances, Chapter 30 relating to Noise and Sound Level Regulation. 
 
8.1  PROGRESS AND COMPLETION:  Add the following Paragraph 8.1.6.1. 
 
8.1.6.1 Contractor shall credit the City by Change Order for inspection services for 
overtime work or work performed on Sundays or Legal Holidays.  The amount 
Contractor credits the City will be $50.00 per hour per inspector for inspection services. 
 
 
ARTICLE 9 - PAYMENTS AND COMPLETION 
 
9.12  LIQUIDATED DAMAGES:  Insert the following Paragraph 9.12.1.1. 
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9.12.1.1 The amount of liquidated damages payable by Contractor or Surety 
for each and every day of delay beyond Contract Time, are $800 per day. 
 
 
ARTICLE 11 - INSURANCE AND BONDS 

 
11.2  INSURANCE TO BE PROVIDED BY CONTRACTOR:  Insert the following 
Paragraph 11.2.1.2., and Table 2, “Additional Required Coverage”. 
 
11.2.1.2 Contractor shall purchase for the duration of the Contract the insurance 
set out in Table 2 in addition to the minimum insurance coverage set out in section  
 
11.2.1. 

TABLE 2 
ADDITIONAL REQUIRED COVERAGE 

DEFENSE COSTS EXCLUDED FROM FACE AMOUNT OF POLICY. 

 
Contractor's Pollution Liability:    $1,000,000 each occurrence 
Including pollution coverage for 
Contractual Liability, Clean-up costs, 
Abatement, Transport, and Non-owned 
disposal sites.  Including Bodily Injury 
Liability, Property Damage Liability, and 
environmental damage arising from 
pollution conditions caused in 
performance of operations.  Including 
Asbestos and Lead if part of operations. 
 
(MCS - 90 endorsement to Auto Policy   $1,000,000 
and removal of Pollution Exclusion)   CSL 
 
11.5  MAINTENANCE BONDS:  Insert the following Paragraph 11.5.2. 
 
11.5.2  One-year Surface Correction Bond:  Contractor shall provide, on the City 
standard form, an additional One-Year Bond in an amount equal to four percent of the 
Original Contract Price or cost of repair.  Bond shall provide for Contractor's correction, 
replacement, or restoration of backfill or subsurface and surface work not in accordance 
with the Contract, within one year from the date the One-Year Maintenance Bond has 
expired. 
 
 

END OF DOCUMENT 
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Document 00805

EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS
(City of Houston Information Requirements

for the Successful Bidder on All Construction Contracts)

DOCUMENTS THAT MUST BE SIGNED AND RETURNED TO THE CITY OF
HOUSTON PRIOR TO FINAL EXECUTION OF CONTRACT

Certification by Bidder Regarding Equal Employment Opportunity .............EEO-3

Total Work Force Composition of the Company...........................................EEO-6
or in lieu thereof, a copy of the latest Equal Employment Opportunity
Commission’s EEO-1 form (This information is required only if the Contractor
has a work force of 50 or more people and the Contract is $50,000 or more.)

Company's Equal Employment Opportunity Compliance Program ..............EEO-7

INFORMATION THAT MUST BE SUPPLIED DURING THE COURSE OF THE WORK

Certification By Proposed Subcontractor Regarding
Equal Employment Opportunity ..........................................................EEO-26

Subcontractor's Equal Employment Opportunity
Compliance Program .......................................................................... EEO-29

Certification by Proposed Material Suppliers, Lessors, and Professional
Service Providers Regarding Equal Employment Opportunity .....................EEO-30

PLEASE COMPLETE PAGES EEO-3 THROUGH EEO-7 AND MAIL TO:

City of Houston
Office of Business Opportunity
Contract Compliance Section
611 Walker, 7th Floor
Houston, Texas 77002
Attention: Director

The remainder of the reports can be mailed at the appropriate time.
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EQUAL EMPLOYMENT OPPORTUNITY PROGRAM REQUIREMENTS

The following are Equal Employment Opportunity requirements to be met and
documents to be submitted to:

Office of Business Opportunity
Contract Compliance Section
611 Walker, 7th Floor
Houston, Texas 77002

Under the conditions and terms of all City construction contract, the prime contractor is
responsible for all Equal Employment Opportunity compliance, including subcontractor
compliance.

EQUAL EMPLOYMENT OPPORTUNITY FORMS (EEO Forms)

These forms are submitted by the prime contractors at the beginning of the Project and
as requested:

 EEO Forms 3, 6, and 7 by prime contractors.

These forms are submitted by all subcontractors before they begin work on the project.

 EEO Forms 26 - 29 by subcontractors.

This form is submitted by all suppliers, lessors, or professional services providers before
they begin work on the project:

 EEO Form 30

POSTING
The following poster should be clearly displayed on each job site, or in case of annual
service agreements, in the Contractor's office:

Equal Employment Opportunity is the Law Poster

JOB SITE VISITS
Site visits will be made by a Contract Compliance Officer who will make their presence
known to the Project Manager, Supervisor, or Foreman, and will conduct interviews with
employees on site.

PAYMENT AND EVALUATION

Upon completion of the Project, as part of the contract-awarding department's total
clearance process, the Office of Business Opportunity’s Contract Compliance Section
must certify to the department that all EEO compliance requirements have been met.
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CERTIFICATION BY BIDDER REGARDING
EQUAL EMPLOYMENT OPPORTUNITY

GENERAL

In accordance with Executive Order 11246 (30 F.R. 12319-25), the implementing rules and
regulations thereof, and orders of the Secretary of Labor, a certification regarding Equal
Opportunity is required of bidders or prospective contractors and their proposed subcontractors
prior to the award of contracts or subcontracts.

CERTIFICATION OF BIDDER

Bidder's Name:

Address:

Telephone Number: Fax :

Name of the company's EEO Officer:

E-mail Address:

Web Page/URL Address:

IRS Employer Identification Number:

Work to be performed:

Project No:

1. Participation in a previous contract or subcontract.

a. Bidder has participated in a previous contract or subcontract subject to the Equal
Opportunity Clause. YES NO

b. Compliance reports were required to be filed in connection with such contract or
subcontract. YES NO

c. Bidder has filed all compliance reports required by Executive
Orders 10925, 11114, 11246, or by regulations of the Equal
Employment Opportunity Commission issued pursuant to
Title VII of the Civil Rights Act of 1964. YES NO

d. If answer of Item c. is "No", please explain in detail on reverse side of this
certification.
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2. Dollar amount of bid:$

3. Anticipated performance period in days:

4. Expected total number of employees to perform the proposed construction:

5. Nonsegregated facilities.

a. Notice to prospective federally-assisted construction contractors

(1) A Certification of Nonsegregated Facilities, as required by the May 9,
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of Segregated
Facilities, by the Secretary of Labor, must be submitted to the recipient
prior to the award of a federally-assisted construction contract exceeding
$10,000 which is not exempt from the provisions of the Equal Opportunity
Clause.

(2) Contractors receiving federally-assisted construction contract awards
exceeding $10,000 which are not exempt from the provisions of the Equal
Opportunity Clause will be required to provide the forwarding of the
following notice to prospective subcontractors for supplies and
construction contracts where the subcontracts exceed $10,000 and are
not exempt from the provisions of the Equal Opportunity Clause.

The federally-assisted construction Contractor certifies that he/she does
not maintain or provide any segregated facilities at any of his/her
establishments, and does not permit employees to perform their services
at any location, under his/her control, where segregated facilities are
maintained. The federally-assisted construction Contractor certifies
further that he/she will not maintain or provide segregated facilities at any
of his/her establishments, and will not permit employees to perform their
services at any location, under his/her control, where segregated facilities
are maintained. The federally-assisted construction Contractor agrees
that a breach of this certification is a violation of the Equal Opportunity
Clause in this Contract. As used in this certification, the term "segregated
facilities" means any waiting rooms, work areas, restrooms and
washrooms, restaurants and other eating areas, time clocks, locker
rooms and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing
facilities provided for employees which are segregated by explicit
directive or are in fact segregated on the basis of race, creed, color, or
national origin because of habit, local custom, or otherwise. The
federally-assisted construction Contractor agrees that (except where
he/she has obtained identical certifications from proposed Subcontractors
for specific time periods) he/she will obtain identical certifications in
duplicate from proposed Subcontractors prior to the award of
subcontracts exceeding $10,000 which are not exempt from the
provisions of the Equal Opportunity Clause, and that he/she will retain the
duplicate of such certifications in his/her files. The Subcontractor will
include the original in his/her bid package.
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6. Race or ethnic group designation of bidder. Enter race or ethnic group in appropriate
box:

White Black Hispanic

Pacific Islander, Asian American Indian, Aleut.

7. Gender of Owner Male Female

REMARKS:

Certification - The information above is true and complete to the best of my knowledge and
belief.

Company Officer (Please Type)

Signature Date

NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001.
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OBO-01-13-001

Office of Business Opportunity

TABLE A TABLE B

M F M F M F M F M F M F M F M F M F M F

OFFICIALS

(MANAGERS)
0 0 0 0

SUPERVISORS
0 0 0 0

FOREMEN/WOMEN
0 0 0 0

ADMIN

SUPPORT
0 0 0 0

EQUIPMENT

OPERATORS
0 0

0
0

MECHANICS
0 0 0 0

TRUCK DRIVERS
0 0 0 0

IRONWORKERS
0 0 0 0

CARPENTERS
0 0 0 0

CEMENT

MASONS
0 0 0 0

ELECTRICIANS
0 0 0 0

PIPEFITTERS,

PLUMBERS
0 0 0 0

PAINTERS
0 0 0 0

LABORERS,

SEMI-SKILLED
0 0 0 0

LABORERS,

UNSKILLED
0 0 0 0

TOTALS 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0

TABLE C

On-The-Job Trainees (OJT) 0 0

12. PREPARER

13. REVIEWER

2. Name and Address1. Check One 3. FEID No.

JOB CATEGORIES

TOTAL

EMPLOYEES

8. This Report is basedon Pay Periodending MM/DD/YYYY

N A T IVE

HA WA IIA N OR

OTHER

P A C IF IS L

ASIAN

OJT TOTALS

M F

10.IF ANY EMPLOYEES REPORTED IN 'TABLE A' ARE APPRENTICES, NAME OF THE PROGRAM, JOB CATEGORY, COUNT, RACE &

SEX.

On-The-Job

Trainees (OJT)
HISPANIC

PHONE

CITY OF HOUSTON

04/13

TO TAL

MINO RITIES

6. Contractor's Beginning Work Date on Project

BLACK

(Not of

Hispanic

O rigin)

AMERICAN

INDIAN or

ALASKAN

NATIVE

EMAIL ADDRESS

TWO OR

MORE RACES

Company Wide EEO Report

SIGNATURE DATEPRINTED NAME-FIRST/LAST

__Prime

9. TEXAS CONSTRUCTION EMPLOYMENT

WHITE

(Not of

Hispanic

O rigin)

___Subcontractor

4. County

11. SUMMARIZE ALL HIRES FOR THE ENTIRE ACTIVE MONTH BY JOB CATEGORY, RACE, SEX (USE ADDITIONAL SHEET IF

NEEDED).

5. TX CSJ DOT Project No. (if Applicable)

7.City Of Houston Contract No.
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EQUAL EMPLOYMENT OPPORTUNITY COMPLIANCE PROGRAM
FOR

Name of Company

The Company's Office of Business Opportunity Program shall consist of documented
good faith efforts to comply with the goals, timetables, and objectives set forth in the following
Affirmative Action steps:

A. City of Houston's Specific Equal Employment Opportunity Policy and Clause as
contained in City Council Ordinance No. 78-1538, passed August 9, 1978.

B. Notice of Requirement for Office of Business Opportunity to ensure Equal
Employment Opportunity (Executive Order 11246).

C. Standard Federal Equal Employment Opportunity Construction Contract
Specifications (Executive Order 11246).

Project:

Company Officer (Please Type)

Signature Date

NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001.
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SPECIAL PROVISIONS
SPECIFIC EQUAL EMPLOYMENT OPPORTUNITY POLICY

1. GENERAL

a. Equal employment opportunity requirements not to discriminate and to
take affirmative action to assure equal employment opportunity are
required by Executive Order 11246, as amended. The requirements set
forth in these Special Provisions shall constitute the specific affirmative
action requirements for Project activities under this Contract and shall
supplement the notice of requirement for affirmative action to ensure equal
employment opportunity and standard federal equal employment
opportunity construction contract specifications.

b. The Contractor shall work with the City and the Federal Government in
carrying out equal employment opportunity obligations and in their review
of his/her activities under the Contract.

c. The prime Contractor and all Subcontractors holding subcontracts of
$10,000 or more shall comply with the following minimum specific
requirement activities of equal employment opportunity. The Contractor
shall include these requirements in every subcontract of $10,000 or more
with such modification of language as is necessary to make them binding
on the Subcontractor.

2. EQUAL EMPLOYMENT OPPORTUNITY POLICY

The Contractor shall accept as his/her operating policy the following statement
which is designed to further the provision of equal employment opportunity to all
persons without regard to their race, age, color, religion, sex, or national origin,
and to promote the full realization of equal employment opportunity through a
positive continuing program:

It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to their race, religion, color, sex, or national origin.
Such action shall include: employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship.

3. EQUAL EMPLOYMENT OPPORTUNITY OFFICER

The Contractor shall designate and make known to the City contracting officers
an equal employment opportunity officer (hereinafter referred to as the EEO
Officer) who must be capable of effectively administering and promoting an
active Contractor program of equal employment opportunity and who must be
assigned adequate authority and responsibilities to do so.

4. DISSEMINATION OF POLICY
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a. All members of the Contractor's staff who are authorized to hire,
supervise, promote, and discharge employees, or who recommend such
action, or who are substantially involved in such action, will be made fully
cognizant of, and will implement the Contractor's equal employment
opportunity policy and contractual responsibilities to provide equal
employment opportunity in each grade and classification of employment.
To ensure that the above agreement will be met, the following actions
shall be taken as a minimum:

(1) Periodic meetings of supervisory and personnel office employees
shall be conducted before the start of work and then not less often
than once every six months, at which time the Contractor's equal
employment opportunity policy and its implementation will be
reviewed and explained. The meetings shall be conducted by the
EEO Officer or other knowledgeable company official.

(2) All new supervisory or personnel office employees will be given a
thorough indoctrination by the EEO Officer, or other knowledgeable
company official, covering all major aspects of the Contractor's
equal employment opportunity obligations, within 30 days following
their reporting for duty with the Contractor.

(3) The EEO Officer or appropriate company official shall instruct all
employees engaged in the direct recruitment of employees for the
Project relative to the methods followed by the Contractor in
locating and hiring minorities and females.

b. In order to make the Contractor's equal employment opportunity policy
known to all employees, prospective employees, and potential sources of
employees, i.e., schools, employment agencies, labor unions (where
appropriate), college placement officers, etc., the Contractor shall take the
following actions:

(1) Notices and posters setting forth the Contractor's equal
employment opportunity policy shall be placed in areas readily
accessible to employees, applicants for employment, and potential
employees.

(2) The Contractor's equal employment opportunity policy and the
procedures to implement such policy shall be brought to the
attention of employees by means of meetings, employee
handbooks, or other appropriate means.

5. RECRUITMENT

a. When advertising for employees, the Contractor shall include in all
advertisements for employees the notation "An Equal Opportunity
Employer". All such advertisements will be published in newspapers, or
other publications, having a large circulation among minority groups in the
area from which the Project work force would normally be derived.



CITY OF HOUSTON EQUAL EMPLOYMENT OPPORTUNITY
STANDARD DOCUMENT PROGRAM REQUIREMENTS

00805-10
Page 10 of 30 March 1, 2016

b. The Contractor shall, unless precluded by a valid bargaining agreement,
conduct systematic and direct recruitment through public and private
employee-referral sources likely to yield qualified minority-group
applicants, including, but not limited to, State employment agencies,
schools, colleges, minority-group organizations, and female recruitment
agencies. To meet this requirement, the Contractor shall, through his/her
EEO Officer, identify sources of potential minority and female employees,
and establish with such identified sources procedures whereby such group
applicants may be referred to the Contractor for employment
consideration.
In the event the Contractor has a valid bargaining agreement providing for
exclusive hiring hall referrals, he/she is expected to observe the provisions
of that agreement to the extent that the system permits the Contractor's
compliance with equal employment opportunity Contract provisions. (The
U. S. Department of Labor has held that where implementation of such
agreements has the effect of discriminating against minorities or women,
or obligates the Contractor to do the same, such implementation violates
Executive Order 11246 as amended).

c. The Contractor shall encourage his/her present employees to refer female
or minority-group applicants for employment by posting appropriate
notices or bulletins in areas accessible to all such employees. In addition,
information and procedures with regard to referring such applicants will be
discussed with employees.

6. PERSONNEL ACTIONS

a. Wage, working conditions, and employee benefits shall be established
and administered, and personnel actions of every type, including hiring,
upgrading, promotion, transfer, demotion, layoff and termination, shall be
taken without regard to race, color, religion, sex, national origin, or age.
The following procedures shall be followed:

(1) The Contractor shall conduct periodic inspections of Project sites to
ensure that working conditions and employee facilities do not
indicate discriminatory treatment of Project-site personnel.

(2) The Contractor shall periodically evaluate the spread of wages paid
within each classification to determine any evidence of
discriminatory wage practices.

(3) The Contractor shall periodically review selected personnel actions
in depth to determine whether there is evidence of discrimination.

Where evidence is found, the Contractor shall promptly take
corrective action. If the review indicates that the discrimination may
extend beyond the actions reviewed, such corrective action shall
include all affected persons.
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(4) The Contractor shall promptly investigate all complaints of alleged
discrimination made in connection with his/her obligations under
this Contract, shall attempt to resolve such complaints, and shall
take appropriate corrective action. If the investigation indicates that
the discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the Contractor shall inform every
complainant of all avenues of appeal.

7. TRAINING AND PROMOTION

a. The Contractor shall assist in locating, qualifying, and increasing the skills
of minority-group and women employees and applicants for employment.

b. Consistent with the Contractor's work force requirements and as
permissible under Federal and State regulations, the Contractor shall
make full use of training programs, i.e., apprenticeship and on-the-job
training programs, for the geographical area of Contract performance.

c. The Contractor shall advise employees and applicants for employment of
available training programs and entrance requirements for each.

d. The Contractor shall periodically review the training and promotion
potential of minority-group and women employees and shall encourage
eligible employees to apply for such training and promotion.

8. UNIONS

If the Contractor relies in whole or in part upon unions as a source of employees,
he/she shall use his/her best efforts to obtain the cooperation of such unions to
increase minority groups and women within the unions, and to effect referrals by
such unions of minority and female employees. Actions by the Contractor, either
directly or through a contractor's association acting as his/her agent, will include
the procedures set forth below:

a. The Contractor shall use best efforts to develop, in cooperation with the
unions, joint training programs aimed toward qualifying more minority-
group members and women for membership in the unions and increasing
the skills of minority-group employees and women so that they may qualify
for higher-paying employment.

b. The Contractor shall use best efforts to incorporate an equal employment
opportunity clause into all union agreements to the end that such unions
will be contractually bound to refer applicants without regard to their race,
color, religion, sex, national origin, or age.

c. The Contractor is to obtain information as to the referral practices and
policies of the labor union, except that to the extent such information is
within the exclusive possession of the labor union, and such labor union
refuses to furnish such information to the Contractor, the Contractor shall
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so certify to the City and shall set forth what efforts have been made to
obtain such information.

d. In the event the union is unable to provide the Contractor with a
reasonable flow of minority and women referrals within the time limit set
forth in the collective bargaining agreement, the Contractor shall, through
independent recruitment efforts, fill the employment vacancies without
regard to race, color, religion, age, sex, or national origin, making full
efforts to obtain qualified and/or qualifiable minority group persons and
women. (The U. S. Department of Labor has held that it shall be no
excuse that the union with which the Contractor has a collective
bargaining agreement providing for exclusive referral failed to refer
minority employees.) In the event the union referral practice prevents the
Contractor from meeting the obligations pursuant to Executive Order
11246, as amended, and these special provisions, such Contractor shall
immediately notify the City.

9. SUBCONTRACTING

a. The Contractor shall use his/her best efforts to solicit bids from and to
utilize minority-group and female subcontractors or subcontractors with
meaningful minority-group and/or female representation among their
employees.

b. The Contractor shall use his/her best efforts to assure Subcontractors'
compliance with their equal employment opportunity obligations.

10. RECORDS AND REPORTS

a. The Contractor shall keep such records as are necessary to determine
compliance with the Contractor's equal employment opportunity
obligations. The records kept by the Contractor will be designed to
indicate:

(1) The number of minority and non-minority group members and
women employed in each work classification on the Project.

(2) The progress and efforts being made in cooperation with unions to
increase employment opportunities for minorities and women
(applicable only to contractors who rely in whole or in part on
unions as a source of their work force).

(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minority and female employees.

(4) The progress and efforts being made in securing the services of
female and minority subcontractors.

b. All records, including payrolls, must be retained for a period of three years
following completion of the Contract work and shall be available at
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reasonable times and places for inspection by authorized representatives
of the City and/or the appropriate federal agency.
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CITY OF HOUSTON, TEXAS

EQUAL EMPLOYMENT OPPORTUNITY CLAUSE

Pursuant to City Council Ordinance No. 78-1538, passed August 9, 1978, all contracts
entered into by the City of Houston involving the expenditure of $10,000 or more, shall
incorporate the following Equal Employment Opportunity Clause:

1. The Contractor, Subcontractor, vendor, Supplier, or lessee shall not
discriminate against any employee or applicant for employment because
of race, religion, color, sex, national origin, or age. The Contractor,
Subcontractor, vendor, Supplier, or lessee shall take affirmative action to
ensure that applicants are employed and that employees are treated
during employment without regard to their race, religion, color, sex,
national origin, or age. Such action will include, but not be limited to, the
following: employment; upgrading; demotion or transfer; recruitment
advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship. The
Contractor, Subcontractor, vendor, Supplier, or lessee agrees to post in
conspicuous places available to employees, and applicants for
employment, notices to be provided by the City setting forth the provisions
of this Equal Employment Opportunity Clause.

2. The Contractor, Subcontractor, vendor, Supplier, or lessee states that all
qualified applicants will receive consideration for employment without
regard to race, religion, color, sex, national origin, or age.

3. The Contractor, Subcontractor, vendor, Supplier, or lessee shall send to
each labor union or representatives of workers with which it has a
collective bargaining agreement or other contract or understanding, a
notice to be provided by the agency contracting officer advising the said
labor union or workers' representative of the Contractor's and
Subcontractor's commitments under Section 202 of Executive Order No.
11246, and shall post copies of the notice in conspicuous places available
to employees and applicants for employment.

4. The Contractor, Subcontractor, vendor, Supplier, or lessee will comply
with all provisions of Executive Order No. 11246 and the rules,
regulations, and relevant orders of the Secretary of Labor or other Federal
Agency responsible for enforcement of the equal opportunity and
affirmative action provisions applicable, and shall likewise furnish all
information and reports required by the Mayor and/or Contractor
Compliance Officers for purposes of investigation to ascertain and effect
compliance with this program.

5. The Contractor, Subcontractor, vendor, Supplier, or lessee shall furnish all
information and reports required by Executive Order No. 11246, and by
the rules, regulations, and orders of the Secretary of Labor, or pursuant
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thereto, and shall permit access to all books, records, and accounts by the
appropriate City and Federal officials for purposes of investigation to
ascertain compliance with such rules, regulations, and orders.
Compliance reports filed at such times as directed shall contain
information as to the employment practice policies, program, and work
force statistics of the Contractor, Subcontractor, vendor, Supplier, or
lessee.

6. In the event of a Contractor's, Subcontractor's, vendor's, Supplier's, or
lessee's non-compliance with the non-discrimination clause of this
Contract or with any of such rules, regulations, or orders, this Contract
may be canceled, terminated, or suspended in whole or in part, and the
Contractor, Subcontractor, vendor, Supplier, or lessee may be declared
ineligible for further City contracts in accordance with procedures provided
in Executive Order No. 11246, and such other sanctions may be imposed
and remedies invoked as provided in said Executive Order, or by rule,
regulation, or order of the Secretary of Labor, or as may otherwise be
provided by law.

7. The Contractor shall include the provisions of paragraphs 1 through 8 of
this Equal Employment Opportunity Clause in every subcontract or
purchase order unless exempted by rules, regulations, or orders of the
Secretary of Labor issued pursuant to Section 204 of Executive Order No.
11246 of September 24, 1965 so that such provisions will be binding upon
each Subcontractor or vendor. The Contractor shall take such action with
respect to any subcontractor or purchase order as the contracting agency
may direct as a means of enforcing such provisions, including sanctions
for noncompliance; provided, however, that in the event the Contractor
becomes involved in, or is threatened with litigation with a Subcontractor
or vendor as a result of such direction by the contracting agency, the
Contractor may request the United States to enter into such litigation to
protect the interests of the United States.

8. The Contractor shall file and shall cause each of his Subcontractors, if
any, to file compliance reports with the City in the form and to the extent
as may be prescribed by the Office of Business Opportunity.
Compliance reports filed at such times as directed shall contain
information as to the practices, policies, programs, employment policies,
and employment statistics of the Contractor and each Subcontractor.
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY

(EXECUTIVE ORDER 11246)

1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and
the "Standard Federal Equal Employment Opportunity Construction Contract
Specifications" set forth herein.

2. The goals and timetables for minority and female participation, expressed in
percentage terms for the Contractor's aggregate work force in each trade on all
construction work in the covered area, are as follows:

Timetables Goals for Minority Goals for Female
Participation for Participation for
Each Trade

26.2% - 27.3%

Each Trade

6.9%

These goals are applicable to all the Contractor's construction work (whether or
not it is Federal or Federally-assisted) performed in the covered area.

The Contractor's compliance with the Executive Order and the regulations in 41
CFR Part 60-4 shall be based on its implementation of the Equal Opportunity
Clause, specific affirmative action obligations required by the specifications set
forth in 41 CFR 60-4.3(a), and its efforts to meet the goals established for the
geographical area where the Contract resulting from this solicitation is to be
performed. The hours of minority and female employment and training must be
substantially uniform throughout the length of the Contract, and in each trade,
and the Contractor shall make a good faith effort to employ minorities and
women evenly on each of its projects. The transfer of minority or female
employees or trainees from Contractor to Contractor or from project to project for
the sole purpose of meeting the Contractor's goals shall be a violation of the
Contract, the Executive Order, and regulations in 41 CFR part 60-4. Compliance
with the goals will be measured against the total work hours performed.

3. The Contractor shall provide written notification to the Director of the Office of
Federal Contract Compliance Programs within 10 working days of award of any
construction subcontract in excess of $10,000 at any tier for construction work
under the Contract resulting from this solicitation. The notification shall list the
name, address, and telephone number of the Subcontractor; employer
identification number; estimated dollar amount of the subcontract; estimated
starting and completion dates of the subcontract; and the geographical area in
which the Contract is to be performed.

4. As used in this Notice, and in the Contract resulting from this solicitation, the
"covered area" is The Houston, Texas Standard Metropolitan Statistical Area.
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STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS

(EXECUTIVE ORDER 11246)

1. As used in these specifications:

a. "Covered area" means the geographical area described in the solicitation
from which this Contract resulted;

b. "Director" means Director, Office of Federal Contract Compliance
Programs, United States Department of Labor, or any person to whom the
Director delegates authority;

c. "Employer identification number" means the Federal Social Security
number used on the Employer's Quarterly Federal Tax Return, U. S.
Treasury Department Form 941.

d. "Minority" includes:

(i) Black (all persons having origins in any of the Black African racial
groups not of Hispanic origin);

(ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or
South American, or other Spanish culture or origin regardless of
race);

(iii) Asian and Pacific Islander (all persons having origins in any of the
original peoples of the Far East, Southeast Asia, the Indian
Subcontinent, or the Pacific Islands); and

(iv) American Indian or Alaskan Native (all persons having origins in
any of the original peoples of North America and maintaining
identifiable tribal affiliations through membership and participation
or community identification).

2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a
portion of the work involving any construction trade, it shall physically include in
each subcontract in excess of $10,000 the provisions of these specifications and
the Notice which contains the applicable goals for minority and female
participation and which is set forth in the solicitations from which this Contract
resulted.

3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan
approved by the U. S. Department of Labor in the covered area either individually
or through an association, its affirmative action obligations on all work in the Plan
area (including goals and timetables) shall be in accordance with that Plan for
those trades which have unions participating in the Plan. Contractors must be
able to demonstrate their participation in and compliance with the provisions of
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any such Hometown Plan. Each Contractor or Subcontractor participating in an
approved Plan is individually required to comply with its obligations under the
EEO clause, and to make a good faith effort to achieve each goal under the Plan
in each trade in which it has employees. The overall good faith performance by
other Contractors or Subcontractors toward a goal in an approved Plan does not
excuse any covered Contractor's or Subcontractor's failure to take good efforts to
achieve the Plan goals and timetables.

4. The Contractor shall implement the specific affirmative action standards provided
in Paragraphs 7a through p of these specifications. The goals set forth in the
solicitation from which this Contract resulted are expressed as percentages of
the total hours of employment and training of minority and female utilization the
Contractor should reasonably be able to achieve in each construction trade in
which it has employees in the covered area. The Contractor is expected to make
substantially uniform progress toward its goals in each craft during the period
specified.

5. Neither the provisions of any collective bargaining agreement, nor the failure by a
union with whom the Contractor has a collective bargaining agreement to refer
either minorities or women, shall excuse the Contractor's obligations under these
specifications, Executive Order 11246, or the regulations promulgated pursuant
thereto.

6. In order for the non-working training hours of apprentices and trainees to be
counted in meeting the goals, such apprentices and trainees must be employed
by the Contractor during the training period, and the Contractor must have made
a commitment to employ the apprentices and trainees at the completion of their
training, subject to the availability of employment opportunities. Trainees must
be trained pursuant to training programs approved by the U. S. Department of
Labor.

7. The Contractor shall take specific affirmative actions to ensure equal
employment opportunity. The evaluation of the Contractor's compliance with
these specifications shall be based upon its effort to achieve maximum results
from its actions. The Contractor shall document these efforts fully, and shall
implement affirmative action steps at least as extensive as the following:

a. Ensure and maintain a working environment free of harassment,
intimidation, and coercion at all sites, and in all facilities at which
Contractor's employees are assigned to work. The Contractor, where
possible, shall assign two or more women to each construction project.
The Contractor shall specifically ensure that all foremen, superintendents,
and other on-site supervisory personnel are aware of and carry out the
Contractor's obligation to maintain such a working environment, with
specific attention to minority or female individuals working at such sites or
in such facilities.

b. Establish and maintain a current list of minority and female recruitment
sources, provide written notification to minority and female recruitment
sources and to community organizations when the Contractor or its unions
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have employment opportunities available, and maintain a record of the
organizations' responses.

c. Maintain a current file of the names, addresses, and telephone numbers of
each minority and female off-the-street applicant and minority or female
referral from a union, a recruitment source, or community organization and
of what action was taken with respect to each such individual. If such
individual was sent to the union hiring hall for referral and was not referred
back to the Contractor by the union or, if referred, not employed by the
Contractor, this shall be documented in the file with the reason therefor,
along with whatever additional actions the Contractor may have taken.

d. Provide immediate written notification to the Director when the union or
unions with which the Contractor has a collective bargaining agreement
has not referred to the Contractor a minority person or woman sent by the
Contractor, or when the Contractor has other information that the union
referral process has impeded the Contractor's efforts to meet its
obligations.

e. Develop on-the-job training opportunities and/or participate in training
programs for the area which expressly include minorities and women,
including upgrading programs and apprenticeship and trainee programs
relevant to the Contractor's employment needs, especially those programs
funded or approved by the Department of Labor. The Contractor shall
provide notice of these programs to the sources compiled under 7b above.

f. Disseminate the Contractor's EEO policy: by providing notice of the policy
to unions and training programs and requesting their cooperation in
assisting the Contractor in meeting its EEO obligations; by including it in
any policy manual and collective bargaining agreement; by publicizing it in
the company newspaper, annual report, etc.; by specific review of the
policy with all management personnel and with all minority and female
employees at least once a year; and by posting the company EEO policy
on bulletin boards accessible to all employees at each location where
construction work is performed.

g. Review, at least annually, the company's EEO policy and affirmative
action obligations under these specifications with all employees having
any responsibility for hiring, assignment, layoff, termination, or other
employment decisions, including specific review of these items with on-
site supervisory personnel such as superintendents, general foremen,
etc., prior to the initiation of construction work at any job site. A written
record shall be made and maintained identifying the time and place of
these meetings, persons attending, subject matter discussed, and
disposition of the subject matter.

h. Disseminate the Contractor's EEO policy externally by including it in any
advertising in the news media, specifically including minority and female
news media, and providing written notification to and discussing the
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Contractor's EEO policy with other contractors and subcontractors with
whom the Contractor does or anticipates doing business.

i. Direct its recruitment efforts, both oral and written, to minority, female and
community organizations, to schools with minority and female students,
and to minority and female recruitment and training organizations serving
the Contractor's recruitment area and employment needs. Not later than
one month prior to the date for the acceptance of applications for
apprenticeship or other training by any recruitment source, the Contractor
shall send written notification to organizations such as the above,
describing the openings, screening procedures, and tests to be used in
the selection process.

j. Encourage present minority and female employees to recruit other
minority persons and women and, where reasonable, provide after school,
summer, and vacation employment to minority and female youth both on
the site and in other areas of a Contractor's work force.

k. Validate all tests and other selection requirements where there is an
obligation to do so under 41 CFR Part 60-3.

l. Conduct, at least annually, an inventory and evaluation at least of all
minority and female personnel for promotional opportunities and
encourage these employees to seek or to prepare, through appropriate
training, etc., for such opportunities.

m. Ensure that seniority practices, job classifications, work assignments, and
other personnel practices do not have a discriminatory effect by
continually monitoring all personnel and employment-related activities to
ensure that the EEO policy and the Contractor's obligations under these
specifications are being carried out.

n. Ensure that all facilities and company activities are nonsegregated except
that separate or single-user toilet and necessary changing facilities shall
be provided to assure privacy between the sexes.

o. Document and maintain a record of all solicitations of offers for
subcontracts from minority and female construction contractors and
suppliers, including circulation of solicitations to minority and female
contractor associations and other business associations.

p. Conduct a review, at least annually, of all supervisors' adherence to and
performance under the Contractor's EEO policies and affirmative action
obligations.

8. Contractors are encouraged to participate in voluntary associations which assist
in fulfilling one or more of their affirmative action obligations (7a through p). The
efforts of a contractor association, joint contractor union, contractor-community,
or other similar group of which the Contractor is a member and participant, may
be asserted as fulfilling any one or more of its obligations under 7a through p of
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these Specifications provided that the Contractor actively participates in the
group, makes every effort to assure that the group has a positive impact on the
employment of minorities and women in the industry, ensures that the concrete
benefits of the program are reflected in the Contractor's minority and female work
force participation, makes a good faith effort to meet its individual goals and
timetables, and can provide access to documentation which demonstrates the
effectiveness of actions taken on behalf of the Contractor. The obligation to
comply, however, is the Contractor's and failure of such a group to fulfill an
obligation shall not be a defense for the Contractor's noncompliance.

9. A single goal for minorities and a separate single goal for women have been
established. The Contractor, however, is required to provide equal employment
opportunity and to take affirmative action for all minority groups, both male and
female, and all women, both minority and non-minority. Consequently, the
Contractor may be in violation of the Executive Order if a particular group is
employed in a substantially disparate manner (for example, even though the
Contractor has achieved its goals for women generally, the Contractor may be in
violation of the Executive Order if a specific minority group of women is under-
utilized).

10. The Contractor shall not use the goals and timetables or affirmative action
standards to discriminate against any person because of race, color, religion,
sex, or national origin.

11. The Contractor shall not enter into any subcontract with any person or firm
debarred from Government contracts pursuant to Executive Order 11246.

12. The Contractor shall carry out such sanctions and penalties for violation of these
specifications and of the Equal Opportunity Clause, including suspension,
termination, and cancellation of existing subcontracts as may be imposed or
ordered pursuant to Executive Order 11246, as amended, and its implementing
regulations, by the Office of Federal Contract Compliance Programs. Any
Contractor who fails to carry out such sanctions and penalties shall be in violation
of these specifications and Executive Order 11246, as amended.

13. The Contractor, in fulfilling its obligations under these specifications, shall
implement specific affirmative action steps, at least as extensive as those
standards prescribed in Paragraph 7 of these Specifications, so as to achieve
maximum results from its efforts to ensure equal employment opportunity. If the
Contractor fails to comply with the requirements of the Executive Order, the
implementing regulations, or these specifications, the Director shall proceed in
accordance with 41 CFR 60-4.B.

14. The Contractor shall designate a responsible official to monitor all employment-
related activity to ensure that the company EEO policy is being carried out, to
submit reports relating to the provisions hereof as may be required by the
Government, and to keep records. Records shall at least include for each
employee the name, address, telephone number, construction trade, union
affiliation, if any, employee identification number when assigned, social security
number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer),
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dates of changes in status, hours worked per week in the indicated trade, rate of
pay, and locations at which the work was performed. Records shall be
maintained in an easily-understandable and retrievable form; however to the
degree that existing records satisfy this requirement, contractors shall not be
required to maintain separate records.

15. Nothing herein provided shall be construed as a limitation upon the application of
other laws which establish different standards of compliance or upon the
application of requirements for the hiring of local or other area residents (e.g.,
those under the Public Works Employment Act of 1977 and the Community
Development Block Grant Program).
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DESCRIPTION OF JOB CATEGORIES

Officials, Managers, and Administrators

Occupations requiring administrative personnel who set board policies, exercise
overall responsibility for the execution of these policies, or provide specialized
consultation on a regional, district, area basis, or direct individual departments or
special phases of a firm's operations.

Includes: Officials, executives, middle management, plant managers,
department managers, superintendents, salaried foremen who are members of
management, purchasing agents, buyers, bureau chiefs, directors, deputy
directors, wardens, examiners, sheriffs, police and fire chiefs, and kindred
workers.

Professionals

Occupations which require specialized and theoretical knowledge which is
usually acquired through college or experience of such kind and amount as to
provide a comparable background.

Includes: Accountants, auditors, airplane pilots and navigators, architects,
artists, chemists, designers, dieticians, editors, engineers, lawyers, librarians,
mathematicians, natural scientists, registered professional nurses, personnel and
labor relations workers, physical scientists, teachers, social workers, doctors,
psychologists, economists, systems analysts, employment and vocational
rehabilitation counselors, instructors, police and fire captains and lieutenants,
and kindred workers.

Paraprofessionals

Occupations in which workers perform some of the duties of a professional or
technician in a supportive role, which usually requires less formal training and/or
experience normally required for professional or technical status. Such positions
may fall within an identified pattern of a "New Careers" concept.

Includes: Library assistants, medical aides, child support workers, police
auxiliary, welfare service aides, recreation assistants, homemakers aides, home
health aides, and kindred workers.

Technicians

Occupations requiring a combination of basic scientific knowledge and manual
skill which can be obtained through about two (2) years of post high school
education, such as is offered in many technical institutes and junior colleges, or
through equivalent on-the-job training.

Includes: Computer programmers and operators, draftsmen, engineering aides,
junior engineers, mathematical aides, licensed practical or vocational nurses,
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photographers, radio operators, scientific assistants, surveyors, technical
illustrators, technicians (medical, dental, electronics, physical sciences), police
and fire sergeants, and kindred workers.

Protective Service Workers

Occupations in which workers are entrusted with public safety, security, and
protection from destructive forces.

Includes: Police patrol officers, fire fighters, guards, deputy sheriffs, bailiffs,
correctional officers, detectives, marshals, harbor patrol officers, and kindred
workers.

Sales Workers

Occupations engaging wholly or primarily in direct selling.

Includes: Advertising agents and salespersons, insurance agents and brokers,
real estate agents and brokers, stock and bond salespersons, demonstrators,
salespersons and sales clerks, grocery clerks, cashiers, and kindred workers.

Office and Clerical

Occupations in which workers are responsible for internal and external
communications, recording and retrieval of data and/or information and other
paper work required in an office predominantly non-manual, though some
manual work not directly involved with altering or transporting the products is
included.

Includes: Bookkeepers, cashiers, collectors (bills and accounts), messengers
and office helpers, office machine operators, shipping and receiving clerks,
stenographers, typists and secretaries, telegraph and telephone operators, court
transcribers, hearing reporters, statistical clerks, dispatchers, license distributors,
payroll clerks, and kindred workers.

Skilled Craft Workers

Occupations in which workers perform jobs which require special manual skill
through on-the-job training and experience, or through apprenticeship or other
formal training programs. These workers exercise considerable independent
judgment and usually receive an extensive period of training.

Includes: The building trades, hourly paid foremen and leadmen who are not
members of management, mechanics and repairmen, skilled machining
occupations, compositors and typesetters, electricians, engravers, job setters
(metal), motion picture projectionists, pattern and model makers, stationary
engineers, tailors, heavy equipment operators, carpenters, and kindred workers.

Operatives (semi-skilled)
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Workers who operate machine or processing equipment or perform other factory-
type duties of intermediate skill level which can be mastered in a few weeks and
require only limited training.

Includes: Apprentices (auto mechanics), plumbers, bricklayers, carpenters,
electricians, mechanics, building trades, metal workers, machinists, printing
trades, operatives, attendants (auto service and parking), blasters, chauffeurs,
deliverymen, dressmakers and seamstresses (except factory), dryers,
furnacemen, heaters (metal), laundry and dry cleaning operatives, milliners,
miners, motormen, oilers, greasers, etc. (except auto), painters (except
construction and maintenance), photographic process workers, stationary
firemen, truck and tractor drivers, weavers (textile), welders and flame cutters,
and kindred workers.

Laborers (unskilled)

Workers in manual occupations which generally require no special training.
These workers perform elementary duties that may be learned in a few days and
require the application of little or no independent judgment.

Includes: Garage workers, car washers and greasers, gardeners (except farm)
and groundskeepers, longshoremen and stevedores, lumbermen, craftsmen, and
wood choppers, laborers performing lifting, digging, mixing, loading, and pulling
operations, and kindred workers.

Service/Maintenance Workers

Occupations in which workers perform duties which result in or contribute to the
comfort, convenience, hygiene, or safety for the general public, or which
contribute to the upkeep and care of buildings, facilities or grounds, or public
property. Workers in this group may operate machinery.

Includes: Chauffeurs, laundry and dry cleaning operatives, truck drivers, trash
collectors, custodial personnel, gardeners and groundskeepers, construction
laborers, attendants (hospital and other institutions), professional and personal
service, counter and fountain workers, elevator operators, firemen and fire
protection, guards, watchmen and doorkeepers, stewards, porters, waiters, and
kindred workers.
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CERTIFICATION BY PROPOSED SUBCONTRACTOR REGARDING
EQUAL EMPLOYMENT OPPORTUNITY

Name of Prime Contractor Project WBS & OA Number

Address

GENERAL

In accordance with Executive Order 11246 (30 F.R. 12319-25), the implementing rules
and regulations thereof, and orders of the Secretary of Labor, a certification regarding
Equal Opportunity is required of bidders or prospective contractors and their proposed
subcontractors prior to the award of contracts or subcontracts.

SUBCONTRACTOR'S CERTIFICATION

Subcontractor's Name:

Address:

E-Mail Address:

IRS Employer Identification Number:

Job Description:
(Work performed by your company for this project)

1. Participation in a previous contract or subcontract.

a. Subcontractor has participated in a previous contract or
subcontract subject to the Equal Opportunity Clause. YES NO

b. Compliance reports were required to be filed in
connection with such contract or subcontract. YES NO

c. Subcontractor has filed all compliance reports required by Executive Orders
10925, 11114, 11246, or by regulations of the Equal Employment
Opportunity Commission issued pursuant to Title VII of the Civil Rights Act
of 1964. YES NO

d. If answer of Item c. is "No", please explain in
detail on reverse side of this certification.

2. Dollar amount of proposed subcontract: $

3. Anticipated performance period in days:
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4. Expected total number of employees to perform
the proposed subcontract:

5. Nonsegregated facilities.

a. Notice to prospective federally-assisted construction contractors
(1) A Certification of Nonsegregated Facilities, as required by the May

9, 1967, order (32 F.R. 7439, May 19, 1967) on Elimination of
Segregated Facilities, by the Secretary of Labor, must be submitted
to the Contractor prior to the award of a subcontract exceeding
$10,000 which is not exempt from the provisions of the Equal
Opportunity Clause.

(2) Contractors receiving subcontract awards exceeding $10,000 which
are not exempt from the provisions of the Equal Opportunity Clause
will be required to provide for the forwarding of this notice to
prospective subcontractors for supplies and construction contracts
where the subcontracts exceed $10,000 and are not exempt from
the provisions of the Equal Opportunity clause.

b. Certification of non-segregated facilities

The federally-assisted construction contractor certified that he/she does
not maintain or provide any segregated facilities at any of his/her
establishments, and does not permit employees to perform their services
at any location, under his/her control, where segregated facilities are
maintained. The federally-assisted construction Contractor certifies
further that he/she will not maintain or provide any segregated facilities at
any of his/her establishments, and will not permit employees to perform
their services at any location, under his/her control, where segregated
facilities are maintained. The federally-assisted construction Contractor
agrees that a breach of this certification is a violation of the Equal
Opportunity Clause in this Contract. As used in this certification, the term
"segregated facilities" means any waiting rooms, work areas, restrooms
and washrooms, restaurants, and other eating areas, time clocks, locker
rooms and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing
facilities provided for employees which are segregated by explicit directive
or are in fact segregated on the basis of race, creed, color, or national
origin because of habit, local custom, or otherwise. The federally-assisted
construction Contractor agrees that (except where he/she has obtained
identical certifications from proposed Subcontractors for specific time
periods) he/she will obtain identical certifications in duplicate from
proposed Subcontractors prior to the award of subcontracts exceeding
$10,000 which are not exempt from the provisions of the Equal
Opportunity Clause, and that he/she will retain the duplicate of such
certifications in his/her files. The Contractor will include the original in
his/her Bid Package.

6. Race or ethnic group designation of bidder. Enter race or ethnic group in
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appropriate box:

 White  Black  Hispanic

 Pacific Islander, Asian  American Indian, Aleut.

7. Gender

 Male  Female

REMARKS:

Certification - The information above is true and complete to the best of my knowledge
and belief.

Company Officer (Please Type)

Signature Date

NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C.
1001.
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OBO-01-13-001

Office of Business Opportunity

TABLE A TABLE B

M F M F M F M F M F M F M F M F M F M F

OFFICIALS

(MANAGERS)
0 0 0 0

SUPERVISORS
0 0 0 0

FOREMEN/WOMEN
0 0 0 0

ADMIN

SUPPORT
0 0 0 0

EQUIPMENT

OPERATORS
0 0

0
0

MECHANICS
0 0 0 0

TRUCK DRIVERS
0 0 0 0

IRONWORKERS
0 0 0 0

CARPENTERS
0 0 0 0

CEMENT

MASONS
0 0 0 0

ELECTRICIANS
0 0 0 0

PIPEFITTERS,

PLUMBERS
0 0 0 0

PAINTERS
0 0 0 0

LABORERS,

SEMI-SKILLED
0 0 0 0

LABORERS,

UNSKILLED
0 0 0 0

TOTALS 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0

TABLE C

On-The-Job Trainees (OJT) 0 0

12. PREPARER

13. REVIEWER

2. Name andAddress1. Check One 3. FEID No.

JOB CATEGORIES

TOTAL

EMPLOYEES

8. This Report is basedon Pay Periodending MM/DD/YYYY

N A TIVE

HA WA IIA N OR

OTHER

P A C IF IS L

ASIAN

OJT TOTALS

M F

10.IF ANY EMPLOYEES REPORTED IN 'TABLE A' ARE APPRENTICES, NAME OF THE PROGRAM, JOB CATEGORY, COUNT, RACE &

SEX.

On-The-Job

Trainees (OJT)
HISPANIC

PHONE

CITY OF HOUSTON

04/13

TO TAL

MINO RITIES

6. Contractor's Beginning Work Date on Project

BLACK

(Not of

Hispanic

O rigin)

AMERICAN

INDIAN or

ALASKAN

NATIVE

EMAIL ADDRESS

TWO O R

MO RE RACES

Company Wide EEO Report

SIGNATURE DATEPRINTED NAME-FIRST/LAST

__Prime

9. TEXAS CONSTRUCTION EMPLOYMENT

WHITE

(Not of

Hispanic

O rigin)

___Subcontractor

4. County

11. SUMMARIZE ALL HIRES FOR THE ENTIRE ACTIVE MONTH BY JOB CATEGORY, RACE, SEX (USE ADDITIONAL SHEET IF

NEEDED).

5. TX CSJ DOT Project No. (if Applicable)

7.City Of Houston Contract No.



CITY OF HOUSTON EQUAL EMPLOYMENT OPPORTUNITY
STANDARD DOCUMENT PROGRAM REQUIREMENTS

00805-30
Page 30 of 30 March 1, 2016

Certification by Proposed Material Suppliers, Lessors, and Professional Service
Providers Regarding Equal reemployment Opportunity

Company Name: $
(Supplier, Lessor, Professional Service Provider) (Amount of Contract)

Company Address:

Company Telephone Number: Fax:

Goods or Service to be provided:

Web Page/URL Address:

Company Tax Identification Number:

Project No: [WBS/CIP/AIP/File No.]

Project Name: [Legal Project Name]

In accordance with the City of Houston Ordinance 78-1538, Supplier/Lessor/Professional Service
Provider represents to be an equal opportunity employer and agrees to abide by the terms of the
Ordinance. This certification is required of all Suppliers/Lessors/Professional Service Providers
(hereinafter “ Supplier”) with contracts in the amount of $10,000.00 or more.

[ ] YES [ ] NO Supplier agrees not to discriminate against any employee or appl icant for
employment because of race, religion, color, sex, national origin, or age.

[ ] YES [ ] NO Supplier agrees that all qualified applicants will receive consideration for
employment without regard to race, religion, color, sex, national origin, or age.

[ ] YES [ ] NO Supplier will comply with all provisions of Executive Order No. 11246 and rules,
regulations and applicable orders of the Department of Labor or other Federal
Agency responsible for enforcement of applicable equal opportunity and
affirmative action provisions and will likewise furnish all information and reports
required by the Mayor or Contract Compliance Officers for the purpose of
investigation to ascertain and effect compliance with the City of Houston’s Office
of Affirmative Action and Contract Compliance.

[ ] YES [ ] NO The Supplier shall file and cause their sub-tier contractors to file compliance
reports with the City in the form and to the extent as may be prescribed by the
Mayor or Contract Compliance Offices. Compliance reports filed at such times
as directed shall contain information including, but not limited to, the practice,
policies, program, and employment policies.

I hereby certify that the above information is true and correct.

COMPANY OFFICER (Signature) Date

NAME AND TITLE (Print or type) E-Mail Address

END OF DOCUMENT
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Document 00808 

 

REQUIREMENTS FOR THE CITY OF HOUSTON PROGRAM FOR 
MINORITY, WOMEN, AND SMALL BUSINESS ENTERPRISES (MWSBE) AND 

PERSONS WITH DISABILITIES ENTERPRISES (PDBE) 
 

CONSTRUCTION CONTRACTS 
 

I. GENERAL 
 

A. CITY AUTHORITIES 
 

1. The “OBO Director” is the City of Houston’s Office of Business 
Opportunity Director, or his or her designee. 
 

City of Houston 

611 Walker Street, 7th Floor 

Houston, Texas 77002 

 
2. The “Contracting Department” for this Project is the City of Houston 

Department specified in Document 00520 – Agreement. 
 

3. The “Project Manager” for this Project i s  specified in Document 
00550, Contract Approval Notification. 

 
II. REOCCURRING REPORTS THAT MUST BE SUBMITTED DURING THE 

COURSE OF THE CONTRACT: 
 

A. MWSBE MONTHLY REPORT PROCESS 
 

The Contractor shall complete the MWSBE Monthly Utilization Report 
in the Contract Compliance and Monitoring System (available at 
https://houston.mwdbe.com/). 

 
B. The Contractor shall comply with further, applicable instructions regarding 

reporting and compliance as provided in Sections III.E and III.I below. 
 

III. BUSINESS ENTERPRISE PROGRAM REQUIREMENTS: 
 

A. PURPOSE 
 

This Document facilitates implementation of City of Houston, Tex. Code 
of Ordinances Chapter 15, Article V, § 15-81 et seq., relating to 
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MWSBE contract participation, and Code of Ordinances Chapter 15, 
Article VI, § 15-90 et seq., relating to PDBE contract participation 
(collectively, the “Business Enterprise Program or “MWSBE”).  City of 
Houston, Tex. Ordinance 2013-0428, May 8, 2013. 

 
B. POLICY 

 
It is the policy of the City to encourage the full participation of 
Minority and Women-owned Business Enterprises, Small Business 
Enterprises, and Persons with Disabilities Business Enterprises in all 
phases of its procurement activities and to afford them a full and fair 
opportunity to compete for City contracts at all levels. 

 
C. POLICY ELEMENTS 

 
1. The Contractor agrees to ensure that MWSBE firms have a full 

and fair opportunity to participate in the performance of City 
contracts.  In this regard the Contractor shall make all 
reasonable Good Faith Efforts to meet the Contract Goals for 
this Contract. 
 

2. The Contractor and any Subcontractor shall not discriminate on 
the basis of race, color, religion, national origin, or sex in the 
performance of City contracts. 
 

3. Contractor's performance in meeting the Participation Plan 
Percentage will be monitored during the construction phase of 
the Contract by the Office of Business Opportunity (“OBO”) and 
the Contracting Department (the “Department”). 

 
D. PERCENTAGE GOALS 

 
The MWSBE goals and PDBE goals, if any, for the Work are specified in 
Document 00800 – Supplementary Conditions Goals. 

 

E. CONTRACTOR RESPONSIBILITIES 
 

1. Prior to Award: 
The Bidder shall submit MWSBE documents in 
accordance with the requirements of Document 00410 – Bid 
Form Part A. 

 

a. In accordance with the Code of Ordinances and the 
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OBO Good Faith Efforts Policy (Attachment A), the 
Department shall approve an Apparent Low Bidder’s 
MWSBE Participation Plan, Document 00470 (the 
“Bidder’s Plan” or “Plan”), within three business days of the 
Bid Opening only if the Department representative 
determines that Bidder’s Plan meets the advertised 
Contract Goal and is administratively complete. 

b. If the Department cannot approve the Bidder’s Plan, it shall 
forward the Plan to OBO, who shall review the Bidder’s 
Plan, and if applicable, the Bidder’s Document 00471 
(Record of Good Faith Efforts) and Document 00472 (Pre-
Award Deviation Request) and determine whether the 
Bidder has made Good Faith Efforts to meet the Contract 
Goals within 10 business days of the Bid Opening. 

c. If OBO determines that the Bidder has failed to provide a 
valid participation plan or make Good Faith Efforts or if the 
Bidder fails to provide documents and associated 
information required by this Document 00808 or 
reasonably requested in writing by OBO, OBO may 
declare the Bidder to be non-responsible. 

d. If OBO determines that the Bidder has made Good 
Faith Efforts, OBO may approve the Bidder’s Contract 
Goal Deviation request.  Thereafter, the Bidder/Contractor 
shall be bound by the Plan, as approved or modified by 
OBO. 

e. The Contractor shall: 
(1) ensure that all MWSBE firms listed in the Plan 
are certified by the Office of Business Opportunity prior 
to bid date.  Qualified, non-certified firms may obtain 
priority consideration for certification if no more than two 
firms are certified with the same capability as the non-
certified firm. 
(2) execute written contracts with all certified  
Subcontractors and Suppliers.  All such contracts must be 
executed and sent to OBO and Contracting Department 
within 30 days after the date of the Notice to Proceed 
and must include provisions set forth in Articles 3 and 5 of 
Document 00700, General Conditions; and 
(3) designate an MWSBE liaison officer who will 
administer the Contractor's MWSBE program and who 
shall document and maintain records of Good Faith 
Efforts to subcontract with MWSBE Subcontractors and 
Suppliers. 

 

2. After Award: 
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a. The Contractor shall submit MWSBE Monthly Utilization 

Reports, as requested in Article II above. 
b. The Contractor shall complete and submit to OBO a 

deviation request if the Contractor reasonably believes that 
it will not achieve the Business Enterprise Program 
Participation Plan Percentage documented in the Plan.  
The Contractors shall also submit to OBO, with a copy to 
the Contracting Department, a Record of Post-Award Good 
Faith Efforts (Document 00571) for each Certified Firm 
that the Contractor does not use in accordance with the 
Approved Plan before the Contractor uses another firm 
to perform the work. 

c. The Contractor shall conform to the Plan unless OBO 
approves a deviation request.  OBO shall approve or reject 
a request for deviation within five business days of 
receipt of the request. 

d. OBO shall approve a deviation request if: 
(1) for a reason beyond the Contractor’s control, the 

Contractor is unable to use the certified MWSBE 
firm in the Plan to perform the specified work.  In 
such cases, the Contractor shall use and 
document Good Faith Efforts to find a similarly 
qualified, certified MWSBE firm to perform such 
specified work; or 

(2) the Contractor reasonably believes that, due to a 
change of scope, execution of the work in 
accordance with the directions from the 
Contracting Department is unlikely to meet the 
terms of the Plan.  In such cases, the Contractor 
shall use and document Good Faith efforts to 
achieve a reasonable amount of MWSBE 
participation on the remaining work on the 
Contract. 

(3) OBO shall not unreasonably withhold approval of 
a deviation request. 

e. After the Date of Substantial Completion, OBO shall 
evaluate the Contractor’s Good Faith Efforts towards 
meeting the Plan, as it may be amended. 

f. If the Contractor fails to conform to the Plan and fails to 
submit a Post-Award Deviation Request or provide 
documents and associated information required by the 
Good Faith Efforts Policy or reasonably requested in 
writing by OBO, OBO may impose sanctions in 
accordance with Article VI of this Document 00808. 
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F. ELIGIBILITY OF MWSBE FIRMS FOR SUBCONTRACTING 
 

1. To ensure that the City’s Business Enterprise Program benefits 
only those firms that are owned and controlled by a minority 
person(s), a woman (women), a person(s) with a disability, or a 
small business enterprise, the Office of Business Opportunity 
will certify the eligibility of MWSBE and PDBE Contractors, 
Subcontractors, and Suppliers.  Contact the OBO Certification 
Division at 832-393-0600 for information regarding certification. 
 

2. Firms must be certified by OBO at the time of bid in order to be 
counted towards meeting MWSBE goals.  OBO maintains a 
Certified Minority, Women and Small Business Enterprises and 
Persons with Disabilities Business Enterprises Directory on the 
City’s website.  This Directory also lists federally-designated 
Disadvantaged Business Enterprises (DBEs). 

 
G. DETERMINATION OF MWSBE PARTICIPATION 

 
MWSBE participation shall be counted toward meeting the Contract 
Goals in response to the following: 

 
1. Contractor may count toward its Contract Goals only those 

MWSBE Subcontractors/ Suppliers performing a Commercially 
Usefully Function. 
a. COMMERCIALLY USEFUL FUNCTION means a discrete 

task or group of tasks, the responsibility for performance 
of which shall be discharged by the MWSBE firm by using 
its own forces or by actively supervising on-site the 
execution of the tasks by another entity for whose work 
the MWSBE firm is responsible.  In determining whether 
a certified firm is performing a commercially useful 
function, factors including but not limited to the 
following shall be considered: (1) whether the firm has the 
skill and expertise to perform the work for which it is being 
utilized and possesses all necessary licenses; (2) whether 
the firm is in the business of performing, managing, or 
supervising the work for which it has been certified and 
is being utilized; and (3) whether it is performing a real and 
actual service that is a distinct and verifiable element of 
the work called for in a contract.  Without limiting the 
generality of the foregoing, a MWSBE will not be 
considered to be performing a commercially useful 
function, if it subcontracts more than 50 percent of a 
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contract being counted toward the applicable Contract 
Goals, unless such subcontracting in excess of 50 
percent has been expressly approved by OBO either pre-
bid or post award. 

b. OBO shall approve a Plan Deviation Request if the 
Contractor demonstrates that the industry standard for the 
type of work involved is to subcontract over 50 percent of 
the work. 

 

2. Once a firm is certified as a MWSBE firm, the total dollar value 
of the subcontract awarded to the MWSBE firm is counted 
toward the Contract Goals, counting only the work in which the 
MWSBE has performed a Commercially Useful Function.  The use 
of one MWSBE certified firm to meet multiple goals (e.g. MBE, 
WBE, SBE goals) on a contract is prohibited, unless expressly 
approved by OBO.  Safety and Participation goals do not count 
as a single goal concerning MWSBE/DBE requirements.  
 

3. The dollar value of the work performed by a certified Prime 
Contractor may not be counted toward the MWSBE goal unless the 
certified Prime Contractor is a part of a joint venture.  When the 
Contractor or Subcontractor is in a joint venture with one or 
more MWSBE firms, OBO shall determine the percent of 
participation resulting from such joint venture to be counted 
toward the Contract Goals.  The City may count towards the 
Contractor’s MWSBE contract goal that portion of the total value of 
the contract amount paid to an MWSBE joint venturer equal to the 
distinct, clearly defined portion of the contract work performed by 
the MWSBE. 

 

4. A MWSBE Supplier’s participation will be counted towards 
the MWSBE goals if all of the following criteria are met.  The 
MWSBE Supplier must: 

(a) negotiate price; 

(b) determine quality and quantity; 

(c) order the materials; 

(d) show that the invoice is in the certified firm’s name; 

(e) pay for the material itself; 

(f) control delivery; and 

(g) be certified to provide the supplies in the appropriate 
NAICS code. 
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If the listed criteria above are not met, only the entire amount of 
fees or commissions charged for assistance in the procurement of 
the supplies and materials, or fees or transportation charges for the 
delivery of supplies or materials required on a job site will be 
counted towards the MWSBE goal.  To be counted, proof must be 
provided of the fees paid and the fees must be reasonable and not 
excessive as compared with fees customarily allowed for similar 
services.  MWSBE Supplier participation may account for no more 
than 50% of the MWSBE participation plan. 

 

5. The OBO Policy and Procedures Manual, as amended 
from time to time, shall apply to the Contract for other 
determinations regarding counting MWSBE participation not 
explicitly provided for in the Contract. 

 
H. CONTRACTOR COMPLIANCE 

 
To ensure compliance with MWSBE requirements, OBO and the Department will 
monitor Contractor's efforts regarding MWSBE Subcontractors/Suppliers during the 
performance of this Contract.  This may be accomplished through the following: job 
site visits; reviewing of records and reports; and interviews of randomly selected 
personnel. 

 

I. RECORDS AND REPORTS 
 

1. In accordance with II.A of this Document, the Contractor shall 
submit an initial report outlining MWSBE participation 40 days 
after the Notice to Proceed date, and on or before the 15th day of 
each month thereafter until all MWSBE subcontracting or material 
supply activity is completed.  Each report shall cover the 
preceding month's activity.  The Contractor shall use the MWSBE 
Contract Compliance and Monitoring System (B2G Now) to meet 
this requirement. 
 

2. Contractor shall maintain the following records for review upon 
request by OBO or the Department: 

 
a. Copies of executed Subcontractor agreements and 

purchase orders; 
b. Documentation of payments and other transactions with 

MWSBE Subcontractors/ Suppliers; and 
c. Appropriate explanations of any changes or replacements 
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of MWSBE Subcontractors/Suppliers.  All replacement 
MWSBE Subcontractors/Suppliers must be certified by 
OBO. 

d. Any other records required by OBO or Contracting 
Department. 

 
3. If a Participation Plan Percentage is not being met, the 

monthly report shall include a narrative description of the 
progress being made in MWSBE participation.  If sufficient 
MWSBE Subcontractors or Suppliers to meet the Participation 
Plan Percentage are being utilized, they should be identified by 
name and the dollar amount paid to date for work performed or 
materials furnished by each MWSBE during the monthly period. 
 Reports are required when no activity has occurred in a monthly 
period. 
 

4. Contractor shall retain all such records for a period of four years 
following completion of the Work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the City including the City Controller. 

 
IV. SANCTIONS: 
 

A. SUSPENSION PERIOD AND WAIVER 
 

Pursuant to Section 15-86 of the Code of Ordinances, OBO is 
authorized to suspend any Contractor who has failed to make Good Faith 
Efforts for a period of up to, but not to exceed, five years. 

 
B. GUIDELINES FOR IMPOSITION OF SANCTIONS 

 
1. General: 

a. OBO shall not impose any sanction except upon evidence 
of specific conduct on the part of a MWSBE or Contractor 
that is inconsistent with, or in direct contravention of, 
specific applicable requirements for Good Faith Efforts. 

b. Imposition and enforcement of suspensions shall be 
consistent with applicable state law. 

 
2. Severity of Sanctions: 

a. In determining the length of any suspension, OBO shall 
consider the following factors: 

(1) Whether the failure to comply with applicable 
requirements involved intentional conduct or, 
alternatively, may be reasonably concluded to 
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have resulted from a misunderstanding on the part 
of the Contractor or MWSBE of the duties 
imposed on them by Article V of Chapter 15 of the 
Code of Ordinances and these procedures; 

(2) The number of specific incidences of failure by 
Contractor or MWSBE to comply; 

(3) Whether the Contractor or MWSBE has been 
previously suspended; 

(4) Whether the Contractor or MWSBE has failed or 
refused to provide OBO with any information 
requested by OBO’s Director or required to be 
submitted to OBO’s Director pursuant to law or 
these procedures; 

(5) Whether the Contractor or MWSBE has 
materially misrepresented any applicable facts in 
any filing or communication to OBO; and 

(6) Whether any subsequent restructuring of the 
subject business or other action has been 
undertaken to cure the deficiencies in meeting 
applicable requirements. 

b. Suspensions may be for any length of time not to 
exceed five years.  Suspensions in excess of one year 
shall be reserved for cases involving intentional or 
fraudulent misrepresentation or concealment of material 
facts, multiple acts in contravention of applicable 
requirements, cases where the Contractor or MWSBE 
has been previously suspended, or other similarly 
egregious conduct. 

 

C. APPEALS 
 

A decision to implement a suspension may be taken after notice and an 
opportunity for an informal conciliation conference with OBO and a 
hearing by the Contract Compliance Commission.  Commission 
members shall not have participated in the actions or investigations 
giving rise to the suspension hearing. 

 
D. NOTICE 

 
1. Prior to imposing any suspension, OBO shall deliver written 

notice to the Contractor or MWSBE setting forth the grounds for 
the proposed suspension and setting a date, time, and place to 
appear for an informal conciliation conference with OBO, in 
addition to information regarding the appearance before the 
Contract Compliance Commission for a hearing on the matter. 
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2. Any notice required or permitted to be given hereunder to any 

Contractor or MWSBE may be given either by personal delivery or 
by certified United States mail, postage prepaid, return receipt 
requested, addressed to their most recent address as specified in 
the records of the Office of Business Opportunity or in the 
Contract if no address is on file with the Office of Business 
Opportunity. 

 
E. HEARING PROCEDURES 

 
Proceedings before the Contract Compliance Commission shall be conducted in 
accordance with Section 15-23 of the Code of Ordinances.  If the Commission, in a 
written decision, finds that a suspension is supported by the evidence presented, 
the Commission shall submit its recommendation to the Mayor and City Council. 
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ATTACHMENT A 

 
 

City of Houston 
Office of Business Opportunity 

Good Faith Efforts Policy 
 

General Policy. 
 

Good Faith Efforts are steps taken to achieve an Contract Goal or other requirements 
which, by their scope, intensity and usefulness demonstrates the bidder’s 
responsiveness to fulfill the business opportunity objective prior to the award of a 
contract, as well as the contractor’s responsibility to put forth measures to meet or 
exceed the Contract Goal throughout the duration of the contract. 

 
Good Faith Efforts are required to be made and demonstrated by an apparent 
successful bidder on goal oriented contracts or proposer on a regulated contract 
prior to award of a contract.  Good Faith Efforts are required on professional 
services and construction contracts and on procurement of goods and non-
professional service contracts with goals.  If a bidder, when submitting a participation 
plan at the time of bid or proposal submission, anticipates it cannot or will not meet 
the Contract Goal prior to the award, the bidder must demonstrate to Office of 
Business Opportunity (“OBO”) it has made Good Faith Efforts to meet the Contract 
Goal, to be eligible for the contract award. 

 
Good Faith Efforts shall be evaluated on a case-by-case basis in making a 
determination whether a bidder or contractor is in compliance with this policy.  The 
efforts employed by a bidder or contractor should be those that one could reasonably 
expect a bidder or contractor to take if the bidder were actively and aggressively 
attempting to obtain MWSBE participation sufficient to meet the Contract Goal.  
Efforts taken that are mere formalities or other perfunctory acts shall not be considered 
Good Faith Efforts to meet Contract Goals. 

 
The factors provided herein are representative of the types of actions OBO will 
consider in determining whether the bidder or contractor made Good Faith Efforts 
to obtain MWSBE participation to meet the Contract Goal.  The factors prescribed 
below are not intended to be a mandatory checklist, nor is it intended to be exhaustive 
or exclusive.  OBO may consider other factors or types of efforts that may be relevant 
in appropriate cases. 

 
If a contractor fails to submit Good Faith Efforts documentation as provided in this 
Policy, it waives the right to appeal OBO decisions related to this Policy.  OBO will 
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review all the efforts made by the contractor, including the quality and quantity of those 
efforts. 

 

Pre–Award. 
 

A bidder must submit a participation plan (Document 00470) to OBO at the time the 
bidder submits the bid.  If the participation by certified MWSBE subcontractors 
documented on the participation plan (“participation”) is less than the Contract 
Goal, a bidder should submit a Record of Good Faith Efforts (Document 00471) with 
the bid.  A bidder should also submit a request for a deviation (Document 00472) if 
the bidder, having used Good Faith Efforts, reasonably believes that it cannot meet 
the Contract Goal or a commercially useful deviation. 

 
In making a determination that the bidder has made a good faith effort to meet the 
Contract Goals, OBO shall consider specific documentation1 concerning the steps 
taken to obtain MWSBE participation, with a consideration of, by way of illustration and 
not limitation, whether the bidder demonstrated a genuine effort to comply with the 
following factors. 

 
1. Attended any pre-bid or pre-proposal meetings scheduled by the City 

Department; 

 
2. Followed up with MWSBEs that attended the pre-bid or pre-proposal 

meetings to discuss subcontracting and supplier opportunities and 
contacted MWSBEs listed in the City’s online directory; 
 

3. Conducted outreach with minority and women focused organizations 
and associations far in advance of solicitation due date (no less than 
10 business days); 
 

4. Identified and designated portions of the work to be performed by 
MWSBEs to increase the likelihood of meeting the Contract Goals 
(including where appropriate breaking down the contract into 
reasonably sized subcontracts to ensure participation); 
 

5. Advertised subcontracting opportunities in news media focused towards 
minority and women persons far in advance of solicitation due date; 
 

6. Provided MWSBEs with a point of contact that was knowledgeable 
about the project and possessed decision-making authority to answer 
questions from interested MWSBEs; 

                       

1 A list of common supporting documentation that may allow Contractors to support their good faith efforts can 

be found on the Office of Business Opportunity website at www.houstontx.gov/obo. 
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7. Provided a reasonable number of MWSBEs certified with timely written 

notices via email, mail, and/or fax and/or with documented contact 
regarding the subcontracting/supplier opportunities.  A “reasonable 
number of MWSBEs” shall be based on the number of MWSBEs 
available in the directory; 

. 

8. Solicited the MWSBEs within a reasonable amount of time (no less 
than seven business days) before bid submission, as well as followed 
up with the MWSBEs solicited to determine if they were interested in 
submitting a bid or proposal or participating on a team. 
 

9. Provided interested MWSBEs certified to perform the solicited work with 
prompt access to the plans, specifications, scope of work and 
requirements of the contract; 
 

10. Negotiated in good faith with interested MWSBEs, and not rejecting 
MWSBEs as unqualified without sound reasons based on a thorough 
investigation of their capabilities; 
 

11. Entered into a formal contract, or signing enforceable letters of intent with 
MWSBEs; 
 

12. Provided an explanation to any MWSBE whose bid or price quotation is 
rejected, unless another MWSBE is accepted for the same work, as 
follows: 
a. Where price competitiveness is not the reason for rejection, a 

written rejection notice including the reason for rejection will be 
sent to the rejected MWSBE firm; 

b. Where price competitiveness is the reason for rejection, a 
meeting must be held with the price-rejected MWSBE, if 
requested, to discuss the rejection; 

 
13. Made efforts to assist interested MWSBEs in obtaining bonding, lines of 

credit, insurance required for the contract, and documenting MWSBE 
denied by bona fide surety agents; 
 

14. Ensured that the conditions and requirements for subcontracts are 
commensurate with industry standards and would not cause an 
economic hardship on MWSBEs, such as unnecessary insurance or 
coupling bid bonds with retainage; 
 

15. Incorporated efforts not attempted earlier or on previous bids that 
appear more likely to lead to attaining the Contract Goal.  Past 
performance on similar contracts with similar scopes will also be 
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taken in consideration when determining Good Faith Efforts.  A bidder 
that continues to make same efforts without any significant change in 
the level of participation may not be making Good Faith Efforts. 

 

Post–Award. 
 

The contractor must sign the approved participation plan (Document 00470 or 
Document 00570) prior to starting work on the Project.  A contractor should submit a 
request for deviation (Document 00572) from OBO if the contractor, having made 
Good Faith Efforts, reasonably believes that it will not achieve the Participation Plan 
Percentage documented in the approved participation plan.  Unless OBO approves a 
deviation, a contractor must submit to OBO a Participation Summary (Document 
00660) prior to City Council’s consideration of any close-out, term extension, or 
change order.  If participation is less than anticipated in the approved participation 
plan, the contractor must submit a Record of Good Faith Efforts (Document 
00571) along with the Participation Summary.  A contractor that fails to submit a 
deviation request and Good Faith Efforts documentation waives the right to appeal 
OBO decisions related to this Policy. 

 
If the contractor is awarded the contract and fails to achieve the established 
Participation Plan Percentage, the contractor must demonstrate to OBO its efforts to 
meet the Participation Plan Percentage and failure to do so based on circumstances 
that the contractor could not reasonably control.  In determining whether the 
contractor made Good Faith Efforts to ensure full participation and achievement of the 
Participation Plan Percentage, OBO shall consider the following factors: 

 
1. Whether the contractor designated an MWSBE liaison officer to 

administer the Contractor’s MWSBE programs and to be responsible for 
maintenance of records of Good Faith Efforts. 
 

2. Whether the contractor furnished prompt MWSBE Utilization Reports in 
a timely and accurate manner through the online Contract Monitoring 
System or via hard copy. 
 

3. Whether the contractor responded to efforts to resolve disputes with 
MWSBEs, and genuinely attempted to resolve these issues. 
 

4. Whether the contractor disclosed payment discrepancies timely and 
within the monthly reporting period; 
 

5. Whether the contractor complied with the participation plan, unless the 
contractor received a deviation from the OBO Director and whether 
upon approval, the contractor made Good Faith Efforts to replace a 
removed MWSBE with another certified firm; 
 



Rehabilitation of Above Grade Crossings 
WBS No. S-000701-0018-4 MWSBE CONSTRUCTION  

 

 
00808-15 
12-23-2015 

6. Whether the contractor furnished prompt written responses to written 
inquiries from the Director or any employee of OBO regarding the 
MWSBE’s performance or information germane to the MWSBE’s 
certification; 

 

7. Whether the contractor ensured that at all times during the performance 
of any contract or subcontract the MWSBE firm is engaging in a 
commercially useful function as that term is defined in Chapter 15 of 
the City of Houston Code of Ordinances; 
 

8. Whether the contractor provided the OBO information, or other material, 
that was factually accurate and free of material misrepresentation; and 
 

9. Whether the contractor furnished prompt responses to requests for 
information, books and records needed to verify compliance from the 
department administering the Contract, the City Attorney and the City 
Controller; 
 

10. Whether the contractor attended all meetings and mediation hearings 
as requested by the Director or his/her designee; and 
 

11. How the contractor may be affected by change orders, with 
consideration given to the size of the change orders. 

 
Change Orders. 
 

The requirement to make Good Faith Efforts to achieve the approved Participation Plan 
Percentage is applicable to change orders.  Contractors should make Good Faith 
Efforts to ensure that the Participation Plan Percentage remains substantially the 
same after the issuance of change orders.  If a contractor cannot maintain 
substantially the same level of participation provided in the latest approved 
Participation Plan (Document 00470 or Document 00570) due to a change order, the 
contractor shall submit to the OBO Director and Contracting Department a Document 
00571 (Post-Award Record of Good Faith Efforts) and Document 00572 (Post-
Award Plan Deviation Request) in a timely manner that does not cause disruption to 
the project.  In addition to other relevant factors, in evaluating whether Good Faith 
Efforts were made by the contractor to meet the Participation Plan Percentage despite 
change orders, the OBO Director shall consider the contractor’s efforts to timely 
and efficiently deliver the project. 

END OF DOCUMENT 
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Document 00820 

 
WAGE SCALE AND PAYROLL REQUIREMENTS FOR ENGINEERING 

CONSTRUCTION 

 

 
Wage Scale Requirements 

 
1.1 Contractor and its Subcontractors must pay the general prevailing wage rates for building 

construction for each craft or type of worker or mechanic employed in the execution of any 
building construction or repair under the Contract in accordance with Chapter 2258 of the 
Texas Government Code and City of Houston, Texas Ordinance Nos. 85-2070, 2000-1114, 
2001-152, 2006-91 and 2006-168, and 2009- 247 all as amended from time to time.  City 
Council has determined the prevailing wage rate in the locality in which the work is being 
performed, which is set forth in Exhibit "A". 

 
1.2 This prevailing wage rate does not prohibit the payment of more than the rates stated. 

 
1.3 In bidding, Contractor warrants and represents that it has carefully examined the 

classifications for each craft or type of worker needed to execute the Contract and 
determined that such classifications in Exhibit "A" include all necessary categories to 
perform the work under the Contract. 

 
1.4 The wage scale for engineering construction is to be applied to all site work greater than five 

feet from an exterior wall of new building under construction or from an exterior wall of an 
existing building. 

 
1.5 If Contractor believes that an additional classification for a particular craft or type of worker is 

necessary to perform work under the Contract, it must submit with its bid a request to the 
Contract Compliance Division of the Office Of Business Opportunity ("OBO") to use an 
additional labor classification not listed in Exhibit "A" and specify the proposed new 
classification.  OBO shall determine whether a proposed classification is already covered in 
Exhibit "A", and, if it is, specify which classification is appropriate.  OBO’s decision is 
conclusive.  If OBO decides that a new classification is necessary, it will determine the 
appropriate prevailing wage rate for any resurveyed, amended, new, or additional craft or 
type of worker not covered by Exhibit "A".  Such determination must be decided in 
accordance with procedures established by OBO, and in compliance with Chapter 2258 of 
the Texas Government Code and City of Houston, Texas Ordinance Nos. 85-2070, 2000-
1114, 2001-152, 2006-91, 2006-168 and 2009-247 subject to City Council approval. 

 
1.6 Contractor must not use any labor classification not covered by Exhibit "A" until such 

classification is established and approved for use by OBO. 
 

1.7 A Contractor or Subcontractor who violates Chapter 2258 of the Texas Government Code 
must pay to the City, $60 per each worker employed for each calendar day or part of the day 
that the worker is paid less than the wage rates set forth in Exhibit "A". 
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1.8 The City may withhold money required to be withheld under Chapter 2258 of the Texas 
Government Code from the final payment to Contractor or earlier payments if City Council 
makes a determination that there is good cause to believe that Contractor has not complied 
with these provisions and Chapter 2258 of the Government Code, in which case the City 
may withhold the money at any time subsequent to the finding by City Council. 

 
1.9 Contractor and Subcontractors must keep records specifying: 
 

(1) the name and classification of each worker employed under the Contract; and 

 
(2) the actual per diem wages paid to each worker, and the applicable hourly rate. 

 
The records must be open at all reasonable hours for inspection by the officers and agents 
of the City. 

 
1.10 The hourly cost of salary for non-exempt workers for labor in excess of 40 hours per worker 

per week, shall be calculated at 1.5 times the worker’s base pay for the applicable craft and 
level. 

 
Certified Payroll Requirements 

 
2.1 Employees are paid weekly and payrolls are submitted weekly using the City of Houston’s 

electronic payroll submission module, unless the prime Contractor has been instructed to do 
otherwise by the Office of Business Opportunity.  When no work is done after a Contractor 
has started work, the Contractor is required to submit a weekly compliance statement 
indicating no work was performed.  The payrolls must reflect the exact work and 
classification of the workers, the exact amount that they were paid.  Workers must be paid 
the contracted amount (prevailing wage rates).  The Contractor will be penalized $60.00 a 
day for each employee who is underpaid per Texas Government Code §2258.023 for all 
contracts. 

 
2.2 Payrolls must be submitted electronically & indicate whether the worker worked inside or 

outside the building area when both wage rates are applicable to the contract. 

 
2.3 Payrolls must be submitted each week until all work by the contractor is complete and the 

electronic payroll submission is marked as final in the system. 

 
2.4 Payrolls must cover a seven day period from the start of the work week and must be 

consecutive seven day periods until all work is complete. 
 
2.5 Payrolls must have employees' names, addresses, last four digits of the social security 

numbers, and job classifications.  The job classifications must be the same as the 
classifications on the prevailing wage rate schedule. 

 
2.6 A payroll deduction authorization form must be submitted for each employee for any 

deductions other than Federal and FICA taxes. 

 
2.7 Employees must be paid overtime (time and a half) for all hours worked over 40 hours a 

week on both federally and City-funded contracts. 
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2.8 The Contractor has the responsibility to comply with all Internal Revenue Service rules and 

regulations.  Contractors who submit certified payrolls with Owner Operators (truckers) 
must submit a signed tax liability statement from Owner Operator acknowledging their 
responsibility for Federal Income Tax and FICA reporting obligations. 

 
2.9 If the Contractor wants to use the apprentice wage rates for an employee, the 

apprenticeship certificates must be submitted to the Office of Business Opportunity in 
advance of the employee working on the project and appearing on the payroll.  You must 
comply with the listed number of journeymen to apprentices as listed. 

 
2.10 A poster of the Prevailing Wage Rate Schedule should be clearly displayed on each job site 

from the time the project starts until the work is completed, or in case of annual service 
agreements, in the Contractor's office. 

 
2.11 The Contractor shall submit the “Certificate from Contractor Appointing Officer or Employee 

to Supervise Payment of Employees” (Exhibit “B”) to the Monitoring Authority listed in 
Document 00495 prior to final execution of the contract. 

 
2.12 During the course of the work, ALL Subcontractors shall submit the “Certificate from 

Subcontractor Appointing Officer or Employee to Supervise Payment of Employees” (Exhibit 
“C”) to the Monitoring Authority listed in Document 00495. 

 
2.13 Upon completion of the Project, as part of the contract-awarding department's total 

clearance process, the Office of Business Opportunity’s Contract Compliance Section must 
review whether the Wage Rate and Payroll Requirements were met and report the results to 
the department. 

 
 

REST OF PAGE INTENTIONALLY LEFT BLANK 
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EXHIBIT “A” 
 

LABOR CLASSIFICATIONS AND PREVAILING WAGE RATES FOR 
ENGINEERING CONSTRUCTION 2016 

 
CLASSIFICATION RATE  CLASSIFICATION RATE 

Asphalt Distributor Operator $14.06 Milling Machine Operator - Fine Grade $13.53 

Asphalt Paving Machine Operator $14.32 Mixer Operator $10.33 

Asphalt Raker $12.36 Motor Grader Operator- Rough $14.23 

Asphalt. Shoveler $11.68 Motor Grader Operator $15.69 

Broom or Sweeper Operator $12.68 Oiler $12.12 

Bulldozer Operator $11.81 Painter-Structures $18.62 

Carpenter- Rough $12.49 Pavement Marking Machine Operator $11.18 

Concrete Finisher- Paving $13.07 Pile Driverman $14.95 

Concrete Finisher- Structures $12.98 Pipe Layer $12.12 

Concrete Paving Curbing Machine Operator $11.71 Reinforcing Steel Setter – Paving $15.15 

Concrete Paving Finishing Machine Operator $13.07 Reinforcing Steel Setter – Structure $14.39 

Concrete Paving Joint Sealer Operator $11.00 Roller Operator, Pneumatic - Self-propelled $11.57 

Concrete Paving. Saw Operator $13.99 Roller Operator, Steel Wheel, Flat Wheel/Tamping $11.57 

Concrete Paving Spreader Operator $10.44 Roller Operator, Steel Wheel, Plant Mix Pavement $11.92 

Concrete Rubber . . . $9.00 Scraper Operator $13.47 

Crane Clamshell Backhoe Derrick, Dragline, Shovel Operator $12.71 Servicer $13.97 

Crusher and Screening Plant Operator $11.29 Sign Installer - PGM $8.54 

Electrician * 3 Journeyman 2 Apprentice Allowed $27.11 Slip Form Machine Operator $11.07 

Flagger $10.33 Spreader Box Operator $13.58 

Form Builder/Setter- Structures $12.23 Structural Steel Worker $14.39 

Form Liner- Paving and Curb $12.34 Tractor Operator - Crawler Type $13.68 

Form Setter- Paving and Curb $12.34 Tractor Operator- Pneumatic $10.07 

Foundation Drill Operator - Crawler Mounted $17.43 Transit Mixer Truck Driver $11.00 

Foundation Drill Operator - Truck Mounted $15.89 Truck Driver, Lowboy-float $16.03 

Front End Loader Operator $13.17 Truck Driver, Single-Axle - Heavy $11.46 

Laborer Common $11.02 Truck Driver, Single-Axle - Light $11.48 

Laborer- Utility $11.73 Truck Driver, Tandem Axle Semi-Trailer $12.27 

Manhole Builder $9.00 Work Zone Barricade Servicer $11.67 

Mechanic 
$16.96 

Welders - Receive rate prescribed for craft performing 
operation to which welding is incidental 

* Apprentices- must be in an approved USDOL Program and cannot exceed ratios 
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Engineering Prevailing Wages Classification Definitions 

 
Asphalt Distributor Operator 

Drives distributor truck, sets spray bars and operates valves and levers to control distribution of bituminous material for 
highway surfacing.  May oil, grease or otherwise service and make adjustments to equipment as needed.  Performs other 
related duties. 

 
Asphalt Paving Machine Operator 

Operates paving machine that spreads and levels asphaltic concrete on highway subgrade.  Controls movement of 
machine, raises and lowers screed, regulates width of screed.  May, oil, grease, service and make adjustments to 
equipment as needed.  Performs other related duties. 

 
Asphalt Raker 

Distributes asphaltic materials evenly over road surface by raking and brushing material to correct thickness; directs 
Laborers when to add or take away material to fill low spots or to reduce high spots.  Performs other related duties. 

 
Asphalt Shoveler 

A general term used on construction work covering many unskilled classifications requiring work of a physical nature.  A 
laborer works with all crews doing everything from pick and shovel work to cleaning up lumber with hammer, shoveling 
and placing concrete, uses air tools, cleans concrete joints and fills joints with sealing compound from bucket or with hose 
and nozzle from a central source, applies coating of oil to inside face of forms, may help set and strip forms, unloads and 
transports reinforcing steel, cures newly poured concrete, helps lower pipe into ditch for pipelayers, builds fences, works 
with dirt crew keeping construction layout stakes out of the way of dirt moving equipment. 

 
Broom or Sweeper Operator 

Operates a self-propelled machine to sweep and clean roadway surfaces.  May oil grease, service and make adjustments 
to equipment as needed.  Performs other related duties. 

 
Bulldozer Operator 

Operates a crawler tractor with a bulldozer mounted in front of chassis to level, distribute and push earth or other material.  
May operate a ripper attachment to break up rock or other hard material.  May use a push block on front of tractor to push 
load scrapers.  May oil, grease, or otherwise service and make minor repairs to equipment as needed. Performs other 
related duties. 

 
Carpenter, Rough 

Works from plans to build, assemble, fit together, align, plum, and set in place forms for molding concrete structures.  
Forms may be wood, steel, aluminum, fiberglass or any other type of material. Checks form while concrete is placed.  May 
install miscellaneous materials integral to concrete structures.  May set precast concrete elements.  Prepares for 
slipforming traffic rail and median barrier.  May install permanent metal deck forms.  May work with power tools Performs 
other related duties. 

 
Concrete Finisher, Paving 

Finishes the exposed surfaces of fresh concrete paving, median barrier and every element of concrete structures to the 
final grade and contour structures to the final grade and contour with the use of straight edges and steel trowels.  
Operates bridge deck finishing machine.  Finishes concrete curbs and gutters.  Finishes exposed surface of concrete after 
forms have been removed by patching imperfections with fresh concrete, rubbing surface with abrasive stone, and 
directing others in removing excess or defective concrete with power tools.  Performs other related duties. 

 
Concrete Finisher, Structures 

A worker semi-skilled in concrete finishing who assists Concrete finisher by performing specific or general duties of lesser 
skill and keeping Concrete Finisher supplied with materials, tools, and supplies; cleaning working area an equipment; and 
holding materials and tools.  Performs other related duties. 
 
Concrete Paving Curbing Machine Operator 

Operates self - propelled machine(s) which may or may not travel on concrete paving forms, spreading and leveling fresh 
concrete to grade by use of augers and screeds.  May oil, grease or otherwise service and make adjustments to 
equipment as necessary.  Performs other related duties. 

 
Concrete Paving Finishing Machine Operator 

Operates self - propelled machine(s) which may or may not travel on concrete paving forms, spreading and leveling fresh 
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concrete to grade by use of augers and screeds.  May oil, grease or otherwise service and make adjustments to 
equipment as necessary.  Performs other related duties. 

 
Concrete Paving Joint Sealer Operator 

Cleans and seals joints requiring a hot or cold sealing compound in concrete paving, sidewalks, driveway and approach 
slabs.  May oil, grease or make necessary repairs adjustments to equipment as needed.  Performs other related duties. 

 
Concrete Paving Saw Operator 

Operates a water-cooled power saw with either or an abrasive blade to saw expansion and contraction joints in concrete 
paving.  May also be used to saw asphaltic pavements.  May oil grease or otherwise service and make necessary 
adjustments to equipment as needed.  Performs other related duties. 

 
Concrete Paving Spreader Operator 

Operates self - propelled machine(s) which may or may not travel on concrete paving forms, spreading and leveling fresh 
concrete to grade by use of augers and screeds.  May oil, grease or otherwise service and make adjustments to 
equipment as necessary.  Performs other related duties. 

 
Concrete Rubber 

Finishes the exposed surface of concrete masonry after the forms have been removed by patching holes and broken 
corners with fresh concrete, rubbing surface with abrasive stone to remove rough spots, and removing high spots and 
defective concrete with hand chisel and hammer or pneumatic chisel and powered abrasive stone.  Performs other related 
duties. 
 
Crane, Clamshell, Backhoe, Derrick, Dragline, Shovel Operator 

A worker who operates a lattice boom type crane can hoist and move materials, raise and lower heavy weights and 
perform other related operations.  May be crawler type or rubber tired.  May include placement of rock riprap, clamshell, 
dragline, pipe and pile driving operations.  May oil, grease or otherwise service and make necessary adjustments to 
equipment as needed.  Performs other related duties. 

 
Crusher and Screed Plant Operator 

Operates a crusher or screening plant through which rock is run to break it into crushed stone for construction or to control 
flow of materials not needed.  May include minor repairs and may service and make necessary adjustments to equipment 
as needed.  Performs other related duties. 

 
Electrician *3 Journeyman 2 Apprentice 

Plans and directs the layout of metal electrical conduit, installs wiring systems, switch-panels, buss bars, works on 
overhead distribution systems and underground distribution systems.  Performs other related duties. 

 
Flagger 

A worker who directs traffic in or around a construction site.  May use signs or devices to direct traffic.  May help 
assemble, position and clean devices or equipment used to direct traffic.  Must be able to effectively communicate with 
the public.  May require certain level of training by TXDOT specifications.  Performs other related duties. 

 
Form Builder/Setter, Structures 

Fits together, aligns and sets to grade metal and wooden forms for placement of concrete.  Forms may be wood, steel, 
aluminum, fiberglass or any other type of material.  Checks forms while concrete is placed.  May install miscellaneous 
materials integral to concrete structures.  May set precast concrete elements.  Prepares for slipforming traffic rail and 
median barrier.  May install permanent metal deck forms.  May work with power tools.  Performs other related duties. 

 
Form Liner, Paving & Curb 

Fits together, panels align and sets to grade metal and wooden forms for placement of concrete.  Works with survey crew 
to set stringline for panels or moles.  Performs other related duties. 

 
Form Setter, Paving & Curb 

Fits together, align and set to grade metal and wooden forms for placement of concrete paving and curbs.  Works with 
survey crew to set stringline for paving, curb and gutter curb.  Performs other related duties. 

 
Foundation Drill Operator, Crawler Mounted 

Operates a hole-drilling machine that is crawler mounted.  May include geotechnical operations such as soils nails, rock 
nails, tiebacks, anchors and jet grouting.  May oil, grease or otherwise service and make necessary adjustments to 
equipment as needed.  Performs other related duties. 
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Foundation Drill Operator, Truck Mounted 

Operates a hole drilling machine that is mounted on the rear of a rubber tired vehicle or truck.  May include soils nails, 
rock nails, tiebacks, anchors and jet grouting.  Drive truck from location to location or may have laborer who drives truck.  
May oil, grease or otherwise service and make necessary adjustments to equipment as needed.  Performs other related 
duties. 

 
Front End Loader Operator 

Operates a rubber tired, skid steer or crawler type tractor with an attached scoop type bucket on front end.  Machine is 
used to load materials from stockpiles, excavation, charging batch plants, loading and unloading trucks.  May be used 
with attachments in lieu of the bucket.  May oil, grease or otherwise service and make necessary adjustments to 
equipment as needed.  Performs other related duties. 

 
Laborer, Common 

A general term used on construction work covering many unskilled classifications requiring work of a physical nature.  A 
laborer works with all crews doing everything from pick and shovel work to cleaning up lumber with hammer, shoveling 
and placing concrete, uses air tools, cleans concrete joints and fills joints with sealing compound from bucket or with hose 
and nozzle from a central source, applies coating of oil to inside face of forms, may help set and strip forms, unloads and 
transports reinforcing steel, cures newly poured concrete, helps lower pipe into ditch for pipelayers, builds fences, works 
with dirt crew keeping construction layout stakes out of the way of dirt moving equipment. 

 
Laborer, Utility 

Performs a variety of manual duties, usually working in a utility capacity by working on multiple projects and tasks where 
demands require workmen with varied experience and ability to work without close direction.  Unloads and transports 
reinforcing steel.  May occasionally place and tie reinforcing steel.  Directs common laborers in pouring concrete.  Erects 
shoring and bracing.  Assists in installation of pipe. Installs, operate and maintains dewatering systems.  May assist 
equipment operators in positioning machines, verifying grades and signaling operators.  Directs truck drivers and scraper 
operators to dumping positions to maintain grades as directed.  Uses power tools and air tools.  May work as lead man in 
a labor crew.  His performance of a wide variety of construction jobs distinguishes him from a helper assigned to a specific 
craft.  Installs and maintains erosion control.  Is more or less a general utility construction worker.  May be second step in 
learning a skill, and may later become a helper in a specific classification.  Performs other related duties. 

 
Manhole Builder 

Constructs a means of permanent access to water and sewer lines for maintenance purposes.  This work consists of 
laying brick or concrete slab at bottom of ditch up to an approximate grade line near the surface of the ground.  Brick or 
block is normally laid to form a nearly circular manhole.  Brick or block is laid in by eyesight and is normally to a plumb 
line.  Chipped or culled brick can be used quite often is.  No effort may be made to keep mortar off the face of the brick 
and joints are not pointed.  May apply coating of concrete to interior and exterior surface.  Performs other related duties. 

 
Mechanic 

Assembles, set up, adjusts and maintains and repairs all types of construction equipment and trucks.  He may perform the 
duties of a welder in repair of equipment.  Performs other related duties. 

 
Milling Machine Operator, Fine Grade 

Operates a power-driven milling machine that planes material of the to roadbed and discharges the material into a hauling 
unit or a windrow.  May oil, grease or otherwise service and make necessary adjustments to equipment as needed.  
Performs other related duties. 
 
Mixer Operator 

Performs a variety of manual duties, usually working in a utility capacity by working on multiple projects and tasks where 
demands require workmen with varied experience and ability to work without close direction.  Unloads and transports 
reinforcing steel.  May occasionally place and tie reinforcing steel.  Directs common laborers in pouring concrete.  Erects 
shoring and bracing.  Assists in installation of pipe.  Installs, operate and maintains dewatering systems.  May assist 
equipment operators in positioning machines, verifying grades and signaling operators.  Directs truck drivers and scraper 
operators to dumping positions to maintain grades as directed.  Uses power tools and air tools.  May work as lead man in 
a labor crew.  His performance of a wide variety of construction jobs distinguishes him from a helper assigned to a specific 
craft.  Installs and maintains erosion control.  Is more or less a general utility construction worker.  May be second step in 
learning a skill, and may later become a helper in a specific classification.  Performs other related duties. 

 
Motor Grader Operator, Rough 

Operates a motor grader.  Equipment is used to grade excavation and embankment and to lay asphalt, base and other 
materials.  May blade haul roads and do other general motor grader work, but does not perform finish grade work to close 
specification tolerances.  This operator may be a learner in the first phase of learning the skills of motor grader work.  May 
oil, grease or otherwise service and make necessary adjustments to equipment as needed.  Performs other related duties. 
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Motor Grader Operator 

Operates a motor grader.  Equipment is used to grade excavation and embankment and to lay asphalt, base and other 
materials.  May blade haul roads and do other general motor grader work, but does not perform finish grade work to close 
specification tolerances.  This operator may be a learner in the first phase of learning the skills of motor grader work.  May 
oil, grease or otherwise service and make necessary adjustments to equipment as needed.  Performs other related duties. 

 
Oiler 

A learner or semi-skilled worker who under the direction of the watch engineer.  May oil and grease or otherwise service 
all engines and necessary equipment as needed.  He may clean and paint engine room as needed.  Performs other 
related duties. 

 
Painter, Structures 

Paints and stains structural steel and concrete surfaces of bridges, retaining walls, or other structures.  Directs cleaning 
and abrasive blasting of surfaces prior to painting or staining.  Performs other related duties. 

 
Pavement Marking Machine Operator 

Operates machine used in laying paint stripes or markers on all types of paving.  Loads machine with appropriate 
materials and may walk or ride on machine.  May oil, grease or otherwise service and make necessary adjustments to 
equipment as needed.  Performs other related duties. 

 
Piledriverman 

Sets in place, aligns, plumbs directs driving of timber, concrete, steel, pipe and any other type of piling.  Sets, drives and 
pulls steel, concrete and other types of sheet piling.  Rigs pile and leads and bracing.  Signals operator. Splices piles 
before and after driving.  Directs pile cutoff.  May direct jetting or drilling equipment in connection with installing piles to 
grade.  Performs other related duties. 

 
Pipelayer 

Installs concrete, clay, steel, ductile iron, plastic, corrugated pipe and any other type of pipe for storm drainage, water 
lines, gas lines and sanitary sewer lines.  Lays underground communication and electrical ducts.  May install and set 
electrical ground boxes, hand holes, manholes, inlets and other structures.  Caulks joints, makes threaded and flanged 
connections. Installs valves and other accessories.  Performs other related duties. 

 
Reinforcing Steel Setter, Paving 

Works from plans to lay out and install reinforcing steel within forms or in mats of concrete paving.  May direct unloading 
of material.  Determines rigging required to complete work.  Gives direction to reinforcing steel worker (helper) or common 
or utility laborers.  May install miscellaneous materials integral to concrete structure or paving.  May work with power 
tools.  Performs other related duties. 
 
Reinforcing Steel Setter, Structure 

Works from plans to lay out and install reinforcing steel within forms or in mats of concrete paving.  May direct unloading 
of material.  Determines rigging required to complete work.  Gives direction to reinforcing steel worker (helper) or common 
or utility laborers.  May install miscellaneous materials integral to concrete structure or paving.  May work with power 
tools.  Performs other related duties. 

 
Roller Operator, Pneumatic, Self-Propelled 

Operates a self-propelled machine with either steel wheels pneumatic tires, which is used to compact and smooth all 
bituminous materials.  May oil, grease or otherwise service and make necessary adjustments to equipment as needed.  
Performs other related duties. 

 
Roller Operator, Steel Wheel, Flat Wheel/Tamping 

Operates a self-propelled machine with either steel wheels or pneumatic tires which is used to compact earth fills, 
subgrade, flexible base and all other types of materials except bituminous.  May oil, grease or otherwise service and make 
necessary adjustments to equipment as needed.  Performs other related duties. 

 
Roller Operator, Steel Wheel, Plant Mix Pavement 

Operates a self-propelled machine with either steel wheels pneumatic tires, which is used to compact and smooth all 
bituminous materials.  May oil, grease or otherwise service and make necessary adjustments to equipment as needed.  
Performs other related duties. 
 
Scraper Operator 

Operates a self-contained wheeled tractor scraper both self loading or assisted by crawler tractors or other scrapers.  
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Used to excavate and transport earth or other materials.  May oil, grease or otherwise service and make necessary 
adjustments to equipment as needed.  Performs other related duties. 

 
Servicer 

Drives a truck, which carries various fuels, oils, greases and filters.  Must have knowledge of and is responsible for the 
correct oiling and greasing and changing of filters on equipment according to the manufacturers’ specifications.  Uses 
compressed air grease guns, wrenches and other tools.  May make adjustments to clutches, brakes and other mechanical 
items.  Keeps record of service preventive maintenance records.  May have laborer assisting him.  May require CDL if 
driving truck on public highways.  Performs other related duties. 

 
Sign Installer (PGM) 

Sets forms, reinforcing steel, anchor bolts and pours concrete for Sign foundations.  Fabricates and erects pipe and angle 
Frameworks by bolting, welding or other means prior to installation of signs that are normally prefabricated.  Works from 
plans in location and drilling holes for proper location and alignment of signs.  May direct hoisting of signs into place.  
Fastens signs to framework by bolting and other means.  Locates and sets lighting brackets.  May perform other work 
associated with signing projects.  Supervises sign erector helper.  Performs other related duties. 

 
Slip Form Machine Operator 

Cleans and seals joints requiring a hot or cold sealing compound in concrete paving, sidewalks, driveway and approach 
slabs.  May oil, grease or make necessary repairs adjustments to equipment as needed.  Performs other related duties. 

 
Spreader Box operator 

Operates spreader box by adjusting hopper and strike off blade so that the gravel, stone or other material may be spread 
to a specific depth on road surface during seal coat and surface treatment operations.  May oil, grease or otherwise 
service and make necessary adjustments to equipment as needed.  Performs other related duties. 

 
Structural Steel Worker 

Works from plans to lay out and install reinforcing steel within forms or in mats of concrete paving.  May direct unloading 
of material.  Determines rigging required to complete work.  Gives direction to reinforcing steel worker (helper) or common 
or utility laborers.  May install miscellaneous materials integral to concrete structure or paving.  May work with power 
tools.  Performs other related duties. 
 
Tractor operator, Crawler Type 

Operates a crawler tractor with a bulldozer mounted in front of chassis to level, distribute and push earth or other material.  
May operate a ripper attachment to break up rock or other hard material. May use a push block on front of tractor to push 
load scrapers.  May oil, grease, or otherwise service and make minor repairs to equipment as needed.  Performs other 
related duties. 

 
Tractor Operator, Pneumatic 

Operates a gasoline or diesel powered agricultural tractor that tows compaction rollers, plow, disc. water tanks, scrapers 
and other similar operations.  May use other miscellaneous attachments.  May oil, grease or otherwise service and make 
necessary adjustments to equipment as needed.  Performs other related duties. 

 
Traveling Mixer Operator 

Drives a gasoline or diesel truck upon which is mounted a concrete mixer.  Operates concrete mixer and dumps concrete 
on the grade, into forms or into concrete pumps or buckets.  Cleans mixer drum.  May require CDL license for on highway 
use.  May service and make necessary adjustments for proper operation of equipment.  Performs other related duties. 

 
Truck driver, lowboy-Float 

Drives a heavy-duty diesel powered truck to which is attached a trailer upon which heavy equipment is hauled.  Driver is 
often required to operate heavy equipment to load or unload the lowboy.  May require CDL license for on highway use.  
May service and make necessary adjustments for proper operation of equipment.  Performs other related duties. 

 
Truck driver, Single Axle, Heavy 

Drive a light capacity truck for transporting loads of construction material.  The truck is of single rear axle type, may have 
various kinds of beds attached, such as dump, flat bed, tank, etc.  May require CDL license for driving on highway.  May 
services and make necessary adjustments for proper operation equipment.  Performs other related duties. 
 
Truck driver, Single Axle-Light 

Drive a light capacity truck for transporting loads of construction material.  The truck is of single rear axle type, may have 
various kinds of beds attached, such as dump, flat bed, tank, etc.  May require CDL license for driving on highway.  May 
services and make necessary adjustments for proper operation equipment.  Performs other related duties. 
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Truck Driver, Tandem Axle, Semi-Trailer 

Drives a diesel-powered tractor pulling a semi trailer hauling materials.  Hauls dirt, rock, aggregates or other material.  
May require CDL license for driving on highway.  May service and make necessary adjustments for proper operation of 
equipment.  Performs other related duties. 

 
Work Zone Barricade Servicer 

Fabricates, erects and maintains temporary traffic control devices, including arrow boards, signs, barricades, channelizing 
devices, barrels and all message boards.  May operates a truck during traffic control operations. 

 
WELDERS - Receives rate for craft being performed to which welding is incidental. 
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EXHIBIT “B” 

 

CERTIFICATE FROM CONTRACTOR APPOINTING OFFICER OR EMPLOYEE TO 
SUPERVISE PAYMENT OF EMPLOYEES 

 
 

Project Name             
 

             
 
E-Mail Address:           

 
Project WBS#: Date    

 
(I) (We) hereby certify that (I am) (we are) the Prime Contractor for     
 
             

(specify type of job) 

in connection with construction of the above-mentioned Project, and that (I) (we) have 
appointed , whose signature appears below, to 
supervise the payment of (my) (our) employees beginning , 20 ; 
that he/she is in a position to have full knowledge of the facts set forth in the payroll 
documents and in the statement of compliance required by the Copeland Act and the City of 
Houston, which he/she is to execute with (my) (our) full authority and approval until such time 
as (I) (we) submit to the City of Houston a new certificate appointing some other person for 
the purposes hereinabove stated. 

 
 

         Phone:    
(Identifying Signature of Appointee) 

 
Attest:             

(Name of Firm or Corporation) 

 
 

By:  By:      
(Signature) (Signature) 

 
        

(Title) (Title) 
 
 
NOTE:  This certificate must be executed by an authorized officer of a corporation or by a member 
of a partnership, and shall be executed prior to and be submitted with the first payroll.  Should the 
appointee be changed, a new certificate must accompany the first payroll for which the new 
appointee executes a statement of compliance required by the Copeland Act and the City of 
Houston. 
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EXHIBIT “C” 
 

CERTIFICATE FROM SUBCONTRACTOR APPOINTING OFFICER OR EMPLOYEE TO 
SUPERVISE PAYMENT OF EMPLOYEES 

 
 

Project Name             
 

             
 
E-Mail Address:           

 
Project WBS#: Date    

 
(I) (We) hereby certify that (I am) (we are) the Sub Contractor for      
 

             
(Specify work to be performed by subcontractor for this project) 

in connection with construction of the above-mentioned Project, and that (I) (we) have 
appointed     , whose signature appears below, to supervise 
the payment of (my) (our) employees beginning    , 20 ; that 
he/she is in a position to have full knowledge of the facts set forth in the payroll documents 
and in the statement of compliance required by the Copeland Act and the City of Houston, 
which he/she is to execute with (my) (our) full authority and approval until such time as (I) 
(we) submit to the City of Houston a new certificate appointing some other person for the 
purposes hereinabove stated. 

 
 

         Phone:    
(Identifying Signature of Appointee) 

 
Attest:             

(Name of Firm or Corporation) 

 
 

By:  By:      
(Signature) (Signature) 

 
        

(Title) (Title) 
 
 

NOTE: This certificate must be executed by an authorized officer of a corporation or by a 
member of a partnership, and shall be executed prior to and be submitted with the first 
payroll.  Should the appointee be changed, a new certificate must accompany the first 
payroll for which the new appointee executes a statement of compliance required by the 
Copeland Act and the City of Houston. 

 
END OF DOCUMENT 



                                                                                                                                                            

City of Houston  
Pay or Play Program Requirements 

 

   I .  Pay or Play Program Overview 
          
                   A.  Purpose 
                        The Pay or Play Program was established with Ordinance 2007-534 on July 1, 2007 and is    
                        governed by Executive Order 1-7. The Pay or Play Program (POP Program) creates a more    
                        level playing field and enhances fairness in the bid process between competing contractors  
                        that choose to offer health benefits to their workforce and those who do not. The program also             
                        recognizes and accounts for the fact that there are cost associated with health care of the   
                        uninsured citizens of the Houston and Harris County area. 
        
                  B.  Program Elements 
                          
                         1. Covered contracts:   
                          
                         I.) Advertised after July 1, 2007 or which is executed on or after the effective date of this    
                                 Executive Order. 
                            II.) Contracts valued at or above $100,000.00 (contract) and $200,000.00 (sub-contract)   
                                 including contingencies, amendments, supplemental terms and/or change orders. 
                           III.) Professional Service, Construction, and Service type contracts. 
                          
                         2. Contracts not covered: 
  
                            I.) Any contract in which the primary purpose is procurement of property, goods,  
                                supplies, and or equipment. 
                           II.) An inter-governmental contract, inter-governmental agreement or purchasing    
                                cooperative. 
                          
                         3. Covered employees: This program applies to employees of a covered contractor or 
                             subcontractor, including contract labor, who are over age 18, work at least 30 hours 
                             per week and work any amount of time under a covered city contract or subcontract. 
 
                         4. Pay or Play Option: 

l“Pays” by contributing $1.00 per covered employee per regular hour for work 
                                  performed under the contract with the City; or 
                           ll.)“Plays” by providing health benefits to covered employees. Health benefits must meet    
                                 or exceed the following standards: 
The employer will contribute no less than $150 per covered employee per 
                                 month toward the total premium cost. 
The employee contribution, if any amount, will be no greater than 50% of the 
                                 monthly premium cost and no more than $150 per month. 
                                  
                                 *Note: (1)A contractor is deemed to have complied with section 5.4 of  
                       E.O. 1-7 with respect to a covered employee who is not provided health 
                                 benefits if the employee refuses the benefits and the employee’s contribution 
                                 to the premium is no more than $40 per month. (2) If applicable the contractor     
                                 has the option to both Pay and Play. 
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City of Houston  
Pay or Play Program Requirements 

 

 

                         5. Exemptions/Waivers: The City of Houston will award a contract to a contractor that  
                             neither Pays nor Plays only if the contractor has received an approved waiver (Form  
                             POP-4 requested by City departments only). 
 
                         6. Administration: Contractor performance in meeting Pay or Play program requirements  
                           will be managed by the contracting department. The Office of Business Opportunity      
                             (OBO) has administrative oversight of the program, including audit responsibilities 
                             (department compliance). Questions about the program should be referred to the 
                             Department POP Liaison an updated contact list is available on     
                             http://www.houstontx.gov/obo/popforms.html or call Gracie Orr with the Office of  
                             Business Opportunity at 832-393-0633. 
 

II. Documentation and Reporting Requirements 
 

A.  Document that must be signed and returned to administering department  
      with the bid/proposal. 

 
                         1.) City of Houston Pay or Play Program Acknowledgment Form (Form POP-1)            
                             acknowledges bidder/proposers’ knowledge of the program and its requirements, and  
                               the intention to comply. 
 

 
B. Documents that must be signed and returned to administering department within a  
     period designated by the department’s Contract Administrator, upon notification of  
     low bidder or successful proposer status: 

 
                       1.) Certification of Compliance with Pay or Play Program (Form POP-2) 

     
    *Note - Contractors that opt to “play” must provide proof of coverage, including  
     document from insurance provider, and names of covered employees. 
 
2.) List of Subcontractors (Form POP-3)  
 
     *Note- Review the affidavit statement at the bottom of this form for further important  
      POP Compliance information. 

 
C.  Contractors reporting requirements: 

                          
                         1.) Contractors that opt to Pay 
                              Provide monthly reports to administering department, detailing names of employees,    
                              hours worked, exemptions (if any) and amount owed. (Form POP-5) 
 
                         2.) Contractors that opt to Play 
                              Provide  periodic  reports  to  the  contract  administrator  showing  proof  of  coverage  
                              (insurance premium invoice or insurance card) reporting schedule will be determined by  
                              administering department based on length of contract. (Form POP-7) 
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                      3.) Employee Waiver Request 
                           Contractor may request POP program waiver by submitting the request on POP-8 if the       
                           employee is less than 18 years old, employee has other health coverage such as  
                           through spouse or parents, or Medicare/Medicaid. 
 
                           *Note proof of coverage must be provided in the form of a copy of the employee’s  
                            insurance card. (Remove social security numbers if applicable)  
                            
                      4.) Contractors shall submit an initial report with the second invoice to the department. 
                           Payments based on monthly reports are due to the contracting department with  
                           submission of the following month’s invoice. Payments may be made out to the City of  
                           Houston preferably via cashier check or business check. 

 
 
III. Compliance and Enforcement 

                 The Office of Business Opportunity will audit program compliance. Contractors willfully violating or 
                 misrepresenting POP program compliance will be subject to corrective and/or punitive action, 
                 including but not limited to the assessment of fines and penalties and/or debarment. The Pay or 
                 Play Program Requirements Form and all other POP Forms are available for downloading from 
                 the City of Houston’s Website at  http://www.houstontx.gov/obo/popforms.html 
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Rehabilitation of Above Grade Crossings  
WBS No. S-000701-0018-4 REQUEST FOR INFORMATION  
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Document 00931 
 

REQUEST FOR INFORMATION 
 

 1. PROJECT No.:     S-000701-0018-4  
 
 2. RFI No.:   
 

 3. PROJECT NAME: Rehabilitation of Above Grade Crossings  
 

 4. CONTRACTOR:    [Contractor Name]  
 
 5. CONTRACT No.:   
 
 6. SPECIFICATION Nos.:   
 
 7. DRAWING Nos.:   
 
 8. RESPONSE CODE:  [   ]  CRITICAL     [   ]  ROUTINE 9.DATE RESPONSE REQUIRED:   
 
10. INFORMATION REQUIRED: 
 
 
 
 
 
 
 
11.      

CONTRACTOR (Signature)  TITLE DATE 
 
12. RESPONSE: 
 
 
 
 
 
 
13.      

PROJECT MANAGER (Signature)  DATE 
 
14. If Contractor believes the response given in Item 12 requires an adjustment in Contract Price or 

Contract Time, Contractor shall submit a timely proposal so as not to delay Contractor’s Work in 
accordance with General Conditions, Article 7 - Changes in the Work. 

 
 

END OF DOCUMENT 
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 Section 01110 
 
 SUMMARY OF WORK 

 

PART 1 GENERAL 

 

1.01 SECTION INCLUDES 

 

A. Summary of Work includes work covered by contract documents, cash allowances, 
alternates, city-furnished products, work sequence, contractor use of premises, street cut 
ordinance, warranty and additional conditions for substantial completion. 

 

1.02 PROJECT DESCRIPTION 
 

A. Work includes rehabilitation of fourteen (14) existing large diameter water line aerial 
crossings at various locations within the City of Houston.  Rehabilitation work will include 
installation and removal of scaffolding system, removal of lead-based paints, pipe cleaning, 
surface preparation, coating, and restoration or replacement of appurtenances such as pipe 
guards, pipe straps, and air valves.   

 
1.03 DEFINITIONS 

 

A. Small Diameter Water Lines: Water lines 20 inches in diameter and smaller.  Unless 
otherwise noted in the Contract Documents, requirements pertaining to large diameter water 
lines do not apply to pipe, valves and appurtenances 20-inch diameter and smaller. 

 
B. Large Diameter Water Lines:  Water lines 24 inches in diameter and larger.  References to 

large diameter water lines shall apply to pipe, valves and appurtenances 24-inch and larger. 
 
1.04 WORK COVERED BY CONTRACT DOCUMENTS 
 

A. Crossings to be rehabilitated are as follows: 

 

Site Location 

1 Hempstead Hwy at Senate Ave. (FM 529) 

2 W. 18th St. at White Oak Bayou 

4 Wallisville Road at Hunting Bayou 

6 Old Galveston at Sims Bayou  

8 Hillcroft at Willow Waterhole Bayou 

10 Kirby Drive at Brays Bayou 

12 Loop 610-E at HCFCD Channel H103-00-00 

13 Hirsch Road at Hunting Bayou 

14 Capitol at Buffalo Bayou 
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16 S. Post Oak at  HCFCD Channel C147-00-00 

17 Bellaire at Brays Bayou 

19 Hirsch Road at Halls Bayou 

20 
Old Galveston Rd. (SH 3) at HCFCD Channel 

A119-05-00 

21 Sims Bayou at 4201 River Drive 

 

1. Site 1 is located at Hempstead Hwy at Senate Ave. (FM 529).  This crossing is 
24 inches in diameter and requires complete coating replacement.  
Contaminants may include lead and chromium.  Coordination with Texas 
Department of Transportation (TxDOT) will be required for proposed work.  
Pipe transitions directly into concrete, so no excavation is anticipated at this 
location. 

 

2. Site 2 is located at W. 18th St. at Little White Oak Bayou.  This crossing is 24 
inches in diameter and requires complete coating replacement.  Contaminants 
may include lead and chromium.  Pipe transitions directly into concrete, so no 
excavation is anticipated at this location. 

 

3. Site 4 is located at Wallisville Road at Hunting Bayou.  This crossing is 24 
inches in diameter and requires complete coating replacement.  Contaminants 
may include lead and chromium.  Pipe transitions directly into concrete, so no 
excavation is anticipated at this location.  Contractor access and staging is 
limited to west side of crossing only.  East side is extremely restricted due to 
location of property line for adjacent land owner.  Coordinate with CenterPoint 
Energy to raise power line as necessary for work.  No separate pay. 

 

4. Site 6 is located at Old Galveston at Sims Bayou.  This crossing is 24 inches in 
diameter and requires complete coating replacement.  Contaminants may 
include lead and chromium.  Excavation is anticipated at this site for soil to air 
transition. 

 
5. Site 8 is located at Hillcroft at Willow Waterhole Bayou.  This crossing is 24 

inches in diameter and requires complete coating replacement.  Contaminants 
may include lead.  Excavation is anticipated at this site for soil to air transition. 

 

6. Site 10 is located at Kirby Drive at Brays Bayou.  This crossing is 24 inches in 
diameter and requires complete coating replacement.  Contaminants may 
include lead and chromium.  Excavation is anticipated at this site for soil to air 
transition.  Work at this site includes removal and replacement of asphalt hike 
and bike trail, existing metal pole, and traffic sign.  Payment will be included 
in Section 09903 – Pipe Coating Rehabilitation. 

 

7. Site 12 is located at Loop 610-E at HCFCD Channel H103-00-00.  This 
crossing is 30 inches in diameter and requires complete coating replacement.  
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Contaminants may include lead and chromium.  Coordination with Texas Dept. 
of Transportation (TxDOT) will be required for proposed work.  Excavation is 
anticipated at this site for soil to air transition. 

 

8. Site 13 is located at Hirsch Road at Hunting Bayou.  This crossing is 30 inches 
in diameter and requires complete coating replacement.  Contaminants may 
include asbestos and chromium.  Excavation is anticipated at this site for soil to 
air transition. 

 

9. Site 14 is located at Capitol at Buffalo Bayou.  The crossing is 30 inches in 
diameter and requires complete coating replacement.  Contaminants may 
include lead, chromium, and cadmium.  Coordination with Texas Dept. of 
Transportation will be required for proposed work.  Pipe transitions directly 
into concrete, so no excavation is anticipated at this location.  Restore 
insulation and repaint service lines on both sides of the crossing.  Construction 
access will be limited to the upstream side of the Rusk St. bridge to avoid 
disruption to Metro Rail Service. 

 

10. Site 16 is located at S. Post Oak at HCFCD Channel C147-00-00.  The 
crossing is 30 inches in diameter and requires complete coating replacement.  
Contaminants may include lead, chromium, and cadmium.    Excavation is 
anticipated at this site for soil to air transition. 

 

11. Site 17 is located at Bellaire at Brays Bayou.  The crossing is 30 inches in 
diameter and requires complete coating replacement.  Contaminants may 
include lead and chromium.  Salvage and reinstall memorial cross to original 
condition or better.  Payment will be included with Section 09903 – Pipe 
Coating Rehabilitation.  Excavation is anticipated at this site for pipe to soil 
transition. 

 

12. Site 19 is located at Hirsch Road at Halls Bayou.  The crossing is 36 inches in 
diameter and requires complete coating replacement.  Salvage and reinstall 
memorial cross to original condition or better.  Payment will be included with 
Section 09903 – Pipe Coating Rehabilitation.  This particular site contains 
negligible contamination.  Excavation is anticipated at this site for pipe to soil 
transition. 

 

13. Site 20 is located at Old Galveston Rd. (SH 3) at HCFCD Channel A119-05-
00.  The crossing is 42 inches in diameter and complete coating replacement.  
Coordination with Texas Dept. of Transportation will be required for the 
proposed work.  Excavation is required at this site for pipe to soil transition.  
Contaminant concentration below detection limits. 

 

14. Site Reference 21 is located at Sims Bayou at 4201 River Drive.  The crossing 
is 60 inches in diameter and requires complete coating replacement.  
Contaminants may include lead, chromium, and asbestos.  Excavation is 
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anticipated at this site for pipe to soil transition.  Contractor access and staging 
is limited to side of crossing within the City of Houston Glenbrook Park Golf 
Course.  Contractor will not have ingress and egress through 4201 River Dr.  
Contractor is restricted to work within limits of existing water line easement as 
shown on Drawings.   

 

B. Provide access to site for preparation, coating application, and inspection.  For removal of 
lead-based coatings, comply with Specification Section 13280 - Removal of Lead-Based 
Coatings.  For removal of asbestos-containing materials, refer to Supplementary 
Specification Section 02221 - Removing Existing Pavements, Structures, Wood, and 
Demolition Debris.  Prepare exterior of pipe and apply protective coatings as specified in 
Section 09903 - Pipe Coating Rehabilitation.  

 

1.05  COORDINATION OF WORK 
 

A. Texas Department of Transportation (TxDOT) 

 

1. Coordinate work with TxDOT and comply with TxDOT requirements 
including final approval for one lane closures.  See Attachment D for Traffic 
Control Approval Form that must be submitted and approved for Sites 1, 12, 
14, and 20 within TxDOT Right-of-Way.   

 
2. For Sites 1, 12, and 14, submit request to Mr. Matthew Listvan at 

Matthew.Listvan@txdot.gov minimum two (2) weeks prior to starting 
construction at these sites. 

 
3. For Site 20, submit request to Mr. Bruce Cash at 281-464-5529 or 281-686-

9922 or bruce.cash@txdot.gov minimum two (2) weeks prior to starting 
construction at the site. 

 
4. Permit subject to submitting traffic control plan complying with Texas Manual 

on Uniform Traffic Devices for Streets and Highways, Part VI, and it being 
approved by TxDOT’s Area Engineer.  Perform no work within State right-of-
way until approval is granted. 

 
5. Keep operating equipment and excavation material off pavement at all times. 

 
 

B. Harris County Flood Control District (HCFCD).   
 

1. For Sites 2, 4, 6, 8, 10, 12, 13, 14, 16, 17, 19, 20, and 21, coordinate work with 
HCFCD.  See Attachment B for Harris County Notification of Construction in 
Right-of-Way.  Submit separate form for each site to HCFCD minimum 7 
calendar days prior to beginning work at that site. 

 
2. Contractor must obtain a bond covering construction of facilities within Harris 
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County and Harris County Flood Control District rights-of-way.  See 
Attachment C for Bond form.  Bond for each HCFCD site must be in the full 
sum of $5,000.00 per site.  No separate payment will be made for purchase of 
bonds. 

 
3. Refer to Sheet No. 5 – General and Construction Notes for additional HCFCD 

requirements. 
 

 

C. City of Houston Parks and Recreation Department (PARD) 

 

1. For Site No. 21, Contractor must coordinate with City of Houston Parks and 
Recreation Dept. (PARD) to obtain a Letter of Permission for access to the 
Golf Course along with specific route to the site within the Golf Course.  
Contact Rachael Die, AICP, Senior Planner, PARD, at 832-395-7039 or 
Rachael.Die@houstontx.gov.  A sample letter including all of PARD’s 
requirements is included in Attachment A.  PARD may have additional 
requirements not included in the sample letter.  No separate payment. 

 
2. For sites that require tree removal, Contractor is responsible for obtaining a 

tree removal permit, unless provided by the Project Manager, prior to any tree 
removal.  The permit will only be issued for the trees listed in the drawings.  
The permit can be obtained by contacting City of Houston, Department of 
Parks and Recreation representative Mr. Victor Cordova at (832) 395-8454.  
Notify Mr. Victor Cordova at least two (2) weeks in advance of clearing and 
cutting any tree. 

 

3. Contractor must refer to the “Tree Protection Plan” provided in the set of 
construction drawings.  Refer to Specification Section 01562 – Tree and Plant 
Protection and Section 02233 – Clearing and Grubbing. 

 
D. 4201 River Drive Easement  

 
1. Contractor to notify property owner for 4201 River Drive at Site No. 21 

minimum 3 weeks prior to  beginning work at the site.  Contact information: 
 

Hong Hoang & Luyen Nguyen 
4201 River Drive 
Houston, TX 77017-3615 

 

E. City of Houston Drinking Water Operations (DWO) 
 

1. All valves to be operated by City personnel only.  Coordinate with City of 
Houston DWO to operate valves.  Coordinate with Project Manager to obtain 
DWO contact information. 
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F. Field Office 

 

1. Field Office is not required in this project. 

 

G. General Notes 

 

1. The flow lines and locations of all underground utilities must be located by 
whatever means may be required (metal detection equipment, probes, 
excavation, survey, coordination with utility companies) by the contractor prior 
to construction.  All field verification work and utility adjustments shall be 
completed prior to excavation for proposed utilities.  No separate pay; include 
cost in unit price for work in appropriate sections. 

 
The notes “CAUTION EX. GAS FACILITIES IN AREA SEE COH SPEC. 
SEC 01110” and “CAUTION EX. CPE U/G FACILITIES IN AREA SEE 
COH SPEC. SEC. 01110” are included as a precaution to the contractor, where 
the proposed water line crosses an existing Center Point Energy (CPE) Gas line 
smaller than 4-inch or when crossing an existing CPE/HL&P underground 
facility. Contractor is required to exercise caution during construction of water 
line in the vicinity of these facilities. 

 
2. Call the Traffic Management and Maintenance Division of the City of Houston 

Public Works and Engineering Department when work is scheduled near signal 
conduits within the City of Houston (713) 837-7280.  Call at least five working 
days in advance.  The Contractor shall be responsible for any damages to 
existing traffic signal cables as a result of construction activities for the project.  
No separate payment for repair to signal conduit. 

 
3. Contractor must refer to the City of Houston standard detail drawings included 

in the City of Houston’s “Standard Construction Details for Wastewater 
Collection Systems, Water lines, Storm Drainage, and Street Paving” dated 
October, 2002, for any other details not included in the construction drawings. 

 

1.06 CASH ALLOWANCES – NONE 

 

1.07 ALTERNATES 

 

A. From the following list of Alternates, amount included in Contract Price for only those 
Alternates accepted by the City and listed in the fully executed Document 00520 – 
Agreement, Paragraph 3.2 

 
Not Applicable. 

 

1.08 CITY FURNISHED PRODUCTS 

 

A. Items Furnished by City for Installation and Final Connection by Contractor:  None 
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B. Contractor's Responsibilities: 

 

1. Contractor will supply all new construction materials as outlined in Bid Form, 
Document 00410. 

 

2. Arrange and pay for product delivery at site. 

 

3. Receive and unload products at site, jointly with City, inspect for completeness 
and damage. 

 

4. Handle, store, install and finish products. 
 

5. Repair or replace damaged items. 
 

6. Restore cathodic protection test station lead cable if damaged.  No separate 
pay. 

 

1.09 WORK SEQUENCE 

 

A. Contractor may work at no more than two sites concurrently as approved by Project 
Manager. 
 

B. Contractor to provide construction schedule to Project Manager within 30 days of Notice to 
Proceed 

 
C. Construct Work according to the work sequence phases feasible to this project.  Coordinate 

construction schedule and operations with Project Manager.  Refer to Document 01326 – 
Construction Schedule (Bar Chart) for specific details. 

 

D. In the absence of Construction Phasing, Contractor shall submit sequence of construction 
work for review and approval by Project Manager before commencing construction. 

 

E. Coordination of the Work:  Refer to Section 01312 - Coordination and Meetings. 
 

F. Traffic Control Plan 
 

1. Site No. 1 Hempstead Hwy. at Senate Ave. consists of a 3-phase closure per 
TXDOT standard TCP (1-4a), sheet 83.  The first phase consists of two-lane 
closure (outside lanes) in the northbound direction.  The second phase consists 
of a one-lane (inside lane) closure in both the northbound and southbound 
directions. The third phase consists of a two-lane closure (outside lanes) in the 
southbound direction. The channelizing devices and sign spacing shall be as 
shown in sheet 83, per the posted speed limit. Access to all driveways within 
the work zone shall be maintained throughout the duration of the work. 
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2. Site No. 2 W. 18th at White Oak Bayou consists of a single phase outside lane 
closure per City of Houston TCP standard one lane closure, sheet 81.  The 
channelizing devices and sign spacing shall be as shown, per the posted speed 
limit (see sheet 80 for spacing). Access to all driveways within the work zone 
shall be maintained throughout the duration of the work. 

 
3. Site No. 4 Wallisville Rd. at Hunting Bayou consists of a single phase outside 

lane closure per City of Houston TCP standard one lane closure, sheet 81.  The 
channelizing devices and sign spacing shall be as shown, per the posted speed 
limit (see sheet 80 for spacing).  Access to all driveways within the work zone 
shall be maintained throughout the duration of the work. 

 
4. Site No. 6 Old Galveston Rd. at Sims Bayou consists of a single phase outside 

lane closure per City of Houston TCP standard one lane closure, sheet 81.  The 
channelizing devices and sign spacing shall be as shown, per the posted speed 
limit (see sheet 80 for spacing). Access to all driveways within the work zone 
shall be maintained throughout the duration of the work. 

 
5. Site No. 8 Hillcroft Ave. at Willow Waterhole Bayou consists of a single phase 

inside lane closure per City of Houston TCP standard one lane closure, sheet 
81.  The channelizing devices and sign spacing shall be as shown, per the 
posted speed limit (see sheet 80 for spacing). Access to all driveways within 
the work zone shall be maintained throughout the duration of the work. 

 
6. Site No. 10 Kirby Drive at Brays Bayou consists of a single phase outside lane 

closure per City of Houston TCP standard one lane closure, sheet 81.  The 
channelizing devices and sign spacing shall be as shown, per the posted speed 
limit (see sheet 80 for spacing). Access to all driveways within the work zone 
shall be maintained throughout the duration of the work. 

 
7. Site No. 12 Loop 610 at HCFCD Channel H103-00-00 consists of a single 

phase outside lane closure per TXDOT standard traffic plan TCP(1-4)-12, 
sheet 83.  The channelizing devices and sign spacing shall be as shown, per the 
posted speed limit. Access to all driveways within the work zone shall be 
maintained throughout the duration of the work. 

 
8. Site No. 13 Hirsch Rd. at Hunting Bayou consists of a single phase outside 

lane closure per City of Houston TCP standard one lane closure, sheet 81.  The 
channelizing devices and sign spacing shall be as shown, per the posted speed 
limit (see sheet 80 for spacing). Access to all driveways within the work zone 
shall be maintained throughout the duration of the work. 

 
9. Site No. 14 Capitol St. at Buffalo Bayou consists of a single phase outside lane 

closure per TXDOT standard traffic plan TCP(1-4)-12, sheet 83.  The 
channelizing devices and sign spacing shall be as shown, per the posted speed 
limit. Access to all driveways within the work zone shall be maintained 
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throughout the duration of the work. 
 

10. Site No. 16 S. Post Oak at HCFCD Channel C147-00-00 consists of a single 
phase inside lane closure per City of Houston TCP standard one lane closure, 
sheet 81.  The channelizing devices and sign spacing shall be as shown, per the 
posted speed limit (see sheet 80 for spacing). Access to all driveways within 
the work zone shall be maintained throughout the duration of the work. 

 
11. Site No. 17 Bellaire Blvd. at Brays Bayou consists of a single phase outside 

lane closure per City of Houston TCP standard one lane closure, sheet 81.  The 
channelizing devices and sign spacing shall be as shown, per the posted speed 
limit (see sheet 80 for spacing). Access to all driveways within the work zone 
shall be maintained throughout the duration of the work. 

 
12. Site No. 19 Hirsch Rd. at Halls Bayou consists of a single phase inside lane 

closure per City of Houston TCP standard one lane closure, sheet 81.  The 
channelizing devices and sign spacing shall be as shown, per the posted speed 
limit (see sheet 80 for spacing). Access to all driveways within the work zone 
shall be maintained throughout the duration of the work. 

 
13. Site No. 20 Old Galveston Rd. at HCFCD Channel A119-05-00 consists of a 

single phase outside lane closure per TXDOT standard traffic plan TCP(1-4)-
12, sheet 83.  The channelizing devices and sign spacing shall be as shown, per 
the posted speed limit. Access to all driveways within the work zone shall be 
maintained throughout the duration of the work. 

 
14. Site No. 21 Sims Bayou at 4201 River Dr. consists of a single phase traffic 

plan, sheet 79. Signs and channelizing devices shall be as shown in the plan 
sheet, per posted speed limit. No lane closure is needed for this site. Access to 
all driveways within the work zone shall be maintained throughout the duration 
of the work. 

 

1.10 CONTRACTOR USE OF PREMISES 

 

A. Comply with procedures for access to the site and Contractor's use of right-of-way as 
specified in Section 01145 - Use of Premises. 

 
B. Maintain local driveway access to residential and commercial properties adjacent to work 

areas.  Provide temporary driveway access to driveways in accordance with Section 01555 
and Section 01145.  Coordinate with business owners and residents. 

 

C. Construction Operations are limited to City's right-of-way provided by the City and areas 
shown or described in the Contract documents. 

 

D. The City’s Utility Maintenance Division is not bound to assist the contractor in locating 
existing water mains during construction. 
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Effort shall be given to locate proposed water valve and fire hydrants from flow lines of 
roadside ditches. 

 
The existing utility lines with less than 4-inch in diameter are not shown on the profile of 
design drawings but they do exist as per plan and contractor shall pre-locate as required. 

 
E. Utility Outages and Shutdown:  Provide notification to the City and private utility 

companies (when applicable) a minimum of 48 hours, excluding weekends and holidays, in 
advance of required utility shutdown.  Coordinate all work with the City as required. 

 
Contractor shall contact utility coordinating committee at (713) 223-4567 or 1-800-669-
8344 a minimum of 48 hours prior to construction to field locates utilities. 

 

1.11 STREET CUT ORDINANCE 

 

A. Excavations on or under pavement in the City’s right-of-way must have a permit.  Comply 
with City of Houston, Texas Ordinance No. 2000-1115, an ordinance amending Chapter 40 
of the Code of Ordinances, Houston, Texas, relating to excavating in the Public right-of-way 
and comply with amendments provided by Texas Ordinance No. 2006-0595 including the 
following fee schedule: 

 
Schedule of Permit Application Fees* 

 
Initial Application Fee: 
Tunneling, Jacking and Boring only                $125.00 
All other Methods of Excavation                $175.00

  
 
 
 

Permit Extension Application Fee:  
Other Than Steel Plate Temporary Surface                $ 25.00 
Steel Plate Temporary Surface                 $ 50.00

  
   Data Entry Fee for Non-Electronic Submission (per application):  $ 50.00 

 
   * All fees/charges are non-refundable 

 
Comply with the latest edition of street cut “New Pavement Repair and Pavement 
Replacement details”. 

 
Contractor shall comply with requirements from Chapter 12 of the City of Houston’s 
Infrastructure Design Manual (dated October, 2002), entitled “Street Cut Requirements”. 
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B. The bid items for the cost of street cut pavement repair and replacement identified on the 
drawings are included in the Bid Form Part B (Document 00410 B).  

 

C. Contractor shall obtain all required permits and signs prior to performing any methods of 
construction involving street excavation in the existing pavement 

 

D. The following table contains a list of streets that are on the City’s list of pavement that is 
less than 5 years old or appear to be less than 5 years old and that are identified as 
candidates to be cut and excavated to provide pits for TS & Vs and/or wet connections, etc. 
for the above referenced project.  Refer to COH Standard Construction Detail No. 02951-01 
& 02951-03.  Contractor shall field verify current conditions and bid accordingly. 

 

Item  Street Name Approximate 

Station Number 
Quantity (SY) Sheet No. Asphalt or 

Concrete 

None None None None None None 

 

 

E. The following table contains a list of streets that are NOT on the City’s list of pavement that 
is less than 5 years old or appear to be more than 5 years old, but are identified as candidates 
to be cut and excavated to provide pits for TS & Vs and/or wet connections, etc. for the 
above referenced project.  Refer to COH Standard Construction Detail No. 02951-02 & 
02951-03.  Contractor shall field verify current conditions and bid accordingly. 

 

Item Street Name 
Approximate 

Station Number 
Quantity (SY) Sheet No. 

Asphalt or 

Concrete 

None None None None None None 

  

 

1.12 WARRANTY 

 

 

A. Comply with warranty requirements in accordance with Document 00700 - General 
Conditions. 

 

1.13 ADDITIONAL CONDITIONS FOR SUBSTANTIAL COMPLETION 

 

A. In addition to requirements outlined in Document 00700 – General Conditions, for 
Contractor to be substantially complete with the Work and call for inspection by Project 
Manager to confirm, the following conditions must be met or completed. 

 

1. All testing shall be completed and accepted by Project Manager 
 
2. All pay items complete report. 

 
3. Completion of site restoration 
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4. Contractor is required to conduct on-site topographical survey and submit an 
as-built drawing (redline markups on the construction drawing sheet(s)) of the 
aerial crossing sealed and signed by a Texas Board Certified Registered 
Professional Land Surveyor (RPLS) showing the location of the concrete 
piles, elevations of top of each concrete pile cap or bottom of the pipe at each 
concrete pile (whichever is lower), along with the date of the onsite survey. In 
addition, Contractor is further required to stake the HCFCD right-of-way line 
on both sides of a crossing for inspection by HCFCD. The Certificate of Final 
Completion will not be issued until the work within HCFCD right of 
way/easement is inspected and approved by the HCFCD. 

 

B. No additional condition described in Paragraph 1.10 may be included in Contractor’s punch 
list. 

 

PART 2     PRODUCTS – Not Used 
 
PART 3     EXECUTION – Not Used 

  

 

 

END OF SECTION 
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 CITY OF HOUSTON Parks and Recreation Department 
A CAPRA Accredited Agency 

Sylvester Turner 
Mayor 

Joe Turner 
Director 
Parks and Recreation Department 
2999 S. Wayside Dr. 
Houston, TX 77023 

T. 832.395.7000 
F. 832.395.9452 
www.houstonparks.org 

January 7, 2016 

Juan Olivarez, P.E. 
Martinez, Guy & Maybik, Inc. 
1500 S. Dairy Ashford Road, Suite 280 
Houston, TX  77077 

SUBJECT: Letter of Permission-Glenbrook Park and Golf Course Access for Design 

LETTER OF PERMISSION 

The Houston Parks and Recreation Department (“HPARD”) received a request from Martinez, Guy & Maybik, Inc. to temporarily gain  
access to Glenbrook Park and Golf Course to design the project that will paint re-coating rehabilitation for an existing 60-inch steel 
water line over Sims Bayou within the Glenbrook Park and Golf Course. 

Proposed work includes: 

1. Design of project to paint re-coating rehabilitation for an existing 60-inch steel water line

See scope of work in Exhibit “A” for more detail. 

HPARD is agreeable to your request upon the following conditions. 

1) Twenty-four hours before accessing Glenbrook Park and Golf Couse, a representative of Martinez, Guy & Maybik, Inc.
will notify HPARD via Mr. Tommy Turner, at 832-453-7225.

2) Martinez, Guy & Maybik, Inc. and their subcontractors agree to not damage Glenbrook Park and Golf Course and vegetation.
Take all measures necessary to protect the public from any hazards from the work.  Take all measures necessary to minimize
or eliminate any negative impacts from the work to the Glenbrook Park and Golf Course and its amenities.

3) Martinez, Guy & Maybik, Inc. and their subcontractors agree to coordinate with Jason Harsh at 713-864-0397 at
Glenbrook Park and Golf Course so as to minimize disruptions to play on the Golf Course.

4) Upon finishing accessing the site, Martinez, Guy & Maybik, Inc. will repair, restore or replace as appropriate all damages to 
turf, vegetation, fences, and other City property to the same or better condition than prior to accessing the site to design the 
project.  Notify Mr. Tommy Turner so that he may perform an inspection of the affected area of the Park and Golf Course, 
to cure any identified deficiencies.

5) Martinez, Guy & Maybik, Inc. is responsible for any and all debris removal that may occur during design of the project.

6) This Letter of Permission is temporary and commences on the date the agreement is executed and expires on the earlier to 
occur of completion of the design of the project or January 31, 2017.  Notwithstanding the foregoing, HPARD may terminate 
this Letter of Permission upon 24 hours prior notice to Martinez, Guy & Maybik, Inc., or immediately in the event of an 
emergency condition as determined by HPARD.
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Martinez, Guy & Maybik, Inc. will cover all costs for design of the project to paint re-coating rehabilitation for 

an existing 60-inch steel water line. 

____________________________ ______________________________ 
Michael Isermann  Juan Olivarez, P.E. 
Assistant Director  Martinez, Guy & Maybik, Inc. 
Parks and Recreation Department 

JT/MI/rd 
Attachment 

C: Joe Turner 
Michael Isermann 
Thomas J. Turner
Jason Harsh 
Rubi Longoria 
Rachael Die 
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Attachment B - Harris County Notification of Construction in Right-of-Way
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 Section 01145 
 
 USE OF PREMISES 
 
 
1.01 SECTION INCLUDES 

A. General use of the site including properties inside and outside of rights-of-way, 
work affecting road, ramps, streets and driveways and notification to adjacent 
occupants.  

 
1.02 RIGHTS-OF-WAY 

A. Confine access, and operations and storage areas to rights-of-way provided by the 
City as stipulated in Document 00700 - General Conditions; trespassing on 
abutting lands or other lands in the area is not allowed.  

 
 B. Make arrangements, at no cost to the City, for temporary use of private properties. 

Contractor and Surety shall indemnify and hold harmless the City against claims or 
demands arising from such use of properties outside of rights-of-way. Submit a 
copy of agreements between private property owners and Contractor prior to use 
of the area. Agreements between private property owners and Contractor shall be 
notarized or bear the signatures of two witnesses. 

  
C. Obtain written permission from City of Houston Parks and Recreation  

Department for storage of materials on esplanades and other areas within  
rights-of-way under that department's jurisdiction. Submit copies of written  
permission prior to use of the area.  

D. Restrict total length of distributed materials along the route of construction to 
1,000 linear feet unless otherwise approved in writing by City Engineer.  

1.03  PROPERTIES OUTSIDE OF RIGHTS-OF-WAY  

A. Do not alter the condition of properties adjacent to and along rights-of-way. 

B. Do not use ways, means, methods, techniques, sequences, or procedures 
that result in damage to properties or improvements.  

 C. Restore damaged properties outside of rights-of-ways at no cost to the city 
 
1.04 USE OF SITE  

A. Obtain approvals from governing authorities prior to impeding or closing public 
roads and streets. Do not close more than two consecutive intersections at one 
time. 
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B. Notify Project Manager and Public Works and Engineering Traffic Management 

Branch at least five working days prior to closing a street or street crossing. 
Obtain permits for street closures in advance.  

 
C. Maintain 10-foot-wide minimum access lanes for emergency vehicles including 

access to fire hydrants.  
 
D. Avoid obstructing drainage ditches or inlets. When obstruction is unavoidable due 

to requirements of the Work, provide grading and temporary drainage structures to 
maintain unimpeded flow.  

 
E. Locate and protect private lawn sprinkler systems that may exist within the site. 

Repair or replace damaged systems to condition existing at start of the Work, or 
better.  Test irrigation system prior to construction. 

 
F. Conform to daily clean-up requirements of Article 3 of Document 00700 - General  
 Conditions. 
  
G.  Beware of overhead power lines existing in area and in close proximity of the 

Project. When 10 feet of clearance between energized overhead power line and 
construction-related activity cannot be maintained, request Center Point Energy 
(CPE) de-energize or move conflicting overhead power line. Contact CPE 
representatives at (713) 207-2222. Schedule, coordinate and pay costs 
associated with de-energizing or moving conflicting overhead power lines. When 
there is no separate pay item for this effort, include these costs in various items of 
bid that make such work necessary.  
 

1.05 NOTIFICATION TO ADJACENT OCCUPANTS 

A. Notify individual occupants in areas to be effected by the Work of proposed 
construction and time schedule. Notify not less than 72 hours or more than two 
weeks prior to work performed within 200 feet of homes or businesses. Follow 
form and content of sample door hanger provided by Project Manager. 

 
B. Include in notification nature of the Work, and names and telephone numbers               

of  two company representatives for resident contact available on 24-hour call. 
 

C. Submit proposed notification to Project Manager for approval.  Consider ethnicity 
of the neighborhood where English is not the dominant language. Provide notice in 
an understandable language.  

 
1.06 PUBLIC, TEMPORARY, AND CONSTRUCTION ROADS AND RAMPS  

A. Construct and maintain temporary detours, ramps, and roads to provide for normal                                                                         
public traffic flow when it is necessary to close public roads or streets.
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B. Provide mats or other means to prevent overloading or damage to existing  

roadways from tracked equipment, large tandem axle trucks or equipment  
that will damage the existing roadway surfaces.  

C. Construct and maintain access roads and parking areas as specified in Section 
01504   - Temporary Facilities and Controls.  

 
1.07 EXCAVATION IN STREETS AND DRIVEWAYS 

A. Avoid hindering or inconveniencing public travel on streets or intersecting  
alleys for more than two blocks at any one time, except by permission of City 
Engineer.  

B. Obtain Traffic Management Branch and City Engineer's approval when nature 
of the Work requires closure of an entire street. Permits required for street  
closure are Contractor's responsibility. Avoid unnecessary inconvenience to  
abutting property owners.  

C. Remove surplus materials and debris and open each block for public use, as work 
in that block is complete.  

 
D. Acceptance of any portion of the Work will not be based on return of street to 

public use.  
 
E. Avoid obstructing driveways or entrances to private property. 

F. Provide temporary crossings or complete excavation and backfill in one continuous 
operation  to minimize duration of obstruction when excavation is required across 
drives or entrances.  

 
G. Provide barricades and signs in accordance with Section VI of the State of Texas 

Manual on Uniform Traffic Control Devices. 
 

1.08 TRAFFIC CONTROL 

A. Comply with traffic regulation as specified in Section 01555 - Traffic Control  
and Regulation.  

1.09 SURFACE RESTORATION 

A. Restore the site including landscaping to the condition existing before 
construction, or better. 

B. Repair paved areas per the requirements of Section 02951 - Pavement 
Repair and restoration.  
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C. Repair damaged turf areas, level with bank run sand conforming to Section  
02317 - Excavation and Backfill for Utilities, or topsoil conforming to Section  
02911 - Topsoil, and re-sod in accordance with Section 02922 - Sodding.  
Water and level newly sodded areas with adjoining turf using appropriate  
steel wheel rollers for sodding. Do not use spot sodding or sprigging.  

1.10 LIMITS OF CONSTRUCTION  

A. Confine operations to lands within construction work limits shown on  
Drawings. Unless otherwise noted on Drawings adhere to the following: 

1. Where utility alignment is within esplanade, and construction limits are 
shown on Drawings to extend to edge of esplanade, keep equipment,  
materials, stockpiles a minimum of five feet from back of curb.  

2. Where construction limits shown on Drawings extend to property line, 
keep sidewalks free of equipment, materials, and stockpiles.  

1.11 EQUIPMENT AND MATERIAL SALVAGE 

A. Upon completion of the Work, carefully remove salvageable equipment and 
material. Deliver them to City of Houston as directed by Project Manager.  
Dispose of equipment offsite at no additional cost to the City when Project  
Manager deems equipment unfit for further use.  

PART 2 P R O D U C T S - Not Used 

PART 3 E X E C U T I O N - Not Used 

END OF SECTION  
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 CHANGE ORDER PROCEDURES 
 
 
PART 1 G E N E R A L 
 
1.01 SECTION INCLUDES 
 

A. Procedures for processing Change Orders, including: 
 

1. Assignment of a responsible individual for approval and 
communication of changes in the Work; 

 
2. Documentation of change in Contract Price and Contract Time; 
 
3. Change procedures, using proposals and Modifications; 
 
4. Execution of Change Orders; 
 
5. Correlation of Contractor submittals. 
 

1.02 REFERENCES 
 

A. Blue Book is defined as the Rental Rate Blue Book for Construction 
Equipment (a.k.a. Data Quest Blue Book). 

   
B. Rental Rate is defined as the full-unadjusted base rental rate for the 

appropriate item of construction equipment. 
 
1.03 RESPONSIBLE INDIVIDUAL 
 

A. Provide a letter indicating the name and address of the individual authorized 
to execute Modifications, and who will be responsible for informing others in 
Contractor's employ and Subcontractors of changes to the Work.  Provide 
this information at the pre-construction meeting. 

 
1.04 DOCUMENTATION OF CHANGE IN CONTRACT PRICE AND CONTRACT 

TIME 
 

A. Maintain detailed records of changes in the Work.  Provide full information 
required for identification and evaluation of proposed changes, and 
substantiate costs of changes in the Work. 

 
B. Document each proposal for change in Contract Price or Contract Time with 

sufficient data to allow evaluation of proposal. 
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C. Include the following minimum information on proposals: 

 
1. Quantities of items in original Document 00410 – Bid Form with 

additions, reductions, deletions, and substitutions. 
 

2. Quantities and cost of items in original Schedule of Values with 
additions, reductions, deletions and substitutions. 

 
3. Provide Unit Prices for new items, with supporting information, for 

inclusion in Schedule of Unit Price Work. 
 
4. Justification for changes in Contract Time. 
 
5. Additional data upon request. 
 

D. For changes in the Work performed on a time-and-material basis, provide the 
following additional information: 

 
1. Quantities and description of Products. 
 
2. Taxes, insurance and Bonds. 
 
3. Overhead and profit as noted in Document 00700 - General 

Conditions. 
 
4. Dates, times and by who work was performed. 
 
5. Time records and certified copies of applicable payrolls. 
 
6. Invoices and receipts for Products, rental equipment, and 

subcontracts, similarly documented. 
 

E. For changes in the Work performed on a time-and-materials basis, rental 
equipment is paid as follows: 

 
1. Actual invoice cost for duration of time required to complete extra work 

without markup for overhead and profit.  When extra work comprises 
only a portion of a rental invoice where equipment would otherwise be 
on site, compute hourly equipment rate by dividing the actual monthly 
invoice by 176.  One day equals eight hours and one week equals 40 
hours. 

 
2. Do not exceed estimated operating costs given in Blue Book for items 

of equipment.  Overhead and profit will be allowed on the operating 
cost. 
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F. For changes in the Work performed on a time-and-materials basis using 

Contractor-owned equipment, use Blue Book rates as follows: 
 

1. Contractor-owned equipment will be paid at the Blue Book Rental Rate 
for the duration of time required to complete extra work without markup 
for overhead and profit.  Utilize lowest cost combination of hourly, 
daily, weekly or monthly rates.  Use 150 percent of Rental Rate for 
double shifts, one extra shift per day, and 200 percent of Rental Rate 
for more than two shifts per day.  Standby rates shall be 50 percent of 
the appropriate Rental Rate shown in Blue Book.  No other rate 
adjustments apply. 

 
2. Do not exceed estimated operating costs given in Blue Book.  

Overhead and profit will be allowed on operating costs.  Operating 
costs will not be allowed for equipment on standby. 

 
1.05 CHANGE PROCEDURES 
 

A. Changes to Contract Price or Contract Time can only be made by issuance of 
Document 00941 - Change Order.  Issuance of Document 00940 - Work 
Change Directive will be formalized into a Change Order.  Changes will be in 
accordance with requirements of Document 00700 - General Conditions. 

 
B. City Engineer will advise of Minor Changes in the Work as authorized by the 

Document 00700 - General Conditions by issuing Document 00942 – Minor 
Change. 

 
C. Request clarification of Drawings, Specifications, Contract documents or 

other information by using Document 00931- Request for Information.  
Response by Project Manager to Requests for Information does not authorize 
Contractor to perform tasks outside scope of the Work.  Changes must be 
authorized as described in this Section. 

 
1.06 PROPOSALS AND CONTRACT MODIFICATIONS 
 

A. Project Manager may issue Document 00932- Request for Proposal, which 
includes a detailed description of the proposed change with supplementary or 
revised Drawings and Specifications.  Project Manager may also request a 
proposal in response to a Request for Information.  Prepare and submit the 
proposal within seven days or as specified in request. 

 
B. Submit requests for Contract changes to City Engineer describing proposed 

change and its full effect on the Work, with a statement describing reason for 
change and effect on Contract Price and Contract Time including full 
documentation. 
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C. Design Consultant may review Change Orders. 

 
1.07 WORK CHANGE DIRECTIVE 
 

A. City Engineer may issue a signed Work Change Directive instructing 
Contractor to proceed with a change in the Work.  Work Change Directive will 
subsequently be incorporated into a Change Order. 

 
B. Work Change Directives will describe changes in the Work and designate the 

method of determining change in Contract Price or Contract Time. 
 
C. Proceed promptly to execute changes in the Work in accordance with the 

Work Change Directive. 
 
1.08 STIPULATED PRICE CHANGE ORDER 
 

A. A Stipulated Price Change Order will be based on an accepted proposal. 
 
1.09 UNIT PRICE CHANGE ORDER 
 

A. Where Unit Prices for affected items of the Work are included in Document 
00410 – Bid Form, the Change Order will be based on Unit Prices, subject to 
Articles 7 and 9 of Document 00700 - General Conditions. 

 
B. Where Unit Prices of the Work are not pre-determined in Document 00410- 

Bid Form, the Work Change Directive or accepted proposal will specify the 
Unit Prices to be used. 

 
1.10 TIME-AND-MATERIAL CHANGE ORDER 
 

A. Provide itemized account and supporting data after completion of change, 
within time limits indicated for claims in Document 00700 - General 
Conditions. 

 
B. City Engineer will determine the change allowable in Contract Price and 

Contract Time as provided in Document 00700 - General Conditions. 
 
C. Maintain detailed records for work done on time-and-material basis as 

specified in Paragraph 1.04 above. 
 
D. Provide full information required for evaluation of changes and substantiate 

costs for changes in the Work. 
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1.11 EXECUTION OF CHANGE DOCUMENTATION 
 

A. City Engineer will issue Change Orders, Work Change Directives, or Minor 
Change in the Work for signatures of Parties as described in Document 
00700 - General Conditions. 

 
1.12 CORRELATION OF CONTRACTOR SUBMITTALS 
 

A. For Stipulated Price Contracts, promptly revise Schedule of Values and 
Application for Payment forms to record authorized Change Orders as 
separate line item. 

 
B. For Unit Price Contracts, the next monthly estimate of the Work after 

acceptance of a Change Order will be revised to include new items not 
previously included with appropriate Unit Prices. 

 
C. Promptly revise progress schedules to reflect change in Contract Time, and 

to adjust time for other items of work affected by the change, and resubmit for 
review. 

 
D. Promptly enter changes to on-site and record copies of Drawings, 

Specifications or Contract documents as required in Section 01785 - Project 
Record Documents. 

 
 
PART 2 P R O D U C T S  -  Not Used 
 
 
PART 3 E X E C U T I O N  -  Not Used 
 
 
 
 END OF SECTION 
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 Section 01270 
 
 MEASUREMENT AND PAYMENT 
 
PART 1 G E N E R A L 
 
1.01 SECTION INCLUDES 
 

A. Procedures for measurement and payment plus conditions for 
nonconformance assessment and nonpayment for rejected Products. 

 
1.02 AUTHORITY 
 

A. Measurement methods delineated in Specification sections are intended to 
complement criteria of this Section.  In event of conflict, requirements of the 
Specification section shall govern. 

 
B. Project Manager will take all measurements and compute quantities 

accordingly. 
 
C. Assist by providing necessary equipment, workers, and survey personnel. 

 
D. Measurement and Payment paragraphs are included only in those 

Specification sections of Division 01 where direct payment will be made.  
Include costs in the total bid price for those Specification sections in Division 
01 that do not contain Measurement and Payment paragraphs,  

 
1.03 UNIT QUANTITIES SPECIFIED 
 

A. Quantity and measurement estimates stated in the Agreement are for 
contract purposes only.  Quantities and measurements supplied or placed in 
the Work and verified by Project Manager will determine payment as stated in 
Article 9 of Document 00700 - General Conditions. 

 
B. When actual work requires greater or lesser quantities than those quantities 

indicated in Document 00410 – Bid Form, provide required quantities at Unit 
Prices contracted, except as otherwise stated in Article 9 of Document 00700 
- General Conditions. 

 
1.04 MEASUREMENT OF QUANTITIES 
 

A. Measurement by Weight:  Reinforcing steel, rolled or formed steel or other 
metal shapes are measured by CRSI or AISC Manual of Steel Construction 
weights.  Welded assemblies are measured by CRSI or AISC Manual of 
Steel Construction or scale weights. 
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B. Measurement by Volume: 
 

1. Stockpiles:  Measured by cubic dimension using mean length, width, 
and height or thickness. 

 
2. Excavation and Embankment Materials:  Measured by cubic 

dimension using average end area method. 
 

C. Measurement by Area:  Measured by square dimension using mean length 
and width or radius. 

 
D. Linear Measurement:  Measured by linear dimension, at item centerline or 

mean chord. 
 
E. Stipulated Price Measurement:  By unit designated in the Agreement. 
 
F. Other:  Items measured by weight, volume, area, or linear means or 

combination, as appropriate, as completed item or unit of the Work. 
 

G. Measurement by Each:  Measured by each instance or item provided. 
 

H. Measurement by Lump Sum:  Measure includes all associated work. 
 
1.05 PAYMENT 
 

A. Payment includes full compensation for all required supervision, labor, 
Products, tools, equipment, plant, transportation, services, and incidentals; 
and erection, application or Installation of an item of the Work; and 
Contractor's overhead and profit. 

 
B. Total compensation for required Unit Price work shall be included in Unit 

Price bid in Document 00410 – Bid Form.  Claims for payment as Unit Price 
work, but not specifically covered in the list of Unit Prices contained in 
Document 00410 – Bid Form, will not be accepted. 

 
C. Interim payments for stored materials will be made only for materials to be 

incorporated under items covered in Unit Prices, unless disallowed in 
Document 00800 - Supplementary Conditions. 

 
D. Progress payments will be based on Project Manager's observations and 

evaluations of quantities incorporated in the Work multiplied by Unit Price. 
 
E. Final payment for work governed by Unit Prices will be made on the basis of 

actual measurements and quantities determined by Project Manager 
multiplied by the Unit Price for work which is incorporated in or made 
necessary by the Work. 
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1.06 NONCONFORMANCE ASSESSMENT 
 

A. Remove and replace work, or portions of the Work, not conforming to the 
Contract documents. 

 
B. When not practical to remove and replace work, City Engineer will direct one 

of the following remedies: 
 

1. Nonconforming work will remain as is, but Unit Price will be adjusted 
lower at discretion of City Engineer. 

 
2. Nonconforming work will be modified as authorized by City Engineer, 

and the Unit Price will be adjusted lower at the discretion of City 
Engineer, when modified work is deemed less suitable than specified. 

 
C. Specification sections may modify the above remedies or may identify a 

specific formula or percentage price reduction. 
 
D. Authority of City Engineer to assess nonconforming work and identify 

payment adjustment is final. 
 
1.07 NONPAYMENT FOR REJECTED PRODUCTS 
 

A. Payment will not be made for any of the following: 
 

1. Products wasted or disposed of in an unacceptable manner. 
 
2. Products determined as nonconforming before or after placement. 
 
3. Products not completely unloaded from transporting vehicles. 
 
4. Products placed beyond lines and levels of required work. 
 
5. Products remaining on hand after completion of the Work, unless 

specified otherwise. 
 
6. Loading, hauling, and disposing of rejected Products. 

 
 
PART 2 P R O D U C T S  -  Not Used 
 
PART 3 E X E C U T I O N  -  Not Used 
 
 
 END OF SECTION 
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Section 01292 
 

SCHEDULE OF VALUES 
 
 
PART 1 G E N E R A L 
 
1.01 SECTION INCLUDES 
 

A. Preparation and submittal of Schedule of Values for Stipulated Price 
Contracts or for Major Unit Price Work on Unit Price Contracts.  

 
1.02 PREPARATION 
 

A. For Stipulated Price Contracts, subdivide the Schedule of Values into logical 
portions of the Work, such as major work items or work in contiguous 
construction areas.  Use Section 01325 - Construction Schedule as a guide 
to subdivision of work items.  Directly correlate Items in the Schedule of 
Values with tasks in the Construction Schedule.  Organize each portion using 
the Project Manual Table of Contents as an outline for listing value of the 
Work by Sections.  A pro rata share of mobilization, Bonds, and insurance 
may be listed as separate items for each portion of the Work. 

 
B. For Unit Price Contracts, items should include a proportional share of 

Contractor's overhead and profit so that total of all items will equal Contract 
Price. 

 
C. For lump sum equipment items, where submittal of operation and 

maintenance data and testing are required, include separate items for 
equipment operation and maintenance data where:  

 
1. submittal of maintenance data is valued at five percent of the lump sum 

amount for each equipment item and  
 
2. submittal for testing and adjusting is valued at five percent of the lump 

sum amount for each equipment item. 
 
 Round off figures for each item listed to the nearest $100.  Set the value of 

one item, when necessary, to make total of all values equal the Contract 
Price for Stipulated Price Contracts or the lump sum amount for Unit Price 
Work.  
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1.03 SUBMITTAL 
  

A. Submit the Schedule of Values, in accordance with requirements of Section 
01330 - Submittal Procedures, at least 10 days prior to processing of the first 
Certificate for Payment.  

 
B Submit the Schedule of Values in an approved electronic spreadsheet file 

and an 81/2-inch by 11-inch print on white bond paper. 
 
C. Revise Schedule of Values for items affected by Contract Modifications.  

After City Engineer has reviewed changes, resubmit at least 10 days prior to 
the next scheduled Certificate for Payment date. 

 
 
PART 2 P R O D U C T S  -  Not Used 
 
 
PART 3 E X E C U T I O N  -  Not Used 
 
 

END OF SECTION 
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Section 01312 
 

COORDINATION AND MEETINGS 
 

 
PART 1 G E N E R A L 
 
1.01 SECTION INCLUDES 
 

A. General coordination including pre-construction meeting, site mobilization 
conference, and progress meetings. 

       
1.02 COORDINATION OF DOCUMENTS 
 

A. Coordination is required throughout documents.  Refer to Contract 
documents and coordinate as necessary. 

 
1.03 CONTRACTOR COORDINATION 
 

A. Coordinate scheduling, submittals, and work of various Specification sections 
to assure efficient and orderly sequence of Installation of interdependent 
construction elements. 

 
B. Coordinate completion and clean up of the Work prior to the Date of 

Substantial Completion and for portions of the Work designated for City's 
partial occupancy. 

 
C. Coordinate access to the site for correction of nonconforming work to 

minimize disruption of the City's activities where the City is in partial 
occupancy. 

 
1.04 PRE-CONSTRUCTION MEETING 
 

A. Project Manager will schedule pre-construction meeting. 
 

B. Attendance Required:  City representatives, Design Consultant, special 
consultants as required by Project Manager, Contractor, and major 
Subcontractors and Suppliers. 

 
C. Agenda: 

 
1. Distribution of Contract documents. 
 
2. Designation of personnel representing the Parties and Design 

Consultant. 
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3. Review of insurance. 
 

4. Discussion of formats for Schedule of Values and Construction 
Schedule. 

 
5. Procedures and processing of Shop Drawings, substitutions, pay 

estimates or Applications for Payment, Requests for Information, 
Requests for Proposal, Modifications, and the Contract closeout, other 
submittals. 

 
6. Scheduling of the Work and coordination with other contractors. 

 
7. Review of Subcontractors and Suppliers. 

 
8. Appropriate agenda items listed for the site mobilization conference, 

Paragraph 1.05.C, when pre-construction meeting and site 
mobilization conference are combined. 

 
9. Procedures for testing. 

 
10. Procedures for maintaining record documents. 

 
1.05 SITE MOBILIZATION CONFERENCE 
 

A. When required by Contract documents, Project Manager will schedule a 
conference at the Project site prior to Contractor mobilization. 

 
B. Attendance Required:  City representatives, Design Consultant, special 

consultants, Superintendent, and major Subcontractors. 
 

C. Agenda: 
 

1. Use of premises by the City and Contractor. 
 
2. Safety and first aid procedures. 

 
3. Construction controls provided by the City. 

 
4. Temporary utilities. 

 
5. Survey and layout. 

 
6. Security and housekeeping procedures. 

 
7. Field office requirements. 
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1.06 PROGRESS MEETINGS 
 

A. Hold meetings at Project field office or other location designated by Project 
Manager.  Hold meetings at monthly intervals, or more frequently when 
directed by Project Manager. 

 
B. Attendance Required:  Superintendent, major Subcontractors and Suppliers, 

City representatives, Design Consultant and its subconsultants as 
appropriate for agenda topics for each meeting. 

 
C. Project Manager will make arrangements for meetings, and for recording 

minutes. 
 

D. Project Manager will prepare the agenda and preside at meetings. 
 

E. Provide required information and be prepared to discuss each agenda item. 
 

F. Agenda: 
 

1. Review minutes of previous meetings. 
 
2. Review of construction schedule, pay estimates, cash flow curve, 

payroll and compliance submittals. 
 

3. Field observations, problems, and necessary decisions. 
 

4. Identification of problems that impede planned progress. 
 

5. Review of submittal schedule and status of submittals. 
 

6. Review of RFI and RFP status. 
 

7. Modification status. 
 

8. Review of off-site fabrication and delivery schedules. 
 

9. Maintenance of Construction Schedule. 
 

10. Corrective measures to regain Construction Schedule. 
 

11. Planned progress during the succeeding work period. 
 

12. Coordination of projected progress. 
 

13. Maintenance of quality and work standards. 
 



14. Effect of proposed Modifications on Construction Schedule and coordination. 
 

15. Review Project Record Contract Drawings. 

16.  Other item relating to the Work.  

 PART 2 P R O D U C T S - Not Used  

PART 3 E X E C U T I O N - Not Used 

END OF SECTION 
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Section 01321 
 

CONSTRUCTION PHOTOGRAPHS 
 
 
PART 1 G E N E R A L 
 
1.01 SECTION INCLUDES 
 

A. Photographic requirements for construction photographs and submittals. 
 

1.02 DEFINITIONS 
 

A. Pre-construction Photographs:  Photographs taken, in sufficient numbers and 
detail, prior to Date of Commencement of the Work, to show original 
construction site conditions. 

 
B. Progress Photographs:  Photographs, taken throughout the duration of 

construction at regular intervals and from fixed vantage points, pre-approved 
by the City, that document progress of the Work. 

 
C. Finished Photographs:  Photographs, taken by a professional photographer 

near Date of Substantial Completion and before City Council’s acceptance of 
the Work, that are suitable for framing and for use in brochures or on the 
Internet 

 
1.03 SUBMITTALS 
 

A. Refer to Section 01330, Submittal Procedures, for submittal requirements. 
 
B. Format and Media.  Film or digital photography may be used.  Submit color 

photographs, unless otherwise specified. 
 

1. Prints.  Submit each Progress or Pre-construction Photograph print in 
a three-hole plastic pocket or sleeve, bound in a three-ring notebook.  
Produce prints on photographic-quality paper approved by Project 
Manager.  Minimum size for Pre-construction Photograph prints shall 
be 3-inches by 5-inches.  Progress Photograph prints shall be 8-inches 
by 10-inches. 

 
2. Film.  Use 35mm or larger color film.  Submit negatives used to make 

submitted photographs, in 3-hole 8-1/2 inch by 11-inch plastic sheets 
with sleeves for negatives. 

 
3. Digital Photography.  Use 2.1 megapixel density or greater for 

photographs.  Scanned photographs must equal or exceed 400 dots 
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per inch when scanned from 8-inch by 10-inch prints.  Submit digital 
photographic files on computer disks.   Format disks for MS-DOS 
(Microsoft Disk Operating System) filing system and in JPEG (Joint 
Photographic Experts Group) format. 

 
C. Submittal Quantities and Frequencies. 

 
1. Pre-construction Photographs:   

a. For Stipulated Price Contracts, submit two sets of Pre-
construction Photographs, if required, prior to first Application 
for Payment. 

b. For Unit Price Contracts, submit two sets of Pre-construction 
Photographs prior to start of construction operations.  

 
2. Progress Photographs:   

a. For Stipulated Price Contracts, submit three sets of Progress 
Photographs with each Application for Payment at the times 
established for submittal of Applications for Payment.  Monthly 
Applications for Payment shall be deemed incomplete if not 
accompanied by the required Progress Photographs.  
Contractor’s failure or election to not submit a monthly 
Application for Payment shall not affect the requirement for 
monthly Progress Photographs.   

b. Progress Photographs are not required for Unit Price Contracts 
unless otherwise specified. 

 
3. Finished Photographs:  For Stipulated Price Contracts submit two sets 

of Finished Photographs, if required, after Date of Substantial 
Completion and prior to final payment.  Each set shall contain one 11-
inch by 14-inch matte finish color photographic print from each of the 
two vantage points pre-approved by the City.  Vantage points for 
Finished Photographs will be approved separately from vantage points 
approved for Progress Photographs.  Finished Photographs are not 
required for Unit Price Contracts unless otherwise specified. 

 
D. Labeling.  Place a label on the back of each photographic print, applied so as 

to not to show through on the front.  Labels shall contain the following 
information: 

 
1. Name of Project, address of Project and GFS Number. 
  
2. Name and address of Contractor. 
 
3. Date photograph was taken. 
 
4. Location photo was taken from and short description of photo subject. 
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5. Name and address of professional photographer who took the 

photograph, if applicable. 
 

E. Hand-deliver or transmit prints in standard photographic mailers marked 
“Photographs - Do Not Bend”. 

 
F. Photographic prints, negatives, photographic files and disks become the 

property of the City.  Do not be publish photographs without written consent 
by the City. 

 
1.04 QUALITY ASSURANCE 
 

A. Contractor shall be responsible for the quality of and timely execution and 
submittal of photographs. 

 
B. For Finished Photographs, Contractor shall use a professional photographer, 

with five years minimum professional experience in the Houston area.  
Contractor shall submit name, address and credentials of professional 
photographer for Project Manager’s review and approval. 

 
 
PART 2 PRODUCTS  -  Not Used 
 
 
PART 3 EXECUTION 
 
3.01   PRE-CONSTRUCTION PHOTOGRAPHS 
 

A. Prior to commencement of construction operations, photograph the site to 
include initial construction corridor, detour routes, and staging or storage 
areas.   

 
1. For Stipulated Price Contracts, unless specified as a requirement in 

other Sections, these photographs are optional for Contractor, but are 
highly recommended for areas bounded by other property owners.   

 
2. Pre-construction photographs are required for Unit Price Contracts.  

For line projects with scheduled construction segments, take Pre-
construction Photographs prior to commencement of work on each 
segment. 
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B. Prepare Pre-construction Photographs as follows: 
 

1. Show the following information on a non-reflective chalkboard placed 
within the picture frame: 
a. Job number. 
b. Project Number. 
c. Date and time photographs were taken (Automatic date/time in 

negative is acceptable). 
d. Baseline station, direction of view (i.e. N, S, NW, etc.) and 

house number or street address and street name. 
 

2. Pre-construction Photographs shall indicate condition of the following: 
a. Esplanades and boulevards. 
b. Yards (near side and far side of street). 
c. House walks and sidewalks. 
d. Curbs. 
e. Areas between walks and curbs. 
f. Particular features (e.g. yard lights, shrubs, fences, trees). 
 

3. Show date photographs were taken on negatives. 
 

C. Show the location of vantage points and direction of shots on a key plan of 
the site. 

 
3.02   PROGRESS PHOTOGRAPHS 
 

A. Progress Photographs document monthly advancement of the Work.  Select 
vantage points for each shot so as to best show status of construction and 
progress since last photograph submittal. Select camera stations that will 
require little or no movement or adjustment over the duration of construction.  

 
B. Take monthly Progress Photographs at regular intervals to coincide with 

cutoff dates associated with each Application for Payment. 
 
3.03   FINISHED PHOTOGRAPHS 
 
 A. Finished Photographs shall be “staged” and taken by a professional 

photographer to depict the most flattering images of a finished facility.    Two 
vantage points, from which Finished Photographs will be taken, shall be 
agreed to in advance by the City.  Photographer shall consider lighting, time 
of day, height of eye, landscaping and placement of vehicles, people and 
other props in each picture.  Filters and post-photography processing may be 
utilized to achieve a finished product acceptable to the City. 
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3.04 LOCATION 
 
 A. Vantage points, times and conditions for camera stations and photography 

for Progress and Finished Photographs shall be mutually agreed upon by the 
City, Contractor and Photographer.  Progress Photograph vantage points 
may be changed by mutual agreement as the Work progresses, at no 
additional cost to the City.   

 
 
 

END OF SECTION 
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Section 01326 
 

CONSTRUCTION SCHEDULE (BAR CHART) 
 

 
PART 1 G E N E R A L 
 
1.01   SECTION INCLUDES 
 

A. Provide an initial Construction Schedule as required by this section for the 
Work.  Do not start construction until Project Manager reviews the schedule. 

 
1.02   FORM AND CONTENT OF INITIAL CONSTRUCTION SCHEDULE 
 

A. Bar Chart: 
 

1. Show major construction activities such as pipe laying, by traffic 
control phases or other approved key areas; tunnel construction, 
pavement removal, pavement replacement, pressure testing, 
chlorination, clean up and punch list as separate activities on the 
schedule. 

 
2. Show week duration for each activity. 

 
3. Show separate activities for each Shop Drawing and Product Data 

submittal critical to timely completion.  Show submittal dates and dates 
Project Manager needs to provide approved submittals. 

 
4. Provide separate horizontal bar for each activity.  List start and finish 

date for each activity at left side of diagram. 
 

5. Horizontal Time Scale:  Identify first work day of each week. 
 

6. Scale and Spacing:  Notes must be legible.  Allow space for notations 
and future revisions. 

 
7. Order of Listings:  Order bar chart listings by phases or other approved 

groups of activities that are contiguous.  List activities in chronological 
order within each phase or group.   

 
B. Narrative Description: 

 
1. Submit narrative descriptions of anticipated work sequences as 

indicated by the sequence of activities presented in the schedule. 
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2. Discuss any activity that affects the public (such as phases of traffic 
control), interaction with specific forces of the City (such as valve 
operation, chlorination and testing) or other associated contractors. 

 
1.03   PROGRESS REVISIONS 
 

A. Submit progress revisions or necessary information to complete and process 
Payment Applications.  When required, re-submittals for rejected revisions 
must be submitted and reviewed prior to the following month’s processing of 
a Payment Application.  The following month’s Payment Application will not 
be processed until the re-submittal is reviewed and required progress 
revisions are received. 

 
B. Provide a narrative report to describe: 

 
1. Major changes in scope. 
 
2. Revised projections in progress, completion, or changes in activity 

duration. 
 

3. Other identifiable changes. 
 

4. Problem areas, anticipated delays, and the impact on schedule. 
 

5. Corrective action recommended and its effect. 
 
6. Effect of changes on schedules or other contractors. 

 
7. Product delivery lead times. 

 
C. Include additional data with Bar Chart described in Paragraph 1.03A of this 

Section: 
 

1. Show original dates for each activity in the approved initial progress 
schedule by narrow bar next to a wider bar for the current schedule. 

 
2. Show date each activity actually started or finished when an event has 

occurred.  Clearly identify actual dates in two right-most columns in left 
portion of an 11 by 17-inch chart. 

 
3. Indicate the percentage progress to the date of submittal for each 

activity. 
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1.04   SUBMITTALS 
 

A. Submit the initial progress schedule within 15 days after award of contract.  
Project Manager will review the schedule and return a reviewed copy within 
21 days after receipt. 

 
B. Cut-off dates for progress revisions may be as early as the 20th of the month 

to avoid delaying processing of Payment Applications.  Use the cut-off date 
for the first approved revision for further revisions. 

 
C. When required, re-submit within seven days after return of review copy. 

 
D. Include connecting lines between bars in the schedule to indicate the 

sequence that activities will be accomplished.  Connecting lines when the 
activity’s start or finish is modified will identify impact of preceding or 
succeeding activities.  Submit a minimum of six copies of the bar chart on 11 
by 17-inch opaque reproductions.  Project Manager will retain five copies and 
return the remaining copy. 

 
 
PART 2 P R O D U C T S  -  Not Used 
 
 
PART 3 E X E C U T I O N  -  Not Used 
 
 
 

END OF SECTION 
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Section 01330 
 

SUBMITTAL PROCEDURES 
 
PART 1 G E N E R A L 
 
1.01 SECTION INCLUDES 
 

A. Submittal procedures for: 
 

1. Schedule of Values 
 

2. Construction Schedules and Cash Flow Curve (billing forecast). 
 

3. Shop Drawings, Product Data and Samples 
 

4. Operations and Maintenance (O&M) Data 
 

5. Manufacturer's Certificates 
 

6. Construction Photographs 
 

7. Project Record Documents and monthly certification. 
 

8. Video Tapes 
 

9. Design Mixes 
 
1.02 SUBMITTAL PROCEDURES 
 

A. Scheduling and Handling: 
 

1. Submit Shop Drawings, data and Samples for related components as 
required by Specifications and Project Manager. 

 
2. Schedule submittals well in advance of need for construction Products. 

 Allow time for delivery of Products after submittal approval. 
 

3. Develop submittal schedule that allows sufficient time for initial review, 
correction, resubmission and final review of all submittals.  Allow a 
minimum of 30 days for initial review.  Project Manager will review and 
return submittals to Contractor as expeditiously as possible but time 
required for review will vary depending on complexity and quantity of 
data submitted.  
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4. Project Manager’s review of submittals covers only general conformity 
to Drawings, Specifications and dimensions that affect layout.  
Contractor is responsible for quantity determination.  No quantities will 
be verified by Project Manager.  Contractor is responsible for errors, 
omissions or deviations from Contract requirements; review of 
submittals does not relieve Contractor from the obligation to furnish 
required items in accordance with Drawings and Specifications. 

 
5. Submit five copies of documents unless otherwise specified. 

 
6. Revise and resubmit submittals as required.  Identify all changes made 

since previous submittal. 
 

7. Assume risk for fabricated Products delivered prior to approval.  Do 
not incorporate Products into the Work, or include payment for 
Products in periodic progress payments, until approved by Project 
Manager. 

 
B. Transmittal Form and Numbering: 

 
1. Transmit each submittal to Project Manager with Transmittal letter 

which includes: 
a. Date and submittal number 
b. Project title and number 
c. Names of Contractor, Subcontractor, Supplier and manufacturer 
d. Identification of Product being supplied 
e. Location of where Product is to be Installed 
f. Applicable Specification section number 

 
2. Identify deviations from Contract documents clouding submittal 

drawings.  Itemize and detail on separate 8-1/2 by 11-inch sheets 
entitled "DEVIATIONS FOR _________________."  When no 
deviations exist, submit a sheet stating no deviations exist. 

 
3. Have design deviations signed and sealed by an appropriate design 

professional, registered in the State of Texas. 
 

4. Sequentially number transmittal letters beginning with number one.  
Use original number for resubmittals with an alphabetic suffix (i.e., 2A 
for the first resubmittal of submittal 2, or 15C for third resubmittal of 
submittal 15, etc.).  Show only one type of work or Product on each 
submittal.  Mixed submittals will not be accepted. 
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C. Contractor's Stamp: 
 

1. Apply Contractor's Stamp certifying that the items have been reviewed 
in detail by Contractor and that they comply with Contract 
requirements, except as noted by requested variances. 

 
2. As a minimum, Contractor's Stamp shall include: 

a. Contractor's name 
b. Job number 
c. Submittal number 
d. Certification statement Contractor has reviewed submittal and it 

is in compliance with the Contract 
e. Signature line for Contractor 

 
D. Submittals will be returned with one of the following Responses: 

 
1. "ACKNOWLEDGE RECEIPT" when no response and resubmittal is 

required.  
 

2. "NO EXCEPTION" when sufficient information has supplied to 
determine that item described is accepted and that no resubmittal is 
required. 

 
3. "EXCEPTIONS AS NOTED" when sufficient information has been 

supplied to determine that item will be acceptable subject to changes, 
or exceptions, which will be clearly stated.  When exceptions require 
additional changes, the changes must be submitted for approval.  
Resubmittal is not required when exceptions require no further 
changes. 

 
4. "REJECTED-RESUBMIT" when submittal does not contain sufficient 

information, or when information provided does not meet Contract 
requirements.  Additional data or details requested by Project Manager 
must be submitted to obtain approval. 

 
1.03 MANUFACTURER'S CERTIFICATES 
 

A. When required by Specification sections, submit manufacturers' certificate of 
compliance for review by Project Manager. 

 
B. Place Contractor's Stamp on front of certification. 
 
C. Submit supporting reference data, affidavits, and certifications as appropriate. 

 
D. Product certificates may be recent or from previous test results, but must be 

acceptable to Project Manager. 
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1.04 DESIGN MIXES 
 

A. When required by Specification sections, submit design mixes for review. 
 

B. Place Contractor's Stamp, as specified in this section, on the front of each 
design mix. 

 
C. Mark each mix to identify proportions, gradations, and additives for each 

class and type of mix submitted.  Include applicable test results from samples 
for each mix.  Perform tests and certifications within 12 months of the date of 
the submittal.  

 
D. Maintain copies of approved mixes at mixing plant. 

 
1.05 CHANGES TO CONTRACT 
 

A. Changes to Contract may be initiated by completing a Request for 
Information form. Project Manager will provide a response to Contractor by 
completing the form and returning it to Contractor.   

 
1. If Contractor agrees that the response will result in no increase in cost 

or time, a Minor Change in the Work will be issued by City Engineer.   
 
2. If Contractor and Project Manager agree that an increase in time or 

cost is warranted, Project Manager will forward the Request for 
Proposal for negotiation of a Change Order. 

 
 
PART 2    P R O D U C T S  -  Not Used 
 
 
PART 3    E X E C U T I O N  -  Not Used 
 
 
 

END OF SECTION 
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Section 01340 
 

SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES 
 
 
PART 1 G E N E R A L 
 
1.01 SECTION INCLUDES 
 

A. Methods, schedules, and processes to be followed for Shop Drawings, 
Product Data and Sample submittals. 

 
1.02 REQUIREMENT 
 

A. Submit Shop Drawings, Product Data and Samples as required by Document 
00700 - General Conditions and Specification sections, using procedures 
specified in Section 01330 - Submittal Procedures and the requirements of 
this Section. 

 
B. Shop Drawings, Product Data and Samples are not considered Contract 

documents. 
 

1.03 SHOP DRAWING/SUBMITTAL SCHEDULE 
 

A. Submit a separate Shop Drawing submittal schedule at same time the 
Construction Schedule is submitted.  List Products for which Shop Drawings 
and other submittals are required in the order that they appear in 
Specifications.  Include Product Data and Sample submittals in the schedule. 
 Payment Applications or Certificates for Payment will not be processed until 
Project Manager has approved the Shop Drawing submittal schedule. 

 
1.04 SHOP DRAWINGS 
 

A. Submit a minimum of seven sets of Shop Drawings and Product Data in a 
form and quality suitable for microfilming.  Review and sign Shop Drawings 
indicating compliance with the Contract. 

 
B. Place Contractor's Stamp on each drawing as described in Section 01330 - 

Submittal Procedures.  
 
C. Show the following accurately and distinctly: 

 
1. Field and erection dimensions; 
 
2. Arrangement and section views; 
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3. Relation to adjacent materials or structure, including complete 
information for making connections between the Work and work under 
other contracts; 

 
4. Types of Products and finishes; 
 
5. Parts list and descriptions; 
 
6. Assembly drawings of equipment components and accessories 

showing respective positions and relationships to the complete 
equipment package; 

 
7. Identify details by referencing drawing sheet and detail numbers, 

schedule or room numbers as shown on the Contract drawings, where 
necessary for clarity. 

 
D. Scale drawings to provide a true representation of the specific equipment or 

item Furnished. 
 
E. Coordinate and submit components, necessary for Project Manager to 

adequately review submittal, as a complete package.  Reproduction of the 
Drawings for use in Shop Drawings is not allowed. 

 
F. For major changes to original documents, submit Computer-Aided Design 

(CAD) drawings on a media acceptable to Project Manager. 
 

1.05 PRODUCT DATA 
 

A. Submit Product Data for review as required in Specifications. 
 
B. Place Contractor's stamp, on each data item submitted, as described in 

Section 01330 - Submittal Procedures. 
 
C. Mark each copy to identify applicable Products, models, and options to be 

used in the Work.  Where required by Specifications, supplement 
manufacturers' standard data to provide information unique to the Work. 

 
D. Give manufacturers, trade name, model or catalog designation and 

applicable reference standard for Products specified only by reference 
standards. 

 
E. Pre-approved and Pre-qualified Products. 
 

1. For "pre-approved", "pre-qualified" and "approved" Products named in 
the City standard products list, provide an appropriate list designation, 
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as described in Section 01630 - Product Substitution Procedures, 
within 30 days after Notice to Proceed. 

 
2. For Products proposed as alternates to "approved" products, provide 

information required to demonstrate that the proposed Products meet 
the level of quality and performance criteria of the "approved” product. 

 
1.06 SAMPLES 
 

A. Submit Samples for review as required by Specifications.  Have Samples 
reviewed and signed by a Registered Professional. 

 
B. Place Contractor's stamp on each Sample or firmly attach a sheet of paper 

with Contractor's stamp, as described in Section 01330 - Submittal 
Procedures. 

 
C. Submit the number of Samples specified in Specifications; Project Manager 

will retain one. 
 
D. Reviewed Samples that may be used in the Work are identified in 

Specifications. 
 

 
PART 2 P R O D U C T S  -  Not Used 
 
 
PART 3 E X E C U T I O N  -  Not Used 
 
 
 

END OF SECTION 

































G E N E R A L 
 

      Section 01410 

     TPDES REQUIREMENTS 

1.01  SECTION INCLUDES 

A.  Documentation to be prepared and signed by Contractor/Operator before 
 conducting construction operations, in accordance with the Texas Pollutant 
 Discharge Elimination System (TPDES) Construction General Permit Number 
 TXR 150000 issued February 15, 2008 (the Construction General Permit).  

 
B.  Implementation, maintenance inspection, and termination of storm water  

pollution prevention control measures including, but not limited to, erosion  
and sediment controls, storm water management plans, waste collection and 
disposal, off-site vehicle tracking, and other appropriate practices shown on  
the Drawings or specified elsewhere in the Contract.  

C.  Review of the Storm Water Pollution Prevention Plan (SWP3) implementation 
in a meeting with Project Manager prior to start of construction.  

1.02 DEFINITIONS 

A.  Commencement of Construction Activities: The exposure of soil resulting 
from activities such as clearing, grading, and excavation activities, as well as  

       other construction related activities (e.g., stock piling of fill material, demolition).  

B. Large Construction Activity: Project that:o 

1. disturbs five acres or more, or 

2. disturbs less than five acres but is part of a larger common plan of 
development that will disturb five acres or more of land.  

C.  Small Construction Activity: Project that:  

1. disturbs one or more acres but less than five acres, or 

2. disturbs less than one acre but is part of a larger common plan of  
development that will ultimately disturb one or more acres but less than 
five acres.  
 

D. TPDES Operator: 
 

Operator - The person or persons associated with a large or small construction 
 activity that is either a primary or secondary as defined below: 
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Primary Operator – the person or persons associated with a large or small  
construction activity that meets either of the following two criteria: 

 
(a) the persons have operational control over construction plans and specifications, 

including the ability to make modifications to those plans and specifications; or  
 

(b) the person or persons have day-to-day operational control of those activities  
 at a construction site that are necessary to ensure compliance with a storm  
 water pollution prevention plan (SWP3) for the site or other permit conditions  
 (e.g., they are authorized to direct workers at a site to carry out activities required 
  by the SWP3 or comply with other permit conditions). 

 
Secondary Operator – The person whose operational control is limited to the 
employment of other operators or to the ability to approve or disapprove changes  
to plans and specifications. A secondary operator is also defined as a primary operators 
if there are no other operators if there are no other operators at the construction site. 

 
PART 2 P R O D U C T S - Not Used 
 
PART 3 E X E C U T I O N 
 
3.01 SITE SPECIFIC STORM WATER POLLUTION PREVENTION PLAN (SWP3)  

 
A. Prepare a SWP3 following Part III of the Construction General Permit and the  

Storm Water Management Handbook for Construction Activities issued under  
City Ordinance Section 47-695(b). If conflicts exist between the Construction  
General Permit and the handbook, the more stringent requirements will apply.  

 
B. Update or revise the SWP3 as needed during the construction following Part 

III, Section E of the Construction General Permit.  
 
C. Submit the SWP3 and any updates or revisions to Project Manager for review 

and address comments prior to commencing, or continuing, construction  
activities.  

 
3.02 NOTICE OF INTENT For Large Construction Activity 

 
A. Fill out, sign, and date TCEQ Form 20022 (03/05/2008) Notice of Intent (NOI) for  

Storm Water Discharges Associated with Construction Activity under the  
TPDES Construction General Permit (TXR 150000), ATTACHMENT 1 of this 
Section 01410.  

 
B. Transmit the signed Contractor’s copy of TCEQ Form 20022 (03/05/2008), along 

with a $325.00 check, made out to Texas Commission on Environmental  
Quality, and the completed Payment Submittal Form to Project Manager.  
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C. Project Manager will complete a separate TCEQ Form 20022 (03/05/2008) for  

City’s Notice of Intent, and will submit both Notices, along with checks for 
application fees, to the TCEQ.  

D. Submission of the Notice of Intent form by both the City and Contractor to 
TCEQ if mailing is required a minimum of seven days before Commencement of  
Construction Activities.  
 

3.03 CONSTRUCTION SITE NOTICE FOR SMALL CONSTRUCTION ACTIVITY 
 
A. Fill out, sign, and date the Construction Site Notice, Attachment 2 to TPDES  

General Permit TXR 150000, “Construction Site Notice”, ATTACHMENT 2 of 
this Section 01410.  

B. Transmit the signed Construction Site Notice to Project Manager at least 
seven days prior to Commencement of Construction Activity.  

3.04 CERTIFICATION REQUIREMENTS 

A. Fill out TPDES Operator’s Information form, ATTACHMENT 3 of this Section  
01410, including Contractor’s name, address, and telephone number, and the 
names of persons or firms responsible for maintenance and inspection of  
erosion and sediment control measures. Use multiple copies as required to  
document full information.  

B. Contractor and Subcontractors shall sign and date the Contractor’s /  
Subcontractor’s Certification for TPDES Permitting, ATTACHMENT 4 of this  
Section 01410. Include this certification with other Project certification forms. 

C. Submit properly completed certification forms to Project Manager for review 
before beginning construction operations.  

D. Conduct inspections in accordance with TCEQ requirements. Ensure  
persons or firms responsible for maintenance and inspection of erosion and  
sediment control measures read, fill out, sign, and date the Erosion Control  
Contractor’s Certification for Inspection and Maintenance. Use the City of Houston 

 Storm Water Pollution Prevention Plan, Construction Site Inspection Report,           
 ATTACHMENT 5 of this Section 01410 to record maintenance inspections and 
 repairs.  

 
3.05 RETENTION OF RECORDS 
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A. Keep a copy of this document and the SWP3 in a readily accessible location  
at the construction site from Commencement of Construction Activity until  
submission of the Notice of Termination (NOT) for Storm Water Discharges  
Associated with Construction Activity under TPDES Construction General  
Permit (TXR 150000). Contractors with day-to-day operational control over  
SWP3 implementation shall have a copy of the SWP3 available at a central  
location, on-site, for the use of all operators and those identified as having  
responsibilities under the SWP3. Upon submission of the NOT, submit all  
required forms and a copy of the SWP3 with all revisions to Project Manager. 

 

3.06 REQUIRED NOTICES 

A. Post the following notices from effective date of the SWP3 until date of final 
site stabilization as defined in the Construction General Permit:  

1. Post the TPDES permit number for Large Construction Activity, with a  
signed TCEQ Construction Site Notice for large or Small Construction Activity.  
Signed copies of the City’s and Contractor’s NOI must also be posted. 

2. Post notices near the main entrance of the construction site in a  
prominent place where it is safely and readily available for viewing by  
General Public, Local, State, and Federal Authorities. Post name and telephone  
number of Contractor’s local contact person, brief project description and  
location of the SWP3.  
 
a. If posting near a main entrance is not feasible due to safety  

concerns, coordinate posting of notice with Project Manager to  
conform to requirements of the Construction General Permit.  

 
b. If Project is a linear construction project (e.g.: road, utilities,  

etc.), post notice in a publicly accessible location near active  
construction. Move notice as necessary.  

3. Post a notice to equipment and vehicles operators, instructing them to 
stop, check, and clean tires of debris and mud before driving onto  
traffic lanes. Post at each stabilized construction access area.  

4. Post a notice of waste disposal procedures in a readily visible location 
on site.  

3.07 ON-SITE WASTE MATERIAL STORAGE 

A. On-site waste material storage shall be self-contained and shall satisfy 
appropriate local, state, and federal rules and regulations.  
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B.      Prepare list of waste material to be stored on-site. Update list as necessary to 
       include up-to-date information. Keep a copy of updated list with the SWP3.  

C. Prepare description of controls to reduce pollutants generated from on-site  
 storage. Include storage practices necessary to minimize exposure of  

materials to storm water, and spill prevention and response measures  
 consistent with best management practices. Keep a copy of the description 

with the SWP3.  

3.08 NOTICE OF TERMINATION  
 

A. Submit a NOT, ATTACHMENT 7 of this Section 01410, to Project Manager 
 within 30 days after: 
  

1.  Final stabilization has been achieved on all portions of the site that are the 
 responsibility of the Contractor; or  
 
2.  Another operator has assumed control over all areas of the site that have 

 not been stabilized; and  

3.  All silt fences and other temporary erosion controls have either been  
 removed, scheduled to be removed as defined in the SWP3, or transferred 
 to a new operator if the new operator has sought permit coverage.  

B. Project Manager will complete City’s NOT and submit Contractor and City’s 
 notices to the TCEQ and MS4 entities.  

  END OF SECTION 
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TPDES OPERATOR’S INFORMATION 

Owner’s Name and Address: City of Houston  

Mr. ___________________________________ 
(City Official)  

______________________________________ 
(Department)  
P. O. Box 1562  
Houston, Texas 77251-1562  
(713) 247-1000 

Contractors’ Names and Addresses: 

General Contractor: 

Telephone: 

Site Superintendent: 

Telephone: 

Erosion Control and  
Maintenance Inspection: 

Telephone: 

Subcontractors’ Names and Addresses: 

Phone: Phone: 

Note: Insert name, address, and telephone number of person or firms  

01410-13  
02-01-2011

TPDES REQUIREMENTS 
CITY OF HOUSTON  
STANDARD GENERAL REQUIREMENT  

ATTACHMENT 3 



CITY OF HOUSTON 
TPDES REQUIREMENTS STANDARD GENERAL REQUIREMENT 

PAGE LEFT INTENTIONALLY BLANK 

01410-14  
02-01-2011



CONTRACTOR’S / SUBCONTRACTOR’S  

CERTIFICATION FOR TPDES PERMITTING 

I certify under penalty of law that I understand the terms and conditions of TPDES  
General Permit No. TXR150000 and the Storm Water Pollution Prevention Plan for the 
construction site identified as part of this certification.  

Signature: 

Name: (printed or typed) 

Title: 

Company: 

Address: 

Date: 

Signature: 

Name: (printed or typed) 

Title: 

Company: 

Address: 

Date: 

Signature: 

Name: (printed or typed) 

Title: 

Company: 

Address: 

Date: 
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TPDES/EPA Permit Number __________ 

COH Storm Water Quality Permit Number __________ 

DATE __________ 

  No exceptions noted.  
The following must be corrected prior to continuing work:  
  Public Notice improperly posted  
  Initial Construction Site Inspection Report information requires updating 
  Copy of NOI not on site  
  Storm water pollution prevention plan not on site  
  Erosion and sediment controls improperly installed  
  Erosion and sediment control devices improperly maintained  
  Fueling or washout areas not properly protected  
  Portocan or other sanitary facilities not properly protected  
  Self-inspection and maintenance records incomplete  
  Sediment from site outside area of construction  
  Other (see description below)  

Please contact the Storm Water Quality Engineer at 
611 Walker, RA-257, Houston TX 77002  

713-837-7383 fax 713-837-0570  

Once the above items have been corrected, call to arrange for reinspection. No further  
inspections for any construction related activity shall be made until the above items have been 
corrected.  

Inspector's Signature Contractor’s Signature 

Inspector's Name Contractor’s Name 
  not present

TPDES REQUIREMENTS 
CITY OF HOUSTON  
STANDARD GENERAL REQUIREMENT  

ATTACHMENT 6 

City of Houston  
Storm Water Pollution Prevention Plan  
Construction Site Inspection Report  

Distribution Stormwater Quality Engineer, Code Enforcement, Inspector, Operator  
(Operator is Contractor)  
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Section 01422 
 

REFERENCE STANDARDS 
 
 
PART 1   G E N E R A L 
 
1.01 SECTION INCLUDES 
 

A. Section includes general quality assurance as related to Reference 
Standards and a list of references. 

 
1.02 QUALITY ASSURANCE 
 

A. For Products or workmanship specified by association, trade, or Federal 
Standards, comply with requirements of the standard, except when more rigid 
requirements are specified or are required by applicable codes. 

 
B. Conform to reference standard by date of issue current on the date as stated 

in the General Conditions. 
 
C. Request clarification from Project Manager before proceeding should 

specified reference standards conflict with Contract documents. 
 

1.03 SCHEDULE OF REFERENCES 
 

AASHTO American Association of State Highway 
and Transportation Officials 
444 North Capitol Street, N.W. 
Washington, DC  20001 
 

ACI American Concrete Institute 
P.O. Box 9094 
Farmington Hills, MI  48333-9094 
 

AGC Associated General Contractors of America 
333 John Carlyle Street 
Alexandria, VA  22314 
 

AI Asphalt Institute 
Research Park Drive 
P.O. Box 14052 
Lexington, KY  40512 
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AITC American Institute of Timber Construction 
7012 S. Revere Parkway, Suite 140 
Englewood, CO  80112 
 

AISC American Institute of Steel Construction 
One East Wacker Dr. 
Chicago, IL  60601 
 

AISI American Iron and Steel Institute 
1101 17th Street NW, Suite 1300 
Washington, DC  20036 
 

ASME American Society of Mechanical Engineers 
Three Park Avenue 
New York, NY  10016 
 

ANSI American National Standards Institute 
1819 L Street NW 
Sixth Floor 
Washington, D.C.  20036 
 

APA American Plywood Association 
Box 11700 
Tacoma, WA  98411 
 

API American Petroleum Institute 
1220 L Street, N.W. 
Washington, DC  20005 
 

AREA American Railway Engineering and Maintenance-of-Way-
Association 
8201 Corporate Drive, Suite 1125 
Landover, Maryland  20785 
 

ASTM American Society for Testing and Materials 
100 Barr Harbor Drive 
West Conshohocken, PA  19428 
 

AWPA American Wood-Preservers' Association 
P.O. Box 5690 
Granbury, TX  76049 
 

AWS American Welding Society 
550 NW 42nd Avenue 
Miami, FL  33126 
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AWWA American Water Works Association 
6666 West Quincy Avenue 
Denver, CO  80235 
 

COH City of Houston 
P.O. Box 1562 
Houston, TX  77251-1562 
 

CLFMI Chain Link Fence Manufacturers Institute 
9891 Broken Land Parkway, Suite 300 
Columbia, MD  21046 
 

CRSI Concrete Reinforcing Steel Institute 
933 Plum Grove Road 
Schaumburg, IL  60173-4758 
 

EJMA Expansion Joint Manufacturers Association 
25 North Broadway 
Tarrytown, NY  10591 
 

FS Federal Standardization Documents 
General Services Administration 
Specifications Unit (WFSIS) 
7th and D Streets, S.W. 
Washington, DC  20406 
 

ICEA Insulated Cable Engineer Association 
P.O. Box 440 
S. Yarmouth, MA  02664 
 

IEEE Institute of Electrical and Electronics Engineers 
445 Hoes Lane 
P.O. Box 440 
Piscataway, NJ  08855-459 
 

ISA International Society of Arboriculture 
P.O. Box 3129 
Champaign, IL  61826-3129 
 

MIL Military Specifications 
General Services Administration 
Specifications Unit (WFSIS) 
7th and D Streets,  S.W. 
Washington, DC  20406 
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NACE National Association of Corrosion Engineers 

1440 South Creek Drive 
Houston, TX  77084-4906 
 

NEMA National Electrical Manufacturers' Association 
1300 North 17th Street, Suite 1847 
Rosslyn, VA  22209 
 

NFPA National Fire Protection Association 
1 Batterymarch Park 
P.O. Box 9101 
Quincy, MA  02269-9101 
 

OSHA Occupational Safety Health Administration 
U.S. Department of Labor 
Office of Public Affairs – Room N3647 
Washington, DC  20210 
 

PCA Portland Cement Association 
5420 Old Orchard Road 
Skokie, IL  60077-1083 
 

PCI Prestressed Concrete Institute 
209 W. Jackson Blvd. 
Chicago, IL  60606 
 

SDI Steel Deck Institute 
P.O. Box 25 
Fox River Grove, IL  60021 
 

SSPC Society for Protective Coatings (Steel Structures 
Painting Council) 
40 24th Street, Sixth Floor 
Pittsburgh, PA  15222 
 

TAC Texas Administrative Code 
Texas Water Resources Conservation Commission 
P. O. Box 13087 
Library MC-196 
Austin, TX  78711-3087 
 

TxDOT Texas Department of Transportation 
125 East 11th Street 
Austin, TX   78701-2483 
 



CITY OF HOUSTON 
STANDARD GENERAL REQUIREMENT REFERENCE STANDARDS  
 

 
01422-5 

08-01-2003 

UL Underwriters' Laboratories, Inc. 
333 Pfingston Road 
Northbrook, IL  60062 
 

UNI-BELL UNI-BELL Pipe Association 
2655 Villa Creek Drive, Suite 155 
Dallas, TX  75234 
 

 
 
PART 2 P R O D U C T S  -  Not Used 
 
 
 
PART 3 E X E C U T I O N  -  Not Used 
 
 
 
 

END OF SECTION 
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Section 01450 
 

CONTRACTOR'S QUALITY CONTROL 
 
PART 1 G E N E R A L 
 
1.01 SECTION INCLUDES 
 

A. Quality assurance and control of Installation and manufacturers’ field services 
and reports. 

 
1.02 QUALITY ASSURANCE AND CONTROL OF INSTALLATION 
 

A. Monitor quality control over Suppliers, manufacturers, Products, services, site 
conditions and workmanship, to produce work of specified quality at no 
additional cost to the City. 

 
B. Comply fully with manufacturers’ Installation instructions, including each step 

in sequence. 
 

C. Request clarification from Project Manager before proceeding when 
manufacturers’ instructions conflict with the Contract. 

 
D. Comply with specified standards as minimum requirements for the Work 

except when more stringent tolerances, codes, or specified requirements 
indicate higher standards or more precise workmanship. 

 
E. Perform the Work by persons qualified to produce a specified level of 

workmanship. 
 
1.03 REFERENCES 
 

A. Obtain copies of standards and maintain at job site when required by 
individual Specification sections. 

 
1.04 MANUFACTURERS’ FIELD SERVICES AND REPORTS 
 

A. When specified in individual Specification sections, or as required by Project 
Manager, provide Product suppliers’ or manufacturers’ technical 
representative to observe site conditions, conditions of surfaces and 
Installation, quality of workmanship, start-up of equipment, operator training, 
testing, adjusting and balancing of equipment as applicable and to initiate 
required operation.  Conform to minimum time requirements for start-up 
operations and operator training when provided in Specification sections. 
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B. At Project Manager’s request, submit qualifications of manufacturers’ 
representative to Project Manager 15 days in advance of required 
representatives’ services.  Representative is subject to approval by Project 
Manager. 

 
C. Manufacturer’s representatives shall report observations and site decisions or 

instructions given to applicators or installers that are supplemental or contrary 
to a manufacturer’s written instructions.  Submit report within 14 days of 
observation to Project Manager for review. 

 
 
PART 2 P R O D U C T S  -  Not Used 
 
 
PART 3 E X E C U T I O N  -  Not Used 
 
 

END OF SECTION 
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Section 01452 
 

INSPECTION SERVICES 
 
 
PART 1 G E N E R A L 
 
1.01 SECTION INCLUDES 
 

A. Inspection services and references 
 
1.02 INSPECTION 
 

A. City Engineer will appoint an Inspector to represent the City and perform 
inspections, tests, and other services specified in individual Specification 
sections. 

 
B. City Engineer may also appoint, employ, and pay an independent firm to 

provide additional inspection or construction management services as 
indicated in Section 01454 - Testing Laboratory Services. 

 
C. The independent firm will submit reports to Project Manager, indicating 

observations and results of tests and indicating compliance or noncompliance 
with Contract requirements. 

 
D. Contractor shall assist and cooperate with the Inspector; furnish samples of 

materials, design mix, equipment, tools, and storage. 
 
E. Contractor shall notify Project Manager 24 hours prior to expected time for 

operations requiring services. 
 
F. Contractor shall sign and acknowledge reports for Inspector. 
 

 
 
PART 2 P R O D U C T S  -  Not Used 
 
 
 
PART 3 E X E C U T I O N  -  Not Used 
 
 
 

END OF SECTION 
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Section 01454 
 

TESTING LABORATORY SERVICES 
 
 
PART 1 G E N E R A L 
 
1.01 SECTION INCLUDES 
 

A. Testing laboratory services and Contractor responsibilities related to those 
services. 

 
1.02 REFERENCES 
 

A. ASTM C 1077 - Standard Practice for Laboratories Testing Concrete and 
Concrete Aggregates for Use in Construction and Criteria for Laboratory 
Evaluation. 

 
B. ASTM D 3666 - Standard Specification for Minimum Requirements for 

Agencies Testing and Inspecting Bituminous Paving Materials. 
 
C. ASTM D 3740 - Standard Practice for Minimum Requirements for Agencies 

Engaged in the Testing and/or Inspection of Soil and Rock as Used in 
Engineering Design and Construction. 

 
D. ASTM E 329 - Standard Specification for Minimum Requirements for 

Agencies Engaged in the Testing and/or Inspection of Materials Used in 
Construction. 

 
E. ISO/TEC Guide 25 - General Requirements for the Competence of 

Calibration and Testing Laboratories. 
 
1.03 SELECTION AND PAYMENT 
 

A. The City will select, employ, and pay for services of an independent testing 
laboratory to perform inspection and testing identified in Part 3 of individual 
Specification sections.  

 
B. Contractor shall employ and pay for services of an independent testing 

laboratory or laboratories to perform inspection and testing identified in Part 2 
of individual Specification sections. 

 
C. Employment of a testing laboratory by the City shall not relieve Contractor of 

its obligation to perform work in accordance with requirements of Contract 
documents. 
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D. The City will deduct a minimum two-hour charge for testing laboratory time 
from periodic progress payment when operations requiring testing or 
inspection are canceled without prior notification. 

 
E. The City will deduct cost of retesting from periodic progress payment 

whenever failed work is removed, replaced and retested. 
 
1.04 QUALIFICATION OF LABORATORY 
 

A. Meet laboratory requirements of ASTM E 329 and applicable requirements of 
ASTM C 1077, ASTM D 3666, and ASTM D 3740. 

 
B. Meet ISO/TEC Guide 17025 conditions for accreditation by the American 

Association for Laboratory Accreditation (A2LA) in specific fields of testing 
required in individual Specification sections. 

 
C. If laboratory subcontracts are part of the testing services, such work will be 

placed with a laboratory complying with the requirements of this Section. 
 
1.05 LABORATORY REPORTS 
 

A. Testing laboratory shall provide and distribute copies of laboratory reports to 
the distribution list Project Manager provides at the pre-construction 
conference. 

 
B. Keep one copy of each laboratory report distributed or faxed at the site field 

office for duration of the Work. 
 
C. Laboratory will fax material supplier, Contractor and Project Manager reports 

that indicate failing test results by no later than close of business on the 
working day following test completion and review. 

 
1.06 LIMITS ON TESTING LABORATORY AUTHORITY 
 

A. Laboratory may not release, revoke, alter, or enlarge requirements of the 
Contract. 

 
B. Laboratory may not approve or accept any portion of the Work. 
 
C. Laboratory may not assume Contractor duties. 
 
D. Laboratory has no authority to stop the Work. 
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1.07 CONTRACTOR RESPONSIBILITIES 
 

A. Provide safe access to the Work and to manufacturer’s facilities for Project 
Manager and for testing laboratory personnel. 

 
B. Provide testing laboratory with a copy of the Construction Schedule and a 

copy of each update to Construction Schedule. 
 
C. Notify Project Manager and testing laboratory during normal working hours of 

the day previous to expected time for operations requiring inspection and 
testing services.  When Contractor fails to make timely prior notification, do 
not proceed with the operations requiring inspection and testing services. 

 
D. Notify Design Consultant 24 hours in advance when Specification requires 

presence of Design Consultant for sampling or testing. 
 
E. Request and monitor testing as required to provide timely results and to avoid 

delays to the Work.  Provide samples to laboratory in sufficient time to allow 
required test to be performed in accordance with specified test methods 
before intended use of the Product. 

 
F. Cooperate with laboratory personnel in collecting samples on site.  Provide 

incidental labor and facilities for safe access to the Work to be tested, to 
obtain and handle samples at site or at source of Products to be tested, and 
to facilitate tests and inspections including storage and curing of test 
samples. 

 
G. Make arrangements with laboratory through Project Manager.  Payment for 

additional testing will be made in accordance with Document 00700 - General 
Conditions: 

 
1. Re-testing required for failed tests. 

 
2. Re-testing for nonconforming work. 

 
3. Additional sampling and tests requested beyond specified 

requirements. 
 

4. Insufficient notification of cancellation of tests for work scheduled but 
not performed. 

 
 

PART 2 P R O D U C T S  -  Not Used 
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PART 3 E X E C U T I O N  
 
3.01 CONDUCTING TESTING 
 

A Conform to laboratory sampling and testing methods specified in individual 
Specification sections to the latest issues of ASTM standards, TxDOT 
methods, or other recognized test standards as approved by Project 
Manager. 

 
B Requirements of this Section shall also apply to those tests for approval of 

materials, for mix designs, and for quality control of materials as performed 
by employed testing laboratories.  

 
 

END OF SECTION 





CITY OF HOUSTON 
STANDARD GENERAL REQUIREMENT MOBILIZATION 

Section 01502 
 

MOBILIZATION 
 
 
PART 1 G E N E R A L   
 
1.01  SECTION INCLUDES  
 

A. Mobilization of construction equipment and facilities onto the site.  
  
1.02  MEASUREMENT AND PAYMENT  
 

A.  Unit Price Contracts. If Contract is Unit Price Contract, measurement for mobilization is on a 
lump sum basis.  

 
B.  Stipulated Price (Lump Sum) Contract.  If Contract is Stipulated Price Contract, payment for 

Work in this Section is included in total Stipulated Price.  
 
C.  Mobilization payments will be included in monthly payment estimates upon written 

application by Contractor subject to the following provisions:  
 

1.  Authorization for payment of 50 percent of that portion of Contract Price designated 
for mobilization will be made upon receipt and approval by Project Manager of the 
following items, as applicable:  

 
a. Safety Program (Document 00700, Paragraph 10.1.1).  
 
b. Site Utilization Plan (Section 01145).  
 
c. Schedule of Values (Section 01292), if any.  
 
d. Initial Construction Photographs (Section 01321), if needed.  
 
e. Preliminary Construction Schedule and Billing Forecast (Section 01325).  
 
f. Construction Schedule (Section 01325 or Section 01326, as applicable).  
 
g. Submittal Schedule (Section 01330).  
 
h. Site specific Storm Water Pollution Prevention Plan (SWPPP) and Notice of 

Intent (NOI) along with storm water application fee (Section 01410), if 
required.  

 
i. Contractor’s Quality Control Plan (Section 01450), if required.  

01502-1 
08-01-2008 
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j. Establishment of a Field Office for Project Manager meeting requirements of 

Section 01520 - Temporary Field Office. 
 
k. Traffic Control Plan (Section 01555), if required.  
 
l. Plan for Control of Ground and Surface Water (Section 01578), if required.  
 
m. Project Signs Submittal (Section 01580).  
 
n. Trench Safety Program (Section 02260), if required.  
 
o. Dewatering plan, when required.  

 
2. Authorization for payment of the balance of that portion of Contract Price designated 

for mobilization will be made upon completion of the Work amounting to five 
percent of Original Contract Price.  The amount of Contract Price designated for 
mobilization may not be applied in computing whether or not five percent of the 
Original Contract Price has been obtained.  

 
3. Mobilization payments will be subject to retainage amounts stipulated in Document 

00700 – General Conditions.  
 
 
PART 2  P R O D U C T S -Not Used  
 
 
PART 3  E X E C U T I O N -Not Used  
 
 

END OF SECTION 

01502-2 
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 Section 01504 
 

 TEMPORARY FACILITIES AND CONTROLS  
 
 

PART 1 G E N E R A L 
 
1.01 SECTION INCLUDES 

A. Temporary facilities and necessary controls for the Project, including utilities, 
telephone, sanitary facilities, storage sheds and building, safety  
requirements, first aid equipment, fire protection, security measures,  
protection of the Work and property, access roads and parking,  
environmental controls, pest and rodent control and disposal of trash, debris  
and excavated material.  

B. Facilities and controls specified in this section are considered minimum for  
the Project. Provide additional facilities and controls for proper execution of 
the Work and to meet Contractor’s responsibilities for protection of persons  
and property.  

1.02 MEASUREMENT AND PAYMENT 

 A. UNIT PRICES 

 1. No separate payment will be made for any temporary facilities and controls 
  required under this section.  Include cost of such work in contract price listed 
  for mobilization. 

1.03 CONTRACTOR’S RESPONSIBILITY  

A. Comply with applicable requirements specified in other sections of  
Specifications.  

1. Maintain and operate temporary facilities and systems to assure 
continuous service.  

2. Modify and extend systems as the Work progress requires. 

3. Completely remove temporary materials and equipment when no  
longer required.  

4. Restore existing facilities used for temporary services to specified or 
original condition.  

PART 2  P R O D U C T S - NOT USED  
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PART 3  E X E C U T I O N 

3.01 TEMPORARY UTILITIES 

 A. Obtaining Temporary Service: 
 

 1. Make arrangements with utility service companies for temporary  
 services.  

 2. Abide by rules and regulations of the utility service companies or  
 authorities having jurisdiction.  

 3. Be responsible for utility service costs until Date of Substantial  
 Completion. Included are fuel, power, light, heat, and other utility 
 services necessary for execution, completion, testing, and initial 
 operation of work. 
 

B. Water: 
 

1. Provide water required for and in connection with work to be performed 
 and for specified tests of piping, equipment, devices, or for other use  
 as required for proper completion of the Work.  

 2. Water to be drawn from public fire hydrants. Obtain transit meter from 
 City of Houston, Department of Public Works and Engineering, Taps  
 and Meters Section. Pay required deposit based on rates established 
 by latest ordinance.  

 3. Provide and maintain an adequate supply of potable water for  
 domestic consumption by Contractor personnel, Project Manager and  

  representatives of the City. 
 
C.  Electricity and lighting: 

 
1. Provide electric power service required for the Work including required 

testing, lighting, operation of equipment, and other Contractor use.  

2. Electric power service includes temporary power or generators  
required to maintain plant operations during scheduled shutdowns. 

3. Minimum lighting level shall be 10 foot-candles for open areas;  
20-foot-candles for stairs and shops. Provide a minimum of one 
300-watt lamp for each 200 square feet of work area.  

 D. Temporary Heat and Ventilation: 
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1. Provide temporary heat necessary for protection or completion of the 
Work.  

2. Provide temporary heat and ventilation to assure safe working 
 conditions; maintain enclosed areas at a minimum of 50 degrees F.  

 
E. Telephone: 

1. Provide emergency telephone service at Project site for use by 
Contractor personnel and others performing work or furnishing  
services at the site.  

2. Provide Houston-Metro lines, allowing unlimited calls, without charge 
in Greater Houston Metropolitan area with "call waiting" and "call  
forwarding" options. Provide one telephone answering machine with  
beeperless remote message retrieval capability.  

F. Sanitary Facilities: 

1. Provide and maintain sanitary facilities for persons on the site; comply  
with regulations of State and local departments of health.  

2. Enforce use of sanitary facilities by construction personnel at site.  
Enclose sanitary facilities. Pit-type toilets are not permitted. No  
discharge will be allowed from these facilities. Collect and store  
sewage and waste so as not to cause nuisance or health problems.  
Haul sewage and waste off-site and properly dispose in accordance 
with applicable regulations.  

3. Locate toilets near the Work site and secluded from view insofar as  
possible. Keep toilets clean and supplied throughout the course of the  
Work.  

3.02 STORAGE SHEDS AND BUILDINGS 

A. Provide adequately ventilated, watertight storage facilities with floor above 
ground level for Products susceptible to weather damage.  

B. Storage of Products not susceptible to weather damage may be on blocks off 
the ground.  

C. Store Products in a neat and orderly manner. Place Products to permit easy 
access for identification, inspection and inventory.  

D. Fill and grade site for temporary structures to provide drainage away from  
temporary and existing buildings.  
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3.03 SAFETY REQUIREMENTS  

A. Submit a safety program at the pre-construction meeting and follow the  
  program in accordance with Document 00700 – General Conditions.  Include 

documented response to trench safety requirements of Section 02260 -  
Trench Safety System.  

B. Conduct operations in strict accordance with applicable Federal, State and 
local safety codes and statutes and with good construction practice.  
Establish and maintain procedures for safety of all work, personnel and  
equipment involved in the Work.  

C. Observe and comply with Texas Occupational Safety Act (Art. 5182a, V.C.S.) 
and with all safety and health standards promulgated by Secretary of Labor  
under Section 107 of Contract Work Hours and Standards Act, published in  
29 CFR Part 1926 and adopted by Secretary of Labor as occupational safety  
and health standards under Williams-Steiger Occupational Safety and Health  
Act of 1970, and to other legislation enacted for safety and health of  
Contractor employees. Safety and health standards apply to Subcontractors  
and Suppliers as well as to the Contractor.  

D. Observance of and compliance with safety regulations is Contractor’s  
responsibility without reliance or superintendence of or direction by Project  
Manager. Immediately advise Project Manager of investigation or inspection  
by Federal Safety and Health inspectors of Contractor’s or Subcontractor's  
work or place of work on site under the Contract, and after investigation or  
inspection, advise Project Manager of results. Submit one copy of accident  
reports to Project Manager within 10 days of occurrence.  

E. Protect areas occupied by workmen using the best available devices for  
detection of lethal and combustible gases. Test devices frequently to assure 
functional capability. Constantly observe infiltration of liquids into the Work  
area for visual or odor evidence of contamination, and immediately take  
appropriate steps to seal off entry of contaminated liquids to the Work area.  

F. Implement safety measures, including but not limited to safety personnel, 
first-aid equipment, ventilating equipment and other safety equipment  
specified or detailed on Drawings.  

G. Maintain required coordination with City Police and Fire Departments during 
entire period covered by the Contract.  

H. Include Project safety analysis in safety plan. Itemize major tasks and  
potential safety hazards. Plan to eliminate hazards or protect workers and public 
from each hazard. 
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3.04 FIRST AID EQUIPMENT 

A. Provide a first aid kit throughout the construction period. List telephone  
numbers for physicians, hospitals, and ambulance services in each first aid  
kit.  

B. Have at least one person thoroughly trained in first aid and CPR procedures  
present on the site when work is in progress. Contractor to conform to  
protocols and requirements for training and protection against “blood borne  
pathogens”.  

3.05 FIRE PROTECTION 

A. Conform to specified fire protection and prevention requirements established  
by Federal, State, or local governmental agencies and as provided in Safety  
Program.  

3.06 SECURITY MEASURES 

A. Protect the Work, materials, equipment, and property from loss, theft,  
damage, or vandalism. Protect City property used in performance of the  
Contract.  

B. If existing fencing or barriers are breached or removed for purposes of 
construction, provide and maintain temporary security fencing equal to 
existing.  

3.07 PROTECTION OF UTILITIES AND PIPELINES  

A. Prevent damage to existing public utilities during construction. Approximate  
locations of known utilities are shown on Drawings, but all lines may not be  
shown. Excavate with caution and repair lines damaged by construction  
operations.  

B. Use the Utility Coordinating Committee One Call System, telephone number,  
(713) 223-4567, which must be called 48 hours in advance. The toll free  
telephone number is 1-800-669-8344, Texas One Call System.  

C. Before excavating, locate underground utilities by appropriate means  
including the use of metal detection equipment, and probes, or by excavation 
or surveys. Repair damage caused by investigative work and by failure to  
locate or to preserve underground utilities.  

D. Give utility owners a minimum five days notice before commencing  
excavation to allow time to locate utilities and make adjustments or  
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relocations when they conflict with the Work.  Include cost for temporary 
relocation of water, wastewater, and storm drainage lines, necessary to  
accommodate construction, in unit prices for utility construction unless  
otherwise noted. Bypassing of sanitary waste to storm drainage facilities is  
not allowed.  

E. Prior to excavation near pipelines, request a representative of the pipeline  
company to meet with Contractor and Project Manager at the site to discuss  
procedures to be used. Request pipeline company's representative to locate 
the pipelines in at least three locations: at each side and at centerline of  
proposed excavation of proposed utility. Also request representative and  
Project Manager to be present to observe Contractor operations when  
excavation is conducted within 15 feet of pipeline.  
 

 F. Utility service lines are not shown on the construction document drawings.  Contractor 
  should anticipate that such service lines exit and should exercise extreme caution during 
  construction. The utility service lines should be repaired and restored immediately as per 
  the specification, if damaged due to any construction activities.  No separate payment will 
  be made for this repair and restoration work.  Include payment in unit price for work in 
  appropriate sections. 

 G. Prior to abandonment of utility, make appropriate arrangements with City and owner of 
  utility to terminate service, remove meters, tranformers, and poles as may be required by 
  site conditions. 

3.08 PROTECTION OF THE WORK AND PROPERTY  

A. Preventive Actions 

1. Take necessary precautions and actions to prevent damage, injury, or  
loss to the Work or public and private property, including:  
 
a. Storage of apparatus, supplies, and Products in an orderly, safe 

manner to limit interference with progress of the Work or work  
of other contractors, utility service companies, or the City's  
operations.  

 
b. Suitable storage for Products subject to damage by exposure to  

weather, theft, breakage, etc.  
 
c. Limitation of loading pressures imposed upon portions of the  

Work.  
 
d. Frequent clean up of refuse, scrap materials, and debris from  

construction operations, necessary to maintain the site in a safe  
and orderly condition.  
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e. Provision of barricades and guard rails to protect pedestrian  

and traffic around openings, scaffolding, temporary stairs and  
ramps, excavations, elevated walkways, and other hazardous  
areas.  

2. Protect public and private property adjacent to the site. Obtain written  
consent before entering or occupying privately-owned land except on  
easements provided for construction. Restore property damaged by  
construction operations to condition equal to or better than that  
existing before the damage.  

B. Barricades and Warning Systems  

1. Where work is performed on or adjacent to roadways, rights-of-ways, 
 or public land, provide barricades, fences, lights, warning signs, 

danger signals, and other precautionary measures necessary for  
protection of persons or property and for protection of the Work.  
 
a. Erect sufficient barricades to keep vehicles and pedestrians  

from entering the Work. Paint barricades to be visible at night.  
From sunset to sunrise, provide at least one light at each  
barricade.  

 
b. Maintain barricades, signs, lights, and provide watchmen until  

Project Manager approves removal. Whenever work creates  
encroachment onto public roadways, station flagmen to manage 
traffic flow in accordance with approved traffic control plan.  

 
c. Conform to requirements of section 01555 – Traffic Control and  

regulation.  

C. PROTECTION OF EXISTING STRUCTURES  

1. Underground Facilities  
 
a. Known Underground Facilities are shown on the Drawings but  

all Facilities may not be shown. Explore sufficiently ahead of  
trenching and excavation work to locate Underground Facilities  
in order to prevent damage to them and to prevent interruption  
of utility services. Restore damage to Underground Facilities to 
original condition at no additional cost to the City.  

 
b. If necessary to avoid unanticipated Underground Facilities,  

Project Manager may make changes in location of the Work.  
 
c. If permanent relocation of an Underground Facility is required  
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and not provided for in the Contract documents, City Engineer  
will direct Contractor in writing to perform the Work under  
Modification provisions in Document 00700 - General  
Conditions.  

2. Surface Structures include buildings, tanks, walls, bridges, roads,  
dams, channels, open drainage, piping, poles, wires, posts, signs,  
markers, curbs, walks, guard cables, fencing, and other facilities that 
are visible above the ground level.  

3. Protection of Underground Facilities and Surface Structures:  
 
a. Support in place and protect Underground Facilities and  

 Surface Structures located within or adjacent to the limits of the  
 Work from damage. Install supports as required by the owner  

of the structure. Satisfy Project Manager that the owner of the  
facility or structure has approved methods and procedures  
before installing structure supports.  

 
b. Avoid moving or changing public utility or private corporation  

    property without prior written consent of a responsible official of 
    the facility or structure.  Allow representatives of utilities to enter 
 the construction site for maintenance and repair purposes or to  
 make necessary changes.  
  

c. Notify utility and pipeline owners and operators of the nature of  
 construction operations and dates when operations will be  
 performed. When construction operations are required in  
 immediate vicinity of existing structures, pipelines, or utilities,  
 give a minimum of five working days advance notice. Probe  
 and flag location of Underground Facilities prior to  
 commencement of excavation. Keep flags in place until  
 construction operations uncover the facility.  
  

d. Assume risk for damages and expenses to Underground  
 Facilities and Surface Structures within or adjacent to the Work.  

D. Employ a structural engineer to ensure protection measures are adequate for  
the safety and integrity of structures and facilities.  

E. PROTECTION OF INSTALLED PRODUCTS:  

1. Provide protection of Installed Products to prevent damage from  
 subsequent operations. Remove protection facilities when no longer 
 needed, prior to completion of the Work.  
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2. Control traffic to prevent damage to Products and surfaces. 

3. Provide coverings to protect Products from damage. Cover  
 projections, wall corners, jambs, sills, and exposed sides of openings  
 in areas used for traffic and passage of materials in subsequent work.  

3.09 ROADS AND PARKING 

A. Prevent interference with traffic and operations of the City on existing roads. 

B. Designate temporary parking areas to accommodate construction and City 
 personnel. When site space is not adequate, provide additional off-site  
 parking. Locate as approved by Project Manager.  
 
C. Minimize use by construction traffic on existing streets and driveways. 
 
D. Do not allow heavy vehicles or construction equipment in existing parking areas. 

 
3.10 ENVIRONMENTAL CONTROLS 

 
A. Use methods, equipment, and temporary construction necessary for control 
 of environmental conditions at the site and adjacent areas. 
 
B. Comply with statutes, regulations, and ordinances relating to prevention of 
 environmental pollution and preservation of natural resources including  
 National Environmental Policy Act of 1969, PL 91-190, Executive Order  
 11514.  

C. Minimize impact to the surrounding environment. Do not use construction 
 procedures that cause unnecessary excavation and filling of terrain,  
 indiscriminate destruction of vegetation, air or stream pollution, or  
 harassment or destruction of wildlife.  

D. Limit disturbed areas to boundaries established by the Contract. Do not  
pollute on-site streams, sewers, wells, or other water sources.  

E. Do not burn rubbish, debris or waste materials. 

3.11 POLLUTION CONTROL 

A. Provide methods, means, and facilities necessary to prevent contamination of 
soil, water or the atmosphere by discharge of Pollutants from construction  
operations.  

B. Provide equipment and personnel to perform emergency measures to contain  
spillage, and to remove contaminated soils or liquids. Excavate and dispose  
of contaminated earth off-site in accordance with laws and regulations, and  



TEMPORARY FACILITIES                                                                            CITY OF HOUSTON 
AND CONTROLS                                                           STANDARD GENERAL REQUIREMENT   
 
 

01504-10 
01-01-2011 

 

replace with suitable compacted fill and topsoil.  

C. Provide systems necessary for control of Pollutants. 

1. Prevent toxic concentrations of chemicals. 

2. Prevent harmful dispersal of Pollutants into the environment.  

D. Use equipment that conforms to current Federal, State, and local laws and 
regulations.  

3.12 PEST AND RODENT CONTROL 

A. Provide rodent and pest control as necessary to prevent infestation of 
construction or storage areas.  

 B. Employ methods and use materials that will not adversely affect conditions at site or 
   on adjoining properties. 

3.13 NOISE CONTROL 

A. Provide vehicles, equipment, and use construction activities that minimize  
noise to the greatest degree practicable. Conform to noise levels of Chapter  
30 –Noise and Sound Level Regulation, City Code of Ordinances, and latest  
OSHA standards. Do not permit noise levels to interfere with the Work or  
create a nuisance to surrounding areas.  

B. Conduct construction operations during daylight hours except as approved by 
Project Manager.  

C. Select construction equipment that operates with minimum noise and vibration. 
When directed by Project Manager, correct objectionable noise or  
vibration produced by operation of equipment at no additional cost to the City.  
Sound Power Level (PWL) of equipment shall not exceed 85 dbA (re: 10-12  
watts) measured five feet from the equipment, or at a lower level if prescribed  
by City Ordinances. Equipment noise requirements are contained in  
equipment specifications.  

3.14 DUST CONTROL 

A. Use water or other methods approved by Project Manager to control amount  
of dust generated by vehicle and equipment operations.  

3.15 WATER RUNOFF AND EROSION CONTROL 
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A. Comply with requirements of section 01410 – TPDES Requirements.  

B. Conduct fill, grading and ditching operations and provide adequate methods  
necessary to control surface water, runoff, subsurface water, and water from 
excavations and structures in order to prevent damage to the Work, the site,  
or adjoining properties.  

1. Plan and execute construction and earthwork by methods that control 
surface drainage from cuts and fills, and from borrow and waste  
disposal areas.  

2. Minimize area of bare soil exposed at one time. 

3. Provide temporary control measures, such as berms, dikes, and drains. 
  
4. Provide, operate, and maintain equipment and facilities of adequate 
 size to control surface water. 

 
 5. Construct fill and waste areas by selective placement of materials to  
 eliminate erosion of surface silts or clays that may erode.  

 6. Direct water away from excavations, pits, tunnels, and other  
 construction areas to prevent erosion, sedimentation or damage.  

 7. Maintain existing drainage patterns adjacent to the site by constructing  
 temporary earth berms, sedimentation basins, retaining areas, and  
 temporary ground cover.  

 8. Dispose of drainage water in a manner to prevent flooding, erosion, or 
 other damage to the site or adjoining areas, in conformance with  
 environmental requirements.  

 9. Inspect earthwork periodically to detect any evidence of erosion. Take  
  corrective measures as required to control erosion.  

 
END OF SECTION 
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TEMPORARY FIELD OFFICE 

 
 
 

PART 1  G E N E R A L 
 

1.01  SECTION INCLUDES 
 

A  Temporary field office building and associated parking area. 
 

1.02  FACILITY DESCRIPTION 
 

A  Temporary field office to be utilized by authorized representatives of the City 
to coordinate and monitor daily construction activities performed by 
Contractor. 

 
B. Field office shall be a non-smoking facility. 

 
 
 

PART 2  P R 0 DUCTS 
 

2.01  FIELD OFFICE 
 

A  General: 
 

1. Locate office in vicinity of the Work at a location approved by Project 
Manager or where indicated on Drawings. 

 
2.   Furnish, Install and maintain field office for exclusive use of authorized 

representatives of the City.  Provide sufficient room for Project 
meetings and Inspector's office. 

 
3. Provide office within 10 days of Date of Commencement of the Work. 

 
4.  Construct two all-weather, hard surfaced parking spaces for exclusive 

use of authorized representatives of the City.  Provide all-weather 
surfaced walk between parking spaces and field office. 

 
B. Minimum Construction: 

 
1  Structurally sound foundation and superstructure. 

 
Weather tight with insulated roof, walls and 7-foot ceiling (minimum). 
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3. Stairs or walkway with handrail and covered entrance platform 

(minimum 4 feet by 4 feet) with mud scraper at door. 
 

4. Resilient floor covering. 
 

5. Screened windows with area equal to approximately 10 percent of 
floor area sufficient for light, view of the site, and ventilation.  
Provide each window with operable sash and burglar bars. 

 
6.  Secure exterior doors with dead-bolt cylinder locks and burglar bars. 

        C.  Minimum Services: 

1.  Exterior entrance light. 
 

2. Interior lighting of 75 foot-candles minimum at desktop height 
 

3. Automatic heating to maintain 65 degrees F in winter. 
 

4. Automatic cooling to maintain 75 degrees F in summer. 
 

5. Electric power service. 
 

6. Three telephone service lines one for voice, one for data, and one 
for fax, for exclusive use of authorized representatives of the City. 

 
7. Sanitary facilities in field office with one water closet, one lavatory, 

and one medicine cabinet for exclusive use of authorized 
representatives of the City. 

 
D. Minimum Furnishings: 

 
1.  One 5-drawer desk 

 
2. Two swivel desk chairs with casters. 

 
3. One plan table. 

 
4. One drawing plan rack. 

 
5. One 4-drawer legal file cabinet complete with fifty legal-size 

hanging folders and two full-sized carriers. 
 

6.  One marker board with cleaner and markers. 
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7.  Two waste baskets. 

 
8.  One 30-inch by 36-inch tack board. 

 
9.  One all-purpose fire extinguisher. 

 
10.  Six protective helmets (hard hats) with ratchet adjustment for exclusive 

use of authorized representatives of the City. 
 

11.  Conference table and chairs to accommodate 10 persons. 
 

12.  All in one printer, copier, plain paper fax machine. 
 

13.  Telephone instrument separate from fax machine. 
 

E.  Provide adequate space for one set of Contract documents for ready 
reference. 

 
 
 

PART 3  E X E C U T I 0 N  
 

3.01  MAINTENANCE 
 

A   Maintain all-weather surface driveway and parking areas, buildings, 
walkways, stairs and required furnishings and equipment for duration of the 
Contract. 

 
B.  Provide janitorial services for duration of the Contract consisting of twice 

weekly sweeping and mopping floors, trash removal, weekly restroom 
cleaning, and weekly dusting of furniture and equipment. 

 
C. Provide soap, paper towels, toilet paper, cleansers and other necessary 

consumables. 
 

D.  Immediately repair damage, leaks or defective service. 
 

3.02  PROJECT CLOSEOUT 
 

A  Remove temporary field office and signs and restore site as specified in 
Section 01770 - Closeout Procedures. 

 
 

END OF SECTION 
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SECTION 01554 
 

TRAFFIC CONTROL AND STREET SIGNS 
 
PART 1 GENERAL  
 
1.01 SECTION INCLUDES 

 
A. Materials, hardware and installation of Traffic Signs. 
 

1.02 SUBMITTALS 
 

A. Contractor shall submit a list of intended suppliers and products to be used 
for all signs, posts, and associated hardware.  City reserves the right to 
request actual product samples prior to approval. 

 
1.03 MEASUREMENT AND PAYMENT 
 

A. Signs installed or replaced will be measured by the each sign.  Signs 
refurbished will be measured by each sign. 

 
B. Payment for installation of traffic signs will be on the basis of each sign 

installed. 
 
C. The price is full compensation for furnishing and installing new signs and 

hardware.  Cost of associated posts, footings, and miscellaneous mounting 
hardware will not be paid for directly but is to be included in the unit price bid 
for installation of each traffic sign. 

 
D. Non-standard signs installed or replaced will be measured by the square foot 

of the sign face.  Non-standard signs shall not be installed without prior 
approval from the City. 

 
PART 2 PRODUCTS 
 
2.01 MATERIALS 

 
A. The following ASTM Standards and documents, of the issue in effect on the 

date of Invitation for Bid, form a part of this specification to the extent herein. 
 

1. ASTM B 209 Specification for Aluminum and Aluminum Alloy Sheet and 
Plate 

 
2. ASTM D 523 Standard Method for Test for Specular Gloss 
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3. ASTM D 4956 Standard Specification for Retroreflective Sheeting for Traffic 
Control 

 
4. ASTM E 284 Standard Definition of Terms Relating to Appearance of 

Materials 
 

5. ASTM E 308 Computing the Colors of Objects by Using the CIE System 
 

6. ASTM E 810 Standard Test Method for Coefficient of Retroreflection of 
 Retroreflective Sheeting 
 

7. ASTM E 1164 Standard Practice for Obtaining Spectrophotometric Data for 
Object-Color Evaluation 

 
B. Substrate (Sign Blanks). This shall be aluminum alloy 5052-H38 and 

otherwise in conformance with ASTM B-209 and have gold chromate finish. 
The size, shape and thickness of the sign blanks are as indicated on the 
standard detail sheet in the plans or as specified by the Engineer. 

 
1.  Metal working. The aluminum shall be free of burrs and pits on both 

sides, including 
 edges and holes, and shall be made ready for applications of the 

sheeting. 
 

2.  Surface Preparation. The aluminum shall be thoroughly cleaned and 
degreased with solvent and alkaline emulsions cleaner by immersion, 
spray, or vapor degreasing and dried prior to application of the gold 
chromate sheeting coat. The aluminum shall be new and corrosion-free 
with holes drilled or punched, corners rounded to the radii shown in the 
standard detail sheet, and all edges smoothed prior to application of 
sheeting. The heavy or medium chromate coating shall conform in color 
and corrosion resistance to that imparted by the Alodine 1200F 
treatment. 
 

3.  Size. The dimensions of substrate applications for regulatory, warning, 
and guide signs shall be as specified by the Engineer and as shown on 
the plans. 

 
C. Sign Face (Background, Legends, Symbols, and Colors). These shall be in 

accordance with the Standard Highway Sign Designs (SHSD) for Texas and 
with the Texas Manual of Uniform Traffic Control Devices (TMUTCD). 

 
1. The sign face, made of electronic film and retro-reflective sheeting shall 

comply with the appearance, specification, and good workmanship 
designated by the using agency for sign faces constructed of screen 
processed retro-reflective sheeting of the same type. 
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2. All sign blanks shall be covered with appropriate retro-reflective sheeting. 

 
a. All ground mounted stop signs, warning signs, and other regulatory 

signs, shall use at a minimum High Intensity Prismatic Reflective 
Sheeting. 

 
b. All overhead signs shall use Diamond Grade Reflective Sheeting. 

 
c. All other signs shall use Super Engineer Grade Sheeting 

 
3. Application Methods. The method of application of sheeting, letters, 

numbers, and symbols shall be precisely as prescribed in writing by the 
manufacturer. 

 
a.  Legend Spacing and Layout. Spacing and layout for all traffic control 

signs shall conform to the SHSD. 
 

b.  Tolerance for Horizontal Alignment. Letters, numerals, and symbols shall 
be horizontally aligned to a tolerance of 1/16 inch.  

 
c.  Tolerance for Vertical Alignment. Letters, numerals, and symbols shall 

be vertically aligned to a tolerance of 1/16 on each letter in each line. 
 

D. Sign Posts. Steel post shall conform to the standard specification for hot 
rolled carbon sheet steel, structural quality, ASTM designation A570, Grade 
50. Average minimum yield strength after cold forming is 60,000 psi. The 
cross section of the post shall be square tube formed steel, carefully rolled to 
size and shall be welded directly in the corner by high frequency resistance 
welding or equivalent process and externally scarified to agree with corner 
radii. Sign posts shall be hot dipped galvanized conforming to ASTM A653, 
G90. 

 
1. Installation. The square end of the post shall not be modified or pointed. 

 
a.  Flange. When sign post installation is required over building basements, 

bridges and cavities, a galvanized cast iron pipe flange shall be used. 
The base shall be 8 inches in diameter with six 5/16 inch holes drilled 
equidistant around the circumference, ⅝ inch from the outer edge. The 
neck of the flange shall be 3inches in diameter, drilled and threaded to 
receive a 2 inch diameter galvanized post. 
 

b.  Hardware. All ground mounted signs shall be attached to posts using 
5/16” nut and bolt assembly, the bolt being 2 ½” in length. Stainless steel 
banding material, brackets and clips will be used for signs installed on 
light standards or mast arms. 
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c.  Construction. Anchors shall be anchored in a minimum of one cubic foot 

of class “C” concrete, 28 inches deep, with a 6 inch long, ⅜ inch 
diameter pin inserted through the pre-drilled hole 3 inches from the 
bottom of the pole. Where the pole installation requires surface 
mounting, an 8 inch flange with a 2 inch threaded collar shall be used. 
The pole shall be galvanized, two inches in diameter and threaded to fit 
the flange. Sign placement and orientation shall be as specified in the 
construction plans. 
 

E. Each finished sign shall have the following sticker affixed to the back in a 
location where it will be visible when the sign is installed: 

 

 
 

The sticker shall be Zebra Technologies Z-Ultimate 3000 White or approved 
equal.  Finished product shall be weather and fade resistant for the expected 
life of the sign. 

 
F. Warranty. The Contractor shall warrant the materials and workmanship of 

each sign in accordance with the maximum limits of material warranties 
extended by manufacturers of raw materials, subject to the conditions they 
specify. The retro-reflective sheeting will be considered unsatisfactory if it has 
deteriorated due to natural causes to the extent that: (1) the sign is ineffective 
for its intended purpose when viewed from a moving vehicle under normal 
day and night driving conditions; or (2) the coefficient of retro-reflection is less 
than the minimum specified for that sheeting. When sign failure occurs prior 
to the minimum years indicated and an inspection demonstrates that the 
failure is caused by materials warranted to contractor to endure at least that 
long, the sign will be replaced or repaired free of materials charges. When 
failure occurs and inspection demonstrates that such failure is due to poor 
workmanship, the sign will be replaced or repaired at Contractor's expense, 
including shipping charges. 
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PART 3 EXECUTION 

 
3.01.1 EQUIPMENT 

 
A. The contractor shall provide machinery, tools, and equipment necessary for 

proper execution of the work. 
 

3.01.2 CONSTRUCTION 
 
A. Construction shall be high quality with no visible defects in the finished 

product. Fabrication shall be in accordance with these specifications. Street 
name signs shall always be supplied and installed at each project intersection 
whether signs previously existed at the location or not. 

 
B. The removal of existing signs shall be coordinated with the Traffic Operations 

Section of the Public Works Department (713-803-3054) and arrangements 
made for a convenient time to deliver City signs and poles.  All salvaged traffic 
signs shall be delivered to the Traffic Operations Center located at 2200 
Patterson Street.  All deliveries to the Traffic Operations Center requires a 
minimum notice of two (2) working days prior to returning or delivering any 
sign and/or sign related material. 

 
3.03 RESPONSIBILITIES 

 
A. The contractor is responsible for providing and supplying aluminum traffic 

signs covered with retro-reflective sheeting, applying standard legends (or 
special legends if shown in the plans) to the covered sign blanks, galvanized 
steel sign poles, pole anchors, all hardware for installing the signs and poles, 
and for installing traffic signs, poles and anchors as shown in the plans or call 
for in the contract documents, complete and ready for field installations. 

 
 
 
 
 

END OF SECTION 
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 Section 01555 
 

 TRAFFIC CONTROL AND REGULATION 
 
 
PART 1 G E N E R A L 
 
1.01 SECTION INCLUDES 
 

A. Requirements for signs, signals, control devices, traffic barriers, flares, lights 
and traffic signals; construction parking control, designated haul routes, and  
bridging of trenches and excavations.  

B. Qualifications and requirements for use of flagmen. 

1.02 MEASUREMENT AND PAYMENT 

A. Unit Price Contracts.  

1. Traffic control and regulation. Payment for traffic control and  
regulation is on a lump sum basis. Include preparation and submittal  
of traffic control plan if different than shown on Drawings, and  
provision of traffic control devices, equipment, and personnel  
necessary to protect the Work and public. Payment will be based on  
Contractor’s Schedule of Values for traffic control and regulation.  

 2. Payment for traffic control will be authorized by Project Manager in three (3) 
  parts.  Partial payment will be made according to following schedule: 

  a. Payment of 25 percent of traffic control amount will be authorized 
when permanent control devices and necessary temporary markings, 
sufficiently deployed along job site as required to maintain progress of 
work, are installed at job site and approved.  This limiting percentage 
will be prorated based upon extent of Contractor’s setup. 

 b. A payment of 50 percent of traffic control amount will be authorized 
  when pavement replacement commences.  This limiting percentage 
  will be prorated based upon linear footage, as measured along  
  centerline axis of water main, of pavement replaced.  

c. A payment of 25 percent of traffic control amount will be authorized 
when permanent pavement markings are restored and all 
unnecessary permanent and temporary control devices removed.  
This limiting percentage will be prorated based upon the extent of 
restoration. 
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 3. Flagmen:  Measurement is on a lump sum basis for flagmen as required for 
  the project.  The amount invoiced shall be determined based on the  
  schedule of value submitted for flagmen.  

4. New Portable Concrete Low Profile Traffic Barrier Provided. Payment 
is on a unit price basis for each linear foot of low profile traffic barrier  
provided, installed with hardware assemblies and connected together  
in accordance with the approved traffic control plan.  

5. Portable Concrete Low Profile Traffic Barrier picked up from City of  
Houston Stockpile. Payment is on a unit price basis for each linear  
foot of low profile traffic barrier picked up from designated stockpile, 
moved onto the project, set at location and connected together.  

6. Portable Concrete Low Profile Traffic Barrier Installed. Payment is on  
a unit price basis for each linear foot of low profile traffic barrier  
delivered to the project location, installed with hardware assemblies  
and connected together in accordance with the approved traffic control 
plan. 

 
7. Portable Concrete Low Profile Traffic Barrier Moved and Reset.  

Payment is on a unit price basis for each linear foot of low profile traffic 
barrier disassembled, moved on the project, reset at the new locations  
and connected together. Include cost to repair roadway in the unit  
price.  

8. Portable Concrete Low Profile Traffic Barrier Removed. Payment is on 
a unit price basis for each linear foot of low profile traffic barrier  
removed from the project, including hardware assemblies, and  
stockpiling at location listed in Section 01110 – Summary of Work.  
Include cost to repair roadway in the unit price.  

9. Refer to Section 01270 - Measurement and Payment for unit price 
procedures.  

B. Stipulated Price Contracts. Include payment for work under this section in  
the total Stipulated Price.  

1.03 REFERENCES  

A. Texas Manual on Uniform Traffic Control Devices (TMUTCD)  

B. Article 4413 (29bb), commonly referred to as Private Investigators and  
Private Security Agencies Act, and Article 2.12, Texas Code of Criminal 
Procedure.  
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C. Code of Ordinances, City of Houston, Texas.  

1. Chapter 10 Buildings And Neighborhood Protection, Article X 
Cleanup After Demolition Or Removal Of Structures  

2. Chapter 40 Streets and Sidewalks, Article XVII Pedestrian Way 
Impairments  

1.04 SUBMITTALS 

A. Conform to requirements of Section 01330 - Submittal Procedures. 

B. Traffic control plan: 

1. If using traffic control plan contained in the Contract without  
modification, submit a letter confirming use of the plan.  

2. If using a different traffic control plan, submit the plan for approval.  
The plan must conform to TMUTCD requirements and be sealed by a 

 Registered Texas Professional Engineer.  
 
  C. Submit copies of approved lane closure permits issued by City Traffic 

Engineering Branch.  

D. Submit Schedules of Values for traffic control plan and flagmen within 30 
days following Notice to Proceed.  

E. Submit records verifying qualifications of Uniformed Peace Officers and 
Certified Flagmen proposed for use on the Work.  

F. When working in the central business district, submit copies of approved  
Pedestrian Way permits issued by the City’s Traffic Engineering Branch.  

1.05 FLAGMEN  

A. Use Uniformed Peace Officers and Certified Flagmen to control movement of  
vehicular and pedestrian traffic when construction operations encroach on  
public traffic lanes.  Unless otherwise approved by Project Manager, use Uniformed 
Peace Officer for work along major thoroughfares, schools, churches, hospitals and 
Work at signalized intersections. 

B. Uniformed Peace Officer: Individual employed full-time as a peace officer  
who receives separate compensation as a privately employed flagman.  
Private employment may be an employee-employer relationship or on an  
individual basis. Flagman may not be in the employ of another peace officer 
nor be a reserve peace officer.  
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1. Uniformed Peace Officers may be:  
 
a. sheriffs and their deputies;  
 
b. constables and deputy constables;  
 
c. marshals or police officers of an incorporated city, town or 

village; or  
 
d. as otherwise provided by Article 2.12, Code of Criminal  

Procedure.  

2. The Uniformed Peace Officer must be a full-time peace officer, must  
work a minimum average of 32 paid hours per week, and must be paid  
a rate not less than the prevailing minimum hourly wage rate set by the  
federal Wage and Hour Act. The individual must be entitled to  
vacation, holidays, and insurance and retirement benefits.  

C. Certified Flagman: Individual who receives compensation as a flagman and 
meets the following qualifications:  

1. Formally trained and certified in traffic control procedures by the City s 
E. B. Cape Center.  

2. Speaks English. Ability to speak Spanish is desirable but not required.  

3. Paid for flagman duty at an hourly rate not less than the wage rate set 
for Rough Carpenter under the City’s Wage Scale for Engineering  
Construction.  

D. Certified Flagmen must wear a distinctive uniform, bright-colored vest, and be 
equipped with appropriate flagging and communication devices while at the  
Work site. They must also have in their possession while on duty, a proof of  
training identification card issued by the appropriate training institute.  

PART 2 P R O D U C T S 

2.01 SIGNS, SIGNALS, AND DEVICES 

A. Comply with TMUTCD requirements.  

B. Traffic cones and drums, flares and lights: Conform to local jurisdictions’ 
requirements.  

C. When working in the Central business district, provide pedestrian pathway  
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signage approved by the City’s Traffic Engineering Branch.  

2.02 PORTABLE LOW PROFILE CONCRETE BARRIERS  

A. The low profile concrete barrier is a patented design. Information concerning 
this barrier may be obtained from Texas Transportation Institute, Texas A&M  
University System, College Station, Texas 77843-3135, (409) 845-1712.  

PART 3 E X E C U T I O N 

3.01 PUBLIC ROADS 

A. Submit requests forms for lane closure and sidewalk closure to the City’s 
Traffic Engineering Branch at least three working days prior to need for  
blocking vehicular lanes or sidewalks. Do not block lanes or sidewalks  
without approved permits. Obtain application from the City’s Traffic  
Engineering Branch at 611 Walker, 5th floor or at the following internet  
address: http://www.ci.houston.tx.us/pwe/mrow/laneclosure.htm.  

B. Follow laws and regulations of governing jurisdictions when using public  
roads. Pay for and obtain permits from jurisdiction before impeding traffic or 
closing lanes. Coordinate activities with Project Manager.                                          

  

 C. Give Project Manager one-week notice before implementing approved traffic  
  control phases.  Inform local businesses of impending traffic control activities. 

 D. Notified police department, fire department, METRO, and local schools,  
  churches, and businesses in writing a minimum of five business days prior to 
  beginning work. 

 E. Maintain 10-foot wide all-weather lanes adjacent to the Work for emergency 
  vehicle use.  Keep all-weather lanes free of construction equipment and  
  debris. 

F. Do not to obstruct normal flow of traffic from 7:00 a.m. to 9:00 a.m. and 4:00 
p.m. to 6:00 p.m. on designated major arterials or as directed by Project  
Manager.  

G. Maintain local driveway access to residential and commercial properties  
adjacent to work areas at all times. Use all-weather materials approved by  
Project Manager to maintain temporary driveway access to commercial and  
residential driveways.  

H. Keep streets entering and leaving job site free of excavated material, debris,  
and foreign material resulting from construction operations in compliance with 
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applicable ordinances.  

I. Remove existing signage and striping that conflict with construction activities  
or that may cause driver confusion.  

J. Provide safe access for pedestrians along major cross streets. 

K. Alternate closures of cross streets so that two adjacent cross streets are not 
 closed simultaneously.  

 L. Do not close more than two consecutive esplanade openings at a time 
 without prior approval from Project Manager.  

3.02 CONSTRUCTION PARKING CONTROL 

 A. Control vehicular parking to prevent interference with public traffic and 
 parking, access by emergency vehicles, and the City's operations.  

 B. Monitor parking of construction personnel's vehicles in existing facilities.  
 Maintain vehicular access to and through parking areas.  

 C. Prevent parking on or adjacent to access roads or in non-designated areas. 

3.03 FLARES AND LIGHTS 

 A. Provide flares and lights during hours of low visibility to delineate traffic lanes 
   and to guide traffic. 

3.04 HAUL ROUTS 

 A. Utilize haul routes designated by authorities or shown on drawings for   
  construction traffic.   

 B. Confine construction traffic to designated haul routes. 

 C. Provide traffic control at critical areas of haul routes to regulate traffic and 
 minimize interference with public traffic.  

3.05 TRAFFIC SIGNS AND SIGNALS 

 A. Construct necessary traffic control devices for temporary signals required to 
complete the Work including loop detectors, traffic signal conduits, traffic  
signal wiring and crosswalk signals. Notify the City’s Traffic Engineering  
Branch a minimum of 60 days in advance of need for control boxes and  
switchgear. The City will perform necessary service, programming or  
adjustments, to signal boxes and switchgear if required during construction.  
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B. Install and operate traffic control signals to direct and maintain orderly traffic  
flow in areas under Contractor's control affected by Contractor's operations.  
Post notices, signs and traffic controls before moving into next phase of traffic 
control.  

C. Relocate traffic signs and signals as the Work progresses to maintain 
effective traffic control.  

D. Unless otherwise approved by Project Manager, provide driveway signs with  
name of business that can be accessed from each crossover. Use two signs  
for each crossover.  

E. Replace existing traffic control devices in Project area. 

F. Project Manager may direct Contractor to make minor adjustments to traffic  
control signage to eliminate driver confusion and maintain orderly traffic flow 
during construction at no additional cost to the City.  

3.06 BRIDGING TRENCHES AND EXCAVATIONS 

A. When necessary, construct bridges over trenches and excavation to permit  
an unobstructed flow of traffic across construction areas and major drives.  

 Use steel plates of sufficient thickness to support H-20 loading and install to
 operate with minimum noise.  

B. Shore trench or excavation to support bridge and traffic. 

C. Secure bridging against displacement with adjustable cleats, angles, bolts or 
other devices when:  

1. bridging is placed over existing bus routes, 

2. more than five percent of daily traffic is comprised of commercial or 
truck traffic,  

3. more than two separate plates are used for bridging, and 

4. when bridge is to be used for more than five consecutive days. 

D. Extend steel plates used for bridging a minimum of 1 foot beyond edges of  
trench or excavation. Use temporary paving materials such as premix to  
feather edges of plates to minimize wheel impact on secured bridging.  

3.07 REMOVAL 

A. Remove equipment and devices when no longer required.  
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B. Repair damage caused by installation.  

C. Remove post settings to a depth of 2 feet. 

3.08 TRAFFIC CONTROL, REGULATION AND DIRECTION 

A. Use Flagmen to control, regulate and direct an even flow and movement of 
vehicular and pedestrian traffic, for periods of time as may be required to  
provide for public safety and convenience, where:  

1. multi-lane vehicular traffic must be diverted into single lane vehicular 
traffic,  

2. vehicular traffic must change lanes abruptly, 

3. construction equipment must enter or cross vehicular traffic lanes and 
walks,  

4. construction equipment may intermittently encroach on vehicular traffic  
   lanes and unprotected walks and crosswalk, 
 
  5. traffic regulation is needed due to rerouting of vehicular traffic around 

the Work site, and  

6. where construction activities might affect public safety and 
convenience.  

B. Use of Flagmen to assist in the regulation of traffic flow and movement does 
not relieve Contractor of responsibility to take other means necessary to  
protect the Work and public.  

3.09 INSTALLATION STANDARDS  

A. Place temporary pavement for single lane closures, in accordance with 
TMUTCD.  

B. Reinstall temporary and permanent pavement markings as approved by  
Project Manager. When weather conditions do not allow application  
according to manufacturer’s requirements, alternate markings may be  
considered. Submit proposed alternate to Project Manager for approval prior 
to installation. No additional payment will be made for use of alternate  
markings.  

3.10 MAINTENANCE OF EQUIPMENT AND MATERIAL 

A. Submit name, address and telephone number of individual designated to be 
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responsible for maintenance of traffic handling at construction site to Project 
Manager. Individual must be accessible at all times to immediately correct  
deficiencies in equipment and materials used to handle traffic including  
missing, damaged, or obscured signs, drums, barricades, or pavement  
markings.  

B. Inspect signs, barricades, drums, lamps and temporary pavement markings 
daily to verify that they are visible, in good working order, and conform with  
traffic handling plans as approved by Project Manager. Immediately repair,  
clean, relocate, realign, or replace equipment or materials that are not in  
compliance.  

C. Keep equipment and materials, signs and pavement markings, clean and free 
of dust, dirt, grime, oil, mud, or debris.  

D. Obtain approval of Project Manager to reuse damaged or vandalized signs,  
drums, and barricades.  

END OF SECTION 
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 Section 01562 
 
 TREE AND PLANT PROTECTION 
 
 
PART 1    G E N E R A L 
 
1.01 SECTION INCLUDES 

A. Tree and plant protection. 

B.       Minimum qualifications of Arborist and Urban Forester. 

1.02 MEASUREMENT AND PAYMENT 

 A. Payment for Tree Protection, including tree pruning or tree removal, shall be paid as a Lump 
Sum basis that shall include all items specified in this section unless payment is specified 
otherwise in this section 

 
 B Payment for Zero Curb Cutback will be on a per linear foot basis. 
 
 C. Payment for Checker Plate will be on a square foot basis. 
 
 D. Refer to Section 01270-Measurement and Payment for unit price procedures. 
 
1.03 SUBMITTALS 
   

A. Conform to requirements of Section 01330 – Submittal Procedures. 
 

B. Submit name and experience of qualified Arborist, proposed for use on the Work, to Project 
Manager. 
 

1.04 PROJECT CONDITIONS 
 
 A. Preserve and protect existing trees and plants to remain from foliage, branch, trunk, or root 

damage that could result from construction operations. 
 
B. Prevent following types of damage: 

 
1. Compaction of root zone by foot or vehicular traffic, or material storage.  

  
 2. Trunk damage from equipment operations, material storage, or from nailing or 

bolting.  
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 3. Trunk and branch damage caused by ropes or guy wires. 
  
 4. Root or soil contamination from spilled solvents, gasoline, paint, lime slurry, and 

other noxious materials. 
  
 5. Branch damage due to improper pruning or trimming. 
  
 6. Damage from lack of water due to: 
 
   a. Cutting or altering natural water migration patterns near root zones. 

 
 b. Failure to provide adequate watering  

 
7. Damage from alteration of soil pH factor caused by depositing lime, 

concrete, plaster, or other base materials near roots zones. 
 
8. Cutting of roots larger than one inch in diameter. 

 
1.05 DAMAGE ASSESSMENT 
 

A. When trees other than those designated for removal are destroyed or damaged as result of 
construction operations, remove and replace with same size, species, and variety up to and 
including 8 inches in trunk diameter. Trees larger than 8 inches in diameter shall be replaced 
with an 8 inch diameter tree of the same species and variety and total contract amount will 
be reduced by an amount determined from the following formula and paid to Tree Fund 
0.7854 x D2 x $13.25 where D is diameter in inches of tree or shrub trunk measured 12 
inches above grade for that portion of the tree which is greater than 8 inches in diameter. A 
permit must be applied for and approved by the City of Houston, Urban Forestry Division 
prior to removal of any tree not scheduled for removal in the tree treatment schedule. 
Contractor shall contact City of Houston, Urban Forestry, at 832-395-8459 to apply for tree 
removal permit when needed.   

 
 
PART  2 P R O D U C T S 
 
2.01 MATERIALS 
 

A. Pruning Paint: Black latex, water based paint, free of all petroleum products. 
 

B. Fertilizer: Fertilizer shall be a root stimulant that contains at a minimum the following 
ingredients: Ectomycorrhizal Fungi, VA Mycorrhizal (VAM) Fungi, Rhizosphere Bacillus 
spp., Kelp Meal Humic Acid, and Soluble Yucca. 
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C. Tree Protection Fencing: Orange, plastic mesh fenching, 4 feet in height with 6 feet high “t” 
bar posts installed 10 feet on centers as per drawings. 

 
D. Plastic Root/Soil Protection: Clear polyethylene sheeting, minimum 6 mil, thickness. 

 
 
PART 3 E X E C U T I O N 
 
3.01 PROTECTION OF EXISTING TREES AND SHRUBS 
 

A.       Site preparation work and/or construction work shall not begin in any area where tree 
preservation measures have not been completed and approved.  

 
B.       Protect exposed roots and root zone areas from contamination from stabilization materials 

and concrete using polyethylene. 
 
C.       Cover exposed roots within 4 hours to reduce damage caused by desiccation. Roots may be 

covered with soil, mulch, polyethylene, or wet burlap to help protect them from drying. 
 
D.       Designate limited areas as concrete washout areas. Locate concrete washout areas away from 

root zones. 
 

E.       Install root pruning trenching where designated in tree treatment schedule and shown on the 
tree protection drawings. Trees scheduled for root pruning are called out specifically in the 
treatment schedule. Trench shall be located 2 ft. from the edge of proposed waterline or 
sanitary sewer for trees called out for root pruning for water or fittings, or sanitary sewer in 
the treatment schedule, 2 ft. from edge of proposed storm sewer pipe for trees called out for 
root pruning for storm in the treatment schedule, 30” back of proposed curb for trees called 
out for root pruning for street, and at edge of sidewalk for trees called out for root pruning 
for sidewalk. Root pruning shall not be performed where there is not adequate space to be 
located sufficiently away from tree to prevent damage. All pruning must be evaluated by 
Contractor’s Certified Arborist and reviewed and approved by City Forester before being 
performed. Trench locations shown on tree preservation plan are drawn to scale and should 
be located in field as drawn on plan. Exact locations shall be approved in the field by 
engineer and/or project urban forester prior to installation. Trenching depth shall be a 
minimum of 2 ft. deep and a maximum of 6 inches wide for water, fittings, sanitary sewer, 
storm, and street. Trenching depth shall be to the anticipated bottom of sidewalk and base 
material for sidewalk root pruning, roots lower than sidewalk shall not be pruned. All roots 
shall be cut by trencher, chainsaw, or handsaw to the specified depth. Roots shall be cut 
cleanly, and or not ripped, torn, or chopped. Trench shall be backfilled and compacted 
immediately after trenching. Trench shall be installed prior to any clearing and grubbing, 
excavation for underground, or any other site work. 
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F. Install tree protection fencing around each tree to be preserved as indicated in the tree 
treatment schedule and on the tree protection plan. 

 
 1. Each tree to be preserved shall be protected with a tree protection fence. The fencing 

shall be continuous between posts, shall be pulled taut prior to securing to posts, and 
shall be firmly attached to the posts with a minimum of 4 wire ties. 

 
 2. All tree protection fencing shall be installed prior to site work or construction 

activity. The fence shall be placed in a continuous alignment as shown on the tree 
protection plan. Fences shown on tree protection plan are drawn to scale and shall be 
installed as drawn, in the field. In general fences shall be placed 30” back of existing 
curb or edge of pavement where root pruning or zero curb cutback is not specified, 
and 6” back of root pruning trench where root pruning is specified and immediately 
back of curb where zero curb cutback is specified. Exact locations shall be approved 
by the project urban forester and/or engineer in the field. The Fences shall be placed 
to protect roots, trunks, and foliage. The contractor shall not remove or relocate tree 
protection fencing and shall not operate within the limits shown without direct 
approval of the project urban forester. In areas where the proposed waterline is 
located in the existing road side ditch and where tree protection fencing can not be 
installed across the ditch, the fencing shall be installed at the top of outside ditch 
bank and no bore pits, peep holes, service taps, or any excavation should occur in the 
area immediately in front of the tree protection fencing for trees called out with 
“bore” in the Tree Treatment Schedule. The “bore” limits shall be the same as the 
limits of the tree protection fencing. 

 
 3. Storage of equipment or materials will not be allowed inside a fence. Entryways and 

access into a protected area shall not be provided unless approved by the project 
urban forester.  

 
 4.  Damage to tree fences occurring during the progress of the work shall be repaired 

immediately at no additional cost to owner. Workmen shall be clearly instructed to 
exercise caution in performance of work near trees being preserved. 

 
  5. Tree protection fencing shall be removed by contractor, at no additional costs, upon 

completion of all construction activity in each work zone area. Tree protection 
fencing materials used in the first two work zone areas shall be removed and utilized 
in subsequent work zone areas. Materials and labor shall be paid for each linear foot 
of fencing installed in first two work areas. All fencing installed in subsequent work 
zone areas shall be paid for labor only. 

 
 G.  Boring/Auguring of water lines or sanitary sewer lines 
 
 1.  Water line or sanitary sewer line shall be bored/augured/ horizontally drilled under 
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critical root zones areas of trees designated with auger or bore in the tree treatment 
schedule. The entire area protected with tree protection fencing shall be bored. No 
bore pits, come through holes, peep holes, push pits, or long or short side service taps 
shall be allowed in the areas protected by tree protection fencing. The tree protection 
plan takes into consideration the limits of augering equipment, there should be room 
for adequately spaced bore pits, peep holes, come through holes, and push pits. Any 
changes to the location of the tree protection fencing shall be authorized by the 
project Urban Forester and City Engineer. 

 
 H.  Hand digging of Service taps and leads 
 

1.       Trees called out for Hand dig short side service tap are located in very close 
proximity to existing short side water meters. Excavating the service tap with 
machinery would significantly impact the tree and be in violation of the City of 
Houston’s Street Tree Ordinance. These short side service taps shall be excavated 
with manual labor to expose any roots 1” in diameter and larger. The first 24” of 
excavation shall be completed manually to expose the roots.  Any root 1”  in 
diameter and larger shall remain undamaged, the roots shall not be cut , nor shall the 
bark and cambium layer be scraped or damaged. Once the roots are exposed, if there 
is adequate room to utilize a mini-excavator without damaging the roots, the mini-
excavator can be utilized to complete the excavation down to the water line. 1” 
plywood shall be placed on grade to provide root protection in the area of access of 
the mini-excavator. If roots 1” diameter or larger are cut or damaged, responsible 
party will be subject to a citation under the  Street Tree Ordinance, and may also be 
required to incur the cost of tree removal and replacement of damaged tree on an 
inch for inch basis, if required by City of Houston Urban Forestry Division.  
 

2.       Trees called out for Hand dig short side or long side service lead are located in very 
close proximity to existing water meters. Excavating the service lead with machinery 
would significantly impact the tree and be in violation of the City of Houston’s Street 
Tree Ordinance. Short side leads shall be excavated with manual labor to expose any 
roots 1” in diameter and larger from the service tap of the meter. Come out hole and 
excavation required for long service leads shall be excavated with manual labor to 
expose roots 1” in diameter and larger, from the come out hole to the meter. In each 
case, all roots 1” in diameter and larger shall remain undamaged, the roots shall not 
be cut, nor shall the bark and cambium layer be scraped or damaged. If roots 1” 
diameter or larger are cut or damaged, responsible party will be subject to a citation 
under the cost of tree removal and replacement of damaged tree on an inch by inch 
basis, if required by City of Houston Urban Forestry Division.  

 
3.       Trees called out for Hand dig sanitary stub up are located in very close proximity to 

proposed service lead. Excavating the service lead with machinery would 
significantly impact the tree and be in violation of the City of Houston’s Street Tree 
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Ordinance. Excavation for sanitary stub up shall be completed with manual labor to 
expose any roots 1” in diameter and larger. The lead shall be bored from face of curb 
to stub up hole when called out in the tree treatment schedule. Come out and stub up 
holes shall be excavated with manual labor to expose roots 1” in diameter and larger. 
In case, all roots 1” in diameter and larger shall remain undamaged, the roots shall 
not be cut, nor shall the bark and cambium layer be scraped or damaged. If roots 1” 
diameter or larger are cut or damaged, responsible party will be subject to a citation 
under the Street Tree Ordinance, and may be required to incur the cost of tree 
removal and replacement of damaged tree on an inch by inch basis, if required by 
City of Houston Urban Forestry Division. 

 
4.       Long side service taps shall not be located in an area specified to be bored in the tree 

treatment schedule. Should it be absolutely necessary to locate a long side service tap 
in an area specified to be bored, the excavation shall be completed as specified in 
paragraph 1 of this section-Hand digging short side service taps. 

5.       All water meters and sanitary service leads called out on P&P drawings and visible in 
the field have been addressed in the Tree Protection Plan. Should any additional 
meters or lead be found during construction, or in any new meters or leads installed 
beneath the canopy of any tree, fenced for tree protection, the excavation shall be 
completed as specified in paragraph 1 and/or 2 of this section and paid for at the unit 
cost for each included in contract.  

 
I.       Pruning of Trees  

 
1.       Trees shall be pruned in accordance with the American National Standard for tree 

pruning, ANSI A300 (Part 1) – 2001 Pruning Revision of ANSI A300-1995 Tree, 
Shrub and Other Woody Plant Maintenance – Standard Practices. Pruning shall be 
completed by professional arborists who has received training in proper pruning 
techniques. 
 

2.       Clearance prune designated trees for public streets, sidewalks, and construction 
areas. Provide minimum 14 feet and maximum of 18 feet of vertical clearance over 
proposed water trunk lines. Provide minimum of 14 feet and maximum of 16 feet of 
vertical clearance over proposed street construction, from 24” back of curb on one 
side to 24” back of curb on the other side. Provide 20’ of vertical clearance over 
proposed storm sewer up to 38” in size, and 30’ of vertical clearance for storm sewer 
larger than 38” in size. Pruning to be installed prior to any construction activity. 
Contractor shall notify property owner prior to trimming or pruning any trees with 
trunks located on private property. Exceptions will be made for trees determined to 
be arboriculturally significant by City of Houston Urban Forestry. Pruning of trees 
identified will be completed with approval and supervision of City of Houston Urban 
Forestry. 
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3.       All cuts should be made sufficiently close to the parent limb or trunk without cutting 
into the branch collar or leaving a protruding stub, so that closure can readily start 
under normal conditions. All lateral cuts shall be made to a lateral that is least 1/3 the 
diameter of the parent limb. Clean cuts shall be made at all times.  

 
4.       Trees shall be pruned in a manner that will not destroy or alter the natural shape and 

character of the tree. Apply black latex paint to all fresh wounds on Oak (Quercus) 
species immediately after each cut is made. 

 
5.       Crown cleaning prune designated trees shall include selective removal of dead, 

diseased, and/or broken limbs. 
 

J.        Tree Removal 
 

1.       Trees scheduled for removal shall be sawed down and debris hauled from the site the 
same day. The stump shall be ground to 6” below grade and excess grindings shall 
be hauled from the site the same day, so that a pile of grindings is not left where the 
stump was ground. Enough grindings should be left so that an open hole does not 
remain. 
 

2.       Only those trees called out for removal in the Tree Treatment Schedule shall be 
removed, or otherwise damaged. Should it be determined that any additional trees 
must be removed, a permit must be applied for and approved from the City of 
Houston Urban Forestry Division prior to removal. Contractor shall contact Urban 
Forestry at 832-395-8459. 

 
K. Root Stimulation 

 
1.       Deep root stimulate designated trees.  Mix fertilizer with wetting agent per label 

instructions. 
 

2.       Stimulate entire root zone area within the dripline of the tree and continue 10 feet 
beyond the dripline, leaving out areas of anticipated root loss (construction areas). 

 
3.       Mixture shall be injected into the top 10 inches of soil under pressure of 150 to 200 

psi as soil conditions warrant. 
 

4.       Mix in a tank with agitation capability per label instructions. Inject the mixture on a 
2.5 ft. square grid at 4 lbs, actual nitrogen per 1,000 sq. ft. 

 
L.        Regularly water trees which have received root damage, to eliminate additional stress caused 

by lack of moisture. Water during periods without adequate rainfall. For example, should 
1.0” of rain not be received within a week period, the trees should be thoroughly watered. 
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March through September, water once every two weeks. October through February, water 
every three weeks. Water thoroughly to saturate the entire root zone area. 

 
M.       Chemically treat tree trunks with evidence of borer activity with the appropriate approved 

insecticide mixed and applied per the manufacturer’s product application recommendations. 
Trees shall be sprayed within 24 hours after observance of borer activity.  

 
N.       Grading and filling around trees. 

 
1.       Maintain existing grade within the dripline of trees, unless otherwise indicated. 

 
2.       Where existing grade around trees is above new finish grade, under supervision of 

project urban forester, carefully hand excavate within the dripline to make transition 
to new finish grade. 

 
3.       Where existing grade is below new finish grade, place clean bank sand in a single 

layer to make the transition to new grade. Do not compact; hand grade to required 
elevation. Specifically to areas where proposed curb is higher than existing and 
backfill will be required. 
 

O.       Demolition, Forming and Pouring Sidewalks (Sidewalk on Grade)  
 

1.       Demolition of existing sidewalks, located in or adjacent to the limits of tree 
protection fencing, shall be completed without disturbing, cutting, or otherwise 
damaging tree roots and soil located beneath them. 
 

2.       The new sidewalk shall be formed at or above the elevation of the existing sidewalk, 
without disturbing, cutting or otherwise damaging tree roots. Every effort has been 
made to address tree root and sidewalk elevation issues with information available in 
the field and on plan and profile sheets. The elevation of every tree root was not 
available, if tree roots are found to be in conflict with proposed sidewalk, project 
engineer and urban forester shall be consulted as to how to install sidewalks with 
minimal impacts to adjacent trees. 

 
3.       Checkerplate shall be installed in areas called out only if tree root elevations prohibit 

construction of ADA compliant sloped concrete sidewalks. Checkerplate shall be 
installed per detail. 

 
P. Zero curb cutback 

 
1.       Disturbance of tree roots or soil behind the existing and/or proposed curb within root 

zones of trees designated for zero curb cutback shall be prohibited. If the curb can 
not be removed without disturbing soil or damaging roots back of curb when using 
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equipment for demolition, the curb shall be broken using a hand held jackhammer 
and removed by hand. 
 

2.       The exposed roots and soil shall be covered immediately after demolition with 6 mil 
polyethylene in order to avoid desiccation, and contamination by the lime used for 
road bed stabilization. The polyethylene shall be placed so that it covers the vertical 
face of soil back of curb and laid back onto the grade 12 inches back of curb. The 
polyethylene should remain in place, across the entire area specified for zero curb 
cutback, from the time the existing curb is demolished until the time when the new 
curb is formed and backfilled. The polyethylene can be pulled up from the vertical 
face while the road bed is being graded or mixed, to avoid catching the plastic with 
machinery, but shall be replaced immediately after equipment has completed. The 
vertical face shall not be exposed for more than 8 hours in any 24 hour period. 

 
3.       There shall be no stabilization back of curb in the zero curb cutback areas, or 

forming with steel forms. The existing grade and roots back of existing curb shall not 
be disturbed. This may require forming of the new street with wooden forms with 
stakes inside forms, which may require leaving the forms in place after the street is 
poured. Should wooden forms be utilized, the wood shall be at minimum a 2x6. The 
new curb may require hand finishing, as a slip curb machine may not have adequate 
clearance without disturbing the roots that are to be protected with the zero curb 
cutback. 

 
4.       Roots extending into the street, or on top of the existing curb, in areas to paved shall 

be cut and removed by hand prior to disturbance or removal with equipment. Roots 
shall be pruned flush with the proposed back of curb. Roots one inch in diameter and 
larger shall be cut in a manner to provide a smooth, clean cut surface. Cuts shall be 
made with the appropriate pruning shears or pruning saws. Roots shall not be 
chopped or broken. 

 
5.       In areas where proposed curb will be may be lower than existing top of curb and tree 

roots 2” diameter or larger are present, the soil and roots shall not be graded or laid 
back. The existing elevation shall be maintained and the curb formed to meet 
elevation or a short elevation difference roots and top of curb maintained. 

 
Q. Demolition, Forming and Pouring of Drive Way Approaches 

 
1. Demolition of existing driveway approaches located beneath the dripline of any tree 

shall be completed without disturbing, cutting, or otherwise damaging tree roots and 
soil located beneath them.  
 

2. The new approach shall be formed at or above the elevation of the existing approach 
where tree roots 2” diameter or larger are present, without disturbing, cutting or 



CITY OF HOUSTON 
STANDARD GENERAL REQUIREMENT TREE AND PLANT PROTECTION  
 

 
 01562-10 
 01/01/2011 

otherwise damaging tree roots. Maximum drive slopes may be needed at bottom of 
apron to allow forming of drive over tree roots at top of drive. As with sidewalks, the 
elevation of every tree roots was not available in design. If tree roots are found to be 
in conflict with proposed approach, project engineer and urban forester shall be 
consulted as to how to install drive way with minimal impacts to adjacent trees. 

 
R.   Replacement Trees for Tree Removals under Ordinance 

 
1.       Location, species, and size of replacement trees are indicated on the drawings. 

Contractor shall layout individual trees at locations shown on drawings. Contractor 
shall layout individual trees at locations shown on drawings and be responsible for 
utility locate requirements. In case of conflicts, notify City Engineer and City Urban 
Forestry before proceeding with work. Trees shall be laid out and locations approved 
by City Engineer prior to planting. 
 

2.       Trees shall meet and be planted according to City of Houston Standard Specification 
02915. 

 
S.        Arborist and Urban Forester Qualifications 

 
1.       Arborist – Employ qualified arborist acceptable to City’s Parks and Recreation 

Department to complete all tree treatments. Arborist shall be normally engaged in the 
field and have a minimum of 5 years experience. Qualifications of the selected 
arborist shall be submitted for review and approval by the project engineer and City 
of Houston. 
 

2.       Urban Forester – An Urban forester shall be hired to monitor and assist with field 
layout (exact locations of fencing, root pruning, and zero curb cutback) of the tree 
preservation program during demolition and construction to ensure tree protection 
procedures and techniques are practiced as specified to address concerns and 
conditions which occur in the field. At a minimum, the individual responsible for 
monitoring and field layout of the tree protection shall have a minimum of 5 years of 
experience as a consultant, and shall not be affiliated with a tree care contractor in 
the Houston area. Qualifications of the selected urban forester shall be submitted for 
review and approval by the project engineer and City of Houston Urban Forestry 
Department. 

  
 

END OF SECTION 
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Section 01570  

STORM WATER POLLUTION PREVENTION CONTROL 

PART 1 G E N E R A L 

1.01 SECTION INCLUDES 

A. Implementation of Storm Water Pollution Prevention Plans (SWP3) described  
in Section 01410 – TPDES Requirement.   

B. Installation, maintenance and removal, of storm water pollution prevention            
      structures: diversion dikes, interceptor dikes, diversion swales, interceptor swales,         
      down spout extenders, pipe slope drains, paved flumes and level spreaders.  

Structures are used during construction and prior to final development of the  
site.  

C. Filter Fabric Barriers: 

1. Type 1: Temporary filter fabric barrier for erosion and sediment control 
in non-channelized flow areas.  

2. Type 2: Temporary reinforced filter fabric barrier for erosion and 
sediment control in channelized flow areas.  

D. Hay Bale Fence. 

E. Drop Inlet Basket 

F. Inlet Sediment Traps 

G. Brush Berm 

H. Sand Bag Barrier 

I. Bagged Gravel Barrier 

J. Sediment Basin 

K. Inlet Protection Barrier 

1.02 MEASUREMENT AND PAYMENT  

A. UNIT PRICES 

1. Payment for filter fabric barrier is on a linear foot basis measured 
between limits of beginning and ending of stakes.  
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2. Payment for reinforced filter fabric barrier is on a linear foot basis 
measured between limits of beginning and ending of stakes.  

3. Payment for drop inlet baskets is on a unit price basis for each drop 
inlet basket.  

4. Payment for storm inlet sediment traps is on a unit price basis for each 
storm inlet sediment trap.  

5. Payment for storm water pollution prevention structures is on a lump  
sum basis for the project. Earthen structures with outlet and piping  
include diversion dikes, interceptor dikes, diversion swales,  
interceptor swales, and excavated earth-outlet sediment trap, embankment  
earth-outlet sediment trap, down spout extenders, pipe slope drains,  
paved flumes, stone outlet sediment trap, and level spreaders. 
  

6. Payment for hay bale barrier, if included in Document 00410 - Bid  
Form, is on a linear foot of accepted bale barriers, if not include in cost 
of storm water pollution prevention structures.  
 

7. Payment for brush berm, if included in Document 00410 - Bid Form, is 
on a linear foot of accepted brush berm, if not include in cost of storm 
water pollution prevention structures.  

8. Payment for sandbag barrier, if included in Document 00410 - Bid  
Form, is on a linear foot basis measured between limits of beginning  
and ending of sandbags, if not include in cost of storm water pollution 
prevention structures.  

9. Payment for bagged gravel barrier, if included in Document 00410 - Bid  
Form, is on a linear foot basis measured between limits of beginning  
and ending of bagged gravel barrier, if not include in cost of storm water  
pollution prevention controls.  

 
10. Payment for inlet protection barriers, if included in Document 00410 -  

Bid Form, is on a linear foot basis measured along outside face of inlet  
protection barrier, if not include in cost of storm water pollution  
prevention structures.  

11. Refer to Section 01270 - Measurement and Payment for unit price  
procedures.  

B. Stipulated Price (Lump Sum) Contract. If Contract is Stipulated Price  
Contract, payment for Work in this Section is included in total Stipulated  
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1.03 REFERENCE STANDARDS 
A. ASTM 

 
1. A 36 – Standard Specification for Carbon Structural Steel. 
 
2.  D698 – Standard Test Methods for Laboratory Compaction Characteristics of Soil 

Using Standard Effort (12,400 ft-lbf/ft3 (600kN-m/m3)). 
 
3. D3786 – Standard Test Method for Hydraulic Bursting Strength for knitted Goods 

and Nonwoven Fabrics. 
 
4. D 4355 - Standard Test Method for Deterioration of Geotextiles from  

Exposure to Ultraviolet Light and Water (Xenon-Arc Type Apparatus).  

5. D 4491 - Standard Test Methods for Water Permeability of Geotextiles 
by Permittivity.  

6. D 4632 - Standard Test Method for Grab Breaking Load and 
Elongation of Geotextiles.  

7. D 4833 - Standard Test Method for Index Puncture Resistance of 
Geotextiles, Geomembranes, and Related Products.  

8. D 6382 - Standard Practice for Dynamic Mechanical Analysis and  
Thermogravimetry of Roofing and Waterproofing Membrane Material. 

B. Storm Water Management Handbook for Construction Activities prepared by 
City of Houston, Harris County and Harris County Flood Control District.  

1.04 SYSTEM DESCRIPTIONS 

A. Filter Fabric Barrier Type 1 and Type 2: Install to allow surface or channel 
runoff percolation through fabric in sheet-flow manner and to retain and  
accumulate sediment. Maintain Filter Fabric Barriers to remain in proper  
position and configuration at all times.  

B. Hay Bale Fence: Install to allow surface runoff percolation through hay in 
sheet-flow manner and to retain and accumulate sediment. Maintain Hay  
Bale Fence to remain in proper position and configuration at all times.  

C. Interceptor Dikes and Swales: Construct to direct surface or channel runoff 
around the project area or runoff from project area into sediment traps.  

D. Drop Inlet Baskets: Install to allow runoff percolation through the basket and  
to retain and accumulate sediment. Clean accumulation of sediment to  
prevent clogging and backups.  
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E. Sediment Traps: Construct to pool surface runoff from construction area to  
allow sediment to settle onto the bottom of trap.  

     F.        Sand Bags: Are used during construction activities in unstabilized minor swales,          
 ditches, or streambeds when the contributing drainage area is no greater than 2 acres. 
 It is also sediment barrier for stage one Inlet.  
 

G.         Bagged Gravel Barrier: Are used during construction activities in unstabilized minor 
swales, ditches, or streambeds when the contributing drainage area is no greater than 2 
acres. It is also sediment barrier for stage two Inlet. 

 
     H.        Drop Inlet Insert Basket: Is a temporary barrier placed within a storm drain inlet (Lower 
 Portion of Stage I and Upper Portion of Stage II Inlets) consisting of a filter fabric  
 supported by a metal frame work to prevent sediment and other pollutants from  
 entering convey system. 
 
     I.  Brush Berm: Brush Berm is constructed at the perimeter of a distribute site within the        
 developing area. 

1.05 SUBMITTALS 

A. Conform to requirements of Section 01330 - Submittal Procedures.  

B. Submit manufacturer's literature for product specifications and installation  
instructions.  

C. Submit manufacturer=s catalog sheets and other product data on geotextile or 
filter fabrics, outlet pipe, perforated riser and connectors.  

D. Submit proposed methods, equipment, materials, and sequence of operations 
for storm-water pollution prevention structures.  

E. Submit shop drawings for Drop Inlet Baskets.  

PART 2 P R O D U C T S 

2.01 CONCRETE 

A. Concrete: Class B in accordance with Section 03315 – Concrete for Utility 
Construction or as shown on the Drawings.  

2.02 AGREGATE MATERIALS 

A. Use poorly graded cobbles with diameter greater than 3 inches and less than  
5 inches.  
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B. Provide gravel lining in accordance with Section 2320 – Utility Backfill 
Materials or as shown on the drawings.  

C. Provide clean cobbles and gravel consisting of crushed concrete or stone.  
Use clean, hard crushed concrete or stone free from adherent coatings, salt,  
alkali, dirt, clay, loam, shale, soft or flaky materials, or organic matter.  

D. Sediment Pump Pit Aggregate: Use nominal 2-inch diameter river gravel.  

2.03 PIPE 

A. Polyethylene culvert pipe or PVC sewer pipe in accordance with Section  
02505- High Density Polyethylene (HDPE) Solid and Profile Wall Pipe and  
Section 02506 Polyvinyl Chloride Pipe or as shown on the Drawings.  

B. Inlet Pipes: Galvanized steel pipe in accordance with Section 02642 
Corrugated Metal Pipe or as shown on the Drawings. 
  

C. Standpipe for Sediment Pump Pits: Galvanized round culvert pipe or round  
PVC pipe, minimum of 12-inch and a maximum of 24-inch diameter, perforate 
at 6 to 12 inch centers around circumference.  
 

2.04 GEOTEXTILE FILTER FABRIC  
 
A. Woven or nonwoven geotextile filter fabric made of either polypropylene,  

polyethylene, ethylene, or polyamide material, in continuous rolls of longest 
practical length.  

B. Grab Strength: 100 psi in any principal direction (ASTM D-4632), Mullen  
burst strength >200 psi (ASTM D-3786), and equivalent opening size between 
50 and 140. 
  

C. Furnish ultraviolet inhibitors and stabilizers for minimum 6 months of expected 
usable construction life at temperature range of 0 degrees F to 120 degrees F.  

 
D. Mirafi, Inc., Synthetic Industries, or equivalent  
 

2.05 BARRIER 

A. Wire Barrier: Woven galvanized steel wire, 14 gauge by 6-inch square  
mesh spacing, minimum 24 inch roll or sheet width of longest practical length. 

B. Barrier Stakes: Nominal 2 by 2 inch moisture-resistant treated wood or steel  
posts (min. of 1.25 lbs. per linear foot and Brinell Hardness greater than 140) 
with safety caps on top; length as required for minimum 8 inch bury and full  
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height of filter fabric.  

2.06 SANDBAGS 

A. Provide woven material made of polypropylene, polyethylene, or polyamide 
material.  

1. Minimum unit weight of four ounces per square yard. 

2. Minimum grab strength of 100 lbs in any principal direction (ASTM 
D4632)  
 

3. Mullen burst strength exceeding 300 lbs (ASTM D4833). 
 
4. Ultraviolet stability exceeding 70 percent. After 500 hours of exposure                           

        (ASTM 4355). 
 
5. Size: Length:18 to 24 inches. Width: 12 to 18 inches. Thickness: 6 to 8 

inches. Weight: Approximately 40 to 50 pounds not to exceed 75                          
       pounds.  

 
2.07         Bagged gravel Barrier 
   

1. Minimum unit weight of four ounces per square yard. 

2. Minimum grab strength of 100 lbs in any principal direction (ASTM 
D4632)  
 

3. Mullen burst strength exceeding 300 lbs (ASTM D4833). 
 
4. Ultraviolet stability exceeding 70 percent. After 500 hours of exposure                           

        (ASTM 4355). 
 
5. Size: Length:18 to 24 inches. Width: 12 to 18 inches. Thickness: 6 to 8 

inches. Weight: Approximately 40 to 50 pounds not to exceed 75                          
       pounds.  
   
2.08 DROP INLET BASKET 

A. Provide steel frame members in accordance with ASTM A36.  
 
B. Construct top frame of basket with two short sides of 2 inch by 2 inch and  

single long side of 1 inch by 1 inch, 1/8 inch angle iron. Construct basket  
hangers of 2 inch by 1/4 inch iron bars. Construct bottom frame of 1 inch by 
1/4 inch iron bar or 1/4 inch plate with center 3 inches removed. Use  
minimum 1/4 inch diameter iron rods or equivalent for sides of inlet basket.  



CITY OF HOUSTON         STORM WATER POLLUTION 
STANDARD GENERAL REQUIREMENT     PREVENTION CONTROL 

 

    01570-7 
   01-26-2012  

 

Weld minimum of 14 rods in place between top frame/basket hanger and  
bottom frame. Exact dimensions for top frame and insert basket will be  
determined based on dimensions of type of inlet being protected.  
 

2.09 HAY BALE 

A. Hay: Standard-baled agricultural hay bound by wire, nylon, or  
polypropylene rope. Do not use jute or cotton binding.  

B. Hay Bale Stakes (applicable where bales are on soil): No. 3 (3/8 diameter) 
reinforcing bars, deformed or smooth at Contractor's option, length as  
required for minimum 18 inch bury and full height bales.  

PART 3 E X E C U T I O N 

3.01 PREPARATION, INSTALLATION AND MAINTEINANCE 

A. Provide erosion and sediment control structures at locations shown on the 
Drawings.  

B. Do not clear, grub or rough cut until erosion and sediment control systems are 
in place unless approved by Project Manger to allow installation of erosion  
and sediment control systems, soil testing and surveying.  

C. Maintain existing erosion and sediment control systems located within project 
site until acceptance of Project or until directed by Project Manger to remove  
and discard existing system.  

D. Regularly inspect and repair or replace damaged components of erosion and  
sediment control structures. Unless otherwise directed, maintain erosion and  
sediment control structure until project area stabilization is accepted. .  
Redress and replace granular fill at outlets as needed to replenish depleted  
granular fill. Remove erosion and sediment control structures promptly when  
directed by Project Manger. Dispose of materials in accordance with Section 
01576 - Waste Material Disposal.  

E. Remove and dispose sediment deposits at the designated spoil site for the 
Project. If a project spoil site is not designated on Drawings, dispose of  
sediment off site at approved location in accordance with Section 01576 -  
Waste Material Disposal.  

F. Unless otherwise shown on the Drawings, compact embankments,  
excavations, and trenches in accordance with Section 02315 Roadway  
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Excavation or Section 2317 Excavation and Backfill for Utilities.  

G. Prohibit equipment and vehicles from maneuvering on areas outside of  
dedicated right of way and easements for construction. Immediately repair 
damage caused by construction traffic to erosion and sediment control  
structures.  

H. Protect existing trees and plants in accordance with Section 1562 – Tree and  
Plant Protection.  

3.02 SEDIMENT TRAPS 

A. Install sediment traps so that surface runoff shall percolate through system in 
sheet flow fashion and allow retention and accumulation of sediment.  

B. Inspect sediment traps after each rainfall, daily during periods of prolonged 
rainfall, and at a minimum once each week. Repair or replace damaged  
sections immediately.  

C. Use fill material for embankment in accordance with Section 02320 – Utility 
Backfill Materials.  

D. Excavation length and height shall be as specified on Drawings. Use side 
slopes of 2:1 or flatter.  

E. Stone outlet sediment traps: 

1. Maintain minimum of 6 inches between top of core material and top of  
stone outlet, minimum of 4 inches between bottom of core material and 
existing ground and minimum of 1 foot between top of stone outlet and  
top of embankment.  

2. Embed cobbles minimum of 4 inches into existing ground for stone 
outlet. Core shall be minimum of 1 foot in height and in width and  
wrapped in triple layer of geotextile filter fabric.  

F. Sediment Basin with Pipe Outlet Construction Methods: Install outlet pipe and 
riser as shown on the Drawings.  
 

G. Remove sediment deposits when design basin volume is reduced by one- 
third or sediment level is one foot below principal spillway crest, whichever is 
less. 
  

3.03 FILTER FABRIC BARRIER CONSTRUCTION METHODS 
 

A. Fence Type 1: Filter Fabric: Barrier 
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1. Install stakes 3 feet on center maximum and firmly embed minimum 8 

inches in soil. If filter fabric is factory preassembled with support  
netting, then maximum support spacing is 8 feet. Install wood stakes  
at a slight angle toward the source of anticipated runoff.  

2. Trench in the toe of the fence lines so the downward face of the 
trenches is flat and perpendicular to direction of flow. V-trench  
configuration as shown on Drawings may also be used.  

3. Lay fabric along edges of trenches in longest practical continuous runs  
to minimize joints. Make joints only at a support post. Splice with  
minimum 6-inch overlap and seal securely.  

4. Staple filter fabric to stakes at maximum 3 inches on center. Extend 
fabric minimum 18 inches and maximum 36 inches above natural  
ground.  

5. Backfill and compact trench.  

B. Barrier Type 2: Reinforced Filter Fabric Barrier 

1. Layout barrier same as for Type 1.  

2. Install stakes at 6 feet on center maximum and at each joint in wire  
fence, firmly embedded 1-foot minimum, and inclined it as for Type 1. 

3. Tie wire fence to stakes with wire at 6 inches on center maximum. 
Overlap joints minimum one bay of mesh.  

4. Install trench same as for Type 1. 

5. Fasten filter fabric wire fence with tie wires at 3 inches on center  
maximum.  

6. Layout fabric same as for Type 1. Fasten to wire fence with wire ties  
at 3 inches on center maximum and, if applicable, to stakes above top 
of wire fence it as for Type 1.  

7. Backfill and compact trench.  

           8. Attach filter fabric to wooden fence stakes spaced a maximum of 6 feet apart  
          or steel fence stakes spaced a maximum of 8 feet apart and embedded a  
          minimum of 12 inches. Install stakes at a slight angle toward source of  
          anticipated runoff.  

      
      9. Trench in toe of filter fabric barrier with spade or mechanical trencher so that 

downward face of trench is flat and perpendicular to direction of flow. A V-trench     
configuration may also be used. Lay filter fabric along edges of trench. Backfill 
and compact trench upon completion of Construction.  
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10. Filter fabric fence shall have a minimum height of 18 inches and a maximum  
 height of 36 inches above natural ground.  
 
11.      Cut length of fence to minimize use of joints. When joints are necessary,  
 splice fabric together only at support post with minimum 6 inch overlap and 
 seal securely.  
 
12. When used in swales, ditches or diversions, elevation of barrier at top of filter fabric at 

flow line location in channel shall be lower than bottom elevation of filter fabric at ends 
of barrier or top of bank, whichever is less, in order to keep storm water discharge in 
channel from overtopping bank. 

 
C. Triangular Filter Fabric Barrier Construction Methods  

1. Attach filter fabric to wire fencing, 18 inches on each side. Provide a  
fabric cover and skirt with continuous wrapping of fabric. Skirt should 
form continuous extension of fabric on upstream side of fence.  

2. Secure triangular fabric filter barrier in place using one of the following  
methods:  
a. Toe-in skirt 6 inches with mechanically compacted material;  
b. Weight down skirt with continuous layer of 3-inch to 5-inch  

graded rock; or  
c. Trench-in entire structure 4 inches.  

3. Anchor triangular fabric filter barrier structure and skirt securely in place  
using 6-inch wire staples on 2-foot centers on both edges and on skirt,  
or staked using 18-inch by 3/8-inch diameter re-bar with tee ends.  

4. Lap fabric filter material by 6 inches to cover segment joints. Fasten 
joints with galvanized shoat rings.  

3.04 DIKE AND SWALE 
 
A. Unless otherwise indicated, maintain minimum dike height of 18 inches,  

measured from cleared ground at up slope toe to top of dike. Maintain side 
slopes of 2:1 or flatter.  

B. Dike and Swale Stabilization: When shown on the Drawings, place gravel  
lining 3 inches thick and compacted into the soil or 6 inches thick if truck  
crossing is expected. Extend gravel lining across bottom and up both sides of 
swale minimum height of 8 inches vertically, above bottom. Gravel lining on  
dike side shall extend up the up slope side of dike a minimum height of 8  
inches, measured vertically from interface of existing or graded ground and  
up slope toe of dike, as shown on Drawings.  
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C. Divert flow from dikes and swales to sediment basins, stabilized outlets, or  
sediment trapping devices of types and at locations shown on Drawings.  
Grade dikes and swales as shown on Drawings, or, if not specified, provide 
positive drainage with maximum grade of 1 percent to outlet or basin.  

D. Clear in accordance with Section 2233 – Clearing and Grubbing Compact 
embankments in accordance with Section 2315 – Roadway Excavation.  

E. Carry out excavation for swale construction so that erosion and water  
pollution is minimal. Minimum depth shall be 1 foot and bottom width shall be 
4 feet, with level swale bottom. Excavation slopes shall be 2:1 or flatter.  
Clear, grub and strip excavation area of vegetation and root material.  

3.05 DOWN SPOUT EXTENDER  

A. Down spout extender shall have slope of approximately 1 percent. Use pipe  
diameter of 4 inches or as shown on the Drawings. Place pipe in accordance  
with Section 2317 - Bedding and Backfill for Utilities.  

3.06 PIPE SLOPE DRAIN  

A. Compact soil around and under drain entrance section to top of embankment  
in lifts appropriately sized for method of compaction utilized.  

B. Inlet pipe shall have slope of 1 percent or greater. Use pipe diameter as 
shown on the Drawings.  

 
C. Top of embankment over inlet pipe and embankments directing water to pipe 

shall be at least 1 foot higher at all points than top of inlet pipe.  
 
D. Pipe shall be secured with hold-down grommets spaced 10 feet on centers. 
 
E. Place riprap apron with a depth equal to pipe diameter with 2:1 side slopes. 

 
3.07 PAVED FLUME 

 
A. Compact soil around and under the entrance section to top of the  

embankment in lifts appropriately sized for method of compaction utilized.  
 
B. Construct subgrade to required elevations. Remove and replace soft sections 

and unsuitable material. Compact subgrade thoroughly and shape to a  
smooth, uniform surface.  

 
C. Construct permanent paved flumes in accordance with Drawings.  
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D. Remove sediment from riprap apron when sediment has accumulated to 
depth of one foot.  

3.08 LEVEL SPREADER 

A. Construct level spreader on undisturbed soil and not on fill. Ensure that  
spreader lip is level for uniform spreading of storm runoff.  

B. Maintain at required depth, grade, and cross section as specified on  
Drawings. Remove sediment deposits as well as projections or other 
irregularities which will impede normal flow.  

3.09 INLET PROTECTION BARRIER 
 

A. Place sandbags for Stage I, Bagged gravel for Stage II and filter fabric barriers at          
 locations shown on the SWP3. Maintain to allow minimal inlet in flow restrictions /          
 blockage during storm event.                                                
 
3.10 DROP INLET BASKET CONSTRUCTION METHODS 
 

A. Fit inlet insert basket into inlet without gaps around insert at locations shown  
on the SWP3.  

B. Support for inlet insert basket shall consist of fabricated metal as shown on 
Drawings.  

C. Push down and form filter fabric to shape of basket. Use sheet of fabric large 
enough to be supported by basket frame when holding sediment and extend  
at least 6 inches past frame. Place inlet grates over basket/frame to serve as 
fabric anchor.  

 
D. Remove sediment deposit after each storm event and whenever  

accumulation exceeds 1-inch depth during weekly inspections.  
 

3.11 HAY BALE FENCE CONSTRUCTION METHODS 
 
A. Place bales in row with ends tightly abutting adjacent bales. Place bales with 

bindings parallel to ground surface.  
 
B. Embed bale in soil a minimum of 4 inches. 
 
C. Securely anchor bales in place with Hay Bale Stakes driven through bales a 

minimum of 18-inches into ground. Angle first stake in each bale toward  
previously laid bale to force bales together.  

D. Fill gaps between bales with straw to prevent water from channeling between 
bales. Wedge carefully in order not to separate bales.  
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E. Replace with new hay bale fence every two months or as required by 
Project Manager.  

3.12 BRUSH BERM CONSTRUCTION METHODS  

A. Construct brush berm along contour lines by hand placing method. Do not 
use machine placement of brush berm.  

B. Use woody brush and branches having diameter less than 2-inches with 6- 
inches overlap. Avoid incorporation of annual weeds and soil into brush  
berm.  

C. Use minimum height of 18-inches measured from top of existing ground at  
upslope toe to top of berm. Top width shall be 24 inches minimum and side 
slopes shall be 2:1 or flatter.  

D. Embed brush berm into soil a minimum of 4-inches and anchor using wire,  
nylon or polypropylene rope across berm with a minimum tension of 50  
pounds. Tie rope securely to 18-inch x 3/8-inch diameter rebar stakes driven  
into ground on 4-foot centers on both sides of berm.  

3.13 STREET AND SIDEWALK CLEANING 

A. Keep areas clean of construction debris and mud carried by construction  
vehicles and equipment. If necessary, install stabilized construction exits at  
construction, staging, storage, and disposal areas, following Section 01575- 
Stabilized Construction Exit.  

B. In lieu of or in addition to stabilized construction exits, shovel or sweep  
pavements as required to keep areas clean. Do not waterhose or sweep  
debris and mud off street into adjacent areas, except, hose sidewalks during  
off-peak hours, after sweeping.  

 
3.14 WASTE COLLECTION AREAS 

 
A. Prevent water runoff from passing through waste collection areas, and  

prevent water runoff from waste collection areas migrating outside collection 
areas.  

 
3.15 EQUIPMENT MAINTENANCE AND REPAIR 

 
A. Confine maintenance and repair of construction machinery and equipment to 

areas specifically designated for that purpose, so fuels, lubricants, solvents,  
and other potential pollutants are not washed directly into receiving streams  
or storm water conveyance systems. Provide these areas with adequate  
waste disposal receptacles for liquid and solid waste. Clean and inspect  
maintenance areas daily.  
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B. Where designated equipment maintenance areas are not feasible, take  
precautions during each individual repair or maintenance operation to prevent 
potential pollutants from washing into streams or conveyance systems.  
Provide temporary waste disposal receptacles.  

3.16 VEHICLE/ EQUIPMENT WASHING AREAS 

A. Install wash area (stabilized with coarse aggregate) adjacent to stabilized  
construction access, as required to prevent mud and dirt run-off. Release  
wash water into drainage swales or inlets protected by erosion and sediment  
controls. Build wash areas following Section 01575- Stabilized Construction  
access. Install gravel or rock base beneath wash areas.  

B. Wash vehicles only at designated wash areas. Do not wash vehicles such as 
concrete delivery trucks or dump trucks and other construction equipment at  
locations where runoff flows directly into waterways or storm water  
conveyance systems.  

C. Locate wash areas to spread out and evaporate or infiltrate wash water  
directly into ground, or collect runoff in temporary holding or seepage basins. 

3.17 WATER RUNOFF AND EROSION CONTROL 

A. Control surface water, runoff, subsurface water, and water from excavations  
and structures to prevent damage to the Work, the site, or adjoining  
properties.  Follow environment requirements. 

B. Control fill, grading and ditching to direct water away from excavations, pits,  
tunnels, and other construction areas, and to direct drainage to proper runoff 
courses to prevent erosion, sedimentation or damage.  

 
C. Provide, operate, and maintain equipment and facilities of adequate size to 

control surface water.  
 
D. Retain existing drainage patterns external to the site by constructing  

temporary earth berms, sedimentation basins, retaining areas, and temporary 
ground cover as required to control conditions.  

 
E. Plan and execute construction and earth work to control surface drainage 

from cuts and fills, and from borrow and waste disposal areas, to prevent  
erosion and sedimentation. 
  
1. Hold area of bare soil exposed at one time to a minimum.  

2. Provide temporary controls such as berms, dikes, and drains. 

 
F. Construct fill and waste areas by selective placement to eliminate surface silts 

or clays which will erode.  
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G. Inspect earthwork periodically to detect start of erosion. Immediately apply  
corrective measures as required to control erosion.  

H.       Dispose of sediments offsite, not in or adjacent to waterways or floodplains, nor  
allow sediments to flush into streams or drainage ways. Assume  
responsibility for offsite disposal location.  

I. Unless otherwise indicated, compact embankments, excavations, and  
trenches by mechanically blading, tamping, and rolling soil in maximum of 8- 
inch layers. Provide compaction density at minimum 90 percent Standard  
Proctor ASTM D-698-78 density. Make at least one test per 500 cubic yards 
of embankment.  
 

J. Prohibit equipment and vehicles from maneuver on areas outside of dedicated rights-
of-way and easements for construction. Immediately repair damage to erosion and 
sedimentation control systems caused by construction traffic.  

 
K. Do not damage existing trees intended to remain.  
 

3.18 REMOVAL OF CONTROLS 
 

A. Remove erosion and sediment controls when the site is finally stabilized or as 
directed by Project Manager.  
 

B. Dispose of sediments and waste products following Section 01505-Temporary Facilities. 
 
 
  

END OF SECTION 
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Section 01575 

STABILIZED CONSTRUCTION ACCESS 

PART 1 G E N E R A L 

1.01 SECTION INCLUDES 

A. Installation and removal of erosion and sediment control for stabilized construction 
access used during construction and prior to final development of site, as shown in City 
of Houston Standard Construction details, DWG No. 01571-01. 

 
1.02 MEASUREMENT AND PAYMENT  

A. Unit Price Contracts. If Contract is Unit Price Contract, payment for work in 
this Section will be based on the following:  

1. Stabilized construction roads, parking areas, access and wash areas: 
per square yard of aggregate/recycled concrete without reinforcing 
placed in 8-inch layers. No separate payment will be made for street cleaning 
necessary to meet TPDES requirements. Include cost of 
work for street cleaning under related Specification section. 
  

B. Stipulated Price (Lump Sum) Contracts. If the Contract is a Stipulated Price 
Contract, include payment for work under this Section in the total Stipulated  
Price.  

1.03 SUBMITTALS 

A. Conform to requirements of Section 01330 - Submittal Procedures. 

B. Submit manufacturer=s catalog sheets and other Product Data on geotextile 
fabric.  

C. Submit sieve analysis of aggregates conforming to requirements of this 
Specification.  

1.04 REFERENCES 

A. ASTM D 4632 - Standard Test Method for Grab Breaking Load and  
Elongation of Geotextiles.  

B. Storm Water Quality Management Handbook For Construction Activities prepared by the 
City of Houston, Harris County and Harris County Flood Control District.  
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PART 2 P R O D U C T S 

2.01 GEOTEXTILE FABRIC 

A. Provide woven or non-woven geotextile fabric made of polypropylene, 
polyethylene, ethylene, or polyamide material.  

B. Geotextile fabric: Minimum grab strength of 200 lbs in any principal direction 
(ASTM D-4632) and equivalent opening size between 50 and 140.  

C. Geotextile and threads: Resistant to chemical attack, mildew, and rot and  
contain ultraviolet ray inhibitors and stabilizers to provide minimum of six  
months of expected usable life at temperature range of 0 to 120 degrees F.  

D. Representative Manufacturers: Mirafi, Inc. or equal. 

2.02 COARSE AGGREGATES 

A. Coarse aggregate: Crushed stone, gravel, crushed blast furnace slag, or  
combination of these materials. Aggregate shall be composed of clean, hard, 
durable materials free from adherent coatings of, salt, alkali, dirt, clay, loam,  
shale, soft or flaky materials, or organic and injurious matter.  

B. Coarse aggregates to consist of open graded rock 2” to 8” in size.  
 
 

PART 3 EXECUTION  
 

3.01 PREPARATION AND INSTALLATION 
 
A.  Provide stabilized construction roads and access at construction, staging, parking, 

storage, 
 and disposal areas to keep street clean of mud carried by construction vehicles and  
 equipment. Construct erosion and sediment controls in accordance with Drawings  
 and Specification requirements.  
 
B. Do not clear grub or rough cut until erosion and sediment control systems are  

in place, unless approved by Project Manager to allow soil testing and  
surveying.  

C. Maintain existing construction site erosion and sediment control systems until 
acceptance of the Work or until removal of existing systems is approved by  
Project Manager.  

D. Regularly inspect, repair or replace components of stabilized construction  
access. Unless otherwise directed, maintain stabilized construction roads and 
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access until the City accepts the Work. Remove stabilized construction roads  
and access promptly when directed by Project Manager. Discard removed  
materials off-site.  

 
E. Remove and dispose of sediment deposits at designated spoil site for Project. 

If a spoil site is not designated on Drawings, dispose of sediment off-site at a  
location not in or adjacent to stream or flood plain. Assume responsibility for  
off-site disposal.  
 

F. Spread compacted and stabilized sediment evenly throughout site. Do not  
 allow sediment to flush into streams or drainage ways. Dispose of  
 contaminated sediment in accordance with existing federal, state, and local  
 rules and regulations.  
 
G. Prohibit equipment and vehicles from maneuvering on areas outside of  
 dedicated rights-of-way and easements for construction. Immediately repair 
 damage to erosion and sediment control systems caused by construction  
 traffic.  
 
H. Conduct construction operations in conformance with erosion control  
 requirements of Specification 01570 – Storm Water Pollution Control. 
 

3.02 CONSTRUCTION MAINTENANCE 
 

A. Provide stabilized access roads, subdivision roads, parking areas, and other  
 on-site vehicle transportation routes where shown on Drawings.  
 
B. Provide stabilized construction access and vehicle washing areas, when approved 
 by Project Manager, of sizes and at locations shown on Drawings or as  
 specified in this Section.  
 
C. Clean tires to remove sediment on vehicles leaving construction areas prior to 
 entering public right-of-ways. Construct wash areas needed to remove sediment.  
 Release wash water into drainage swales or inlets protected by erosion and sediment 

control measures.  
 
D. Details for stabilized construction access are shown on Drawings. Construct  
 other stabilized areas to same requirements. Maintain minimum roadway  
 widths of 14 feet for one-way traffic and 20 feet for two-way traffic and of  
 sufficient width to allow ingress and egress. Place geotextile fabric as a  
 permeable separator to prevent mixing of coarse aggregate with underlaying 
 soil. Limit exposure of geotextile fabric to elements between laydown and  
 cover to a maximum 14 days to minimize potential damage.  
 
E. Grade roads and parking areas to provide sufficient drainage away from  
 stabilized areas. Use sandbags, gravel, boards, or similar materials to  
 prevent sediment from entering public right-of-ways, waterways or 
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 storm water conveyance systems.  
F.  Inspect and maintain stabilized areas daily. Provide periodic top dressing  

with additional coarse aggregates to maintain required depth. Repair and  
clean out damaged control systems used to trap sediment. Immediately  
remove spilled, dropped, washed, or tracked sediment from public right-of- 
ways.  

 
G. Maintain lengths of stabilized areas as shown on Drawings or a minimum of  

50 feet. Maintain a minimum thickness of 8 inches. Maintain minimum widths 
at all points of ingress or egress.  

 
H. Stabilize other areas with the same thickness, and width of coarse aggregate  

required for stabilized construction access, except where shown otherwise on  
Drawings.  

 
I. Stabilized areas may be widened or lengthened to accommodate truck  

washing areas when authorized by Project Manager.  
 
J. Clean street daily before end of workday. When excess sediments have  

tracked onto streets, Project Manager may direct Contractor to clean street as  
often as necessary. Remove and legally dispose of sediments.  

 
K. Use other erosion and sediment control measures to prevent sediment runoff 

during rain periods and non-working hours and when storm discharges are  
expected.  

 
 
END OF SECTION 
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Section 01576 
 

WASTE MATERIAL DISPOSAL 
 
PART 1 G E N E R A L 

1.01   SECTION INCLUDES 
 

A. Disposal of waste material and salvageable material. 
 
1.02 SUBMITTALS 
 

A. Conform to requirements of Section 01330 - Submittal Procedures. 
 

B. Submit copy of approved "Development Permit", as defined in Chapter 19 of 
Flood Plain Ordinance (City Ordinance Number 81-914 and Number 85-
1705), prior to disposal of excess material in areas designated as being in 
"100-year Flood Hazard Area" within the City.  Contact the City of Houston 
Flood Plain Manager, 3300 Main Street, at (713) 525-7605 for flood plain 
information. 

 
C. Obtain and submit disposal permits for proposed disposal sites, if required by 

local ordinances. 
 

D. Submit copy of written permission from property owner, with description of 
property, prior to disposal of excess material adjacent to Project.  Submit 
written and signed release from property owner upon completion of disposal 
work. 

 
E. Describe waste materials expected to be stored on-site and a description of 

controls to reduce Pollutants from these materials, including storage practices 
to minimize exposure of materials to storm water; and spill prevention and 
response measures in the Project’s Storm Water Pollution Prevention Plan 
(SWPPP).  Refer to Section 01410 – TPDES Requirements. 

 
 
PART 2 P R O D U C T S  -  Not Used 
 
 
PART 3 E X E C U T I O N 

3.01   SALVAGEABLE MATERIAL 
 

A. Excavated Material:  When indicated on Drawings, load, haul, and deposit 
excavated material at location or locations shown on Drawings outside limits 
of Project. 
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B. Base, Surface, and Bedding Material:  Load shell, gravel, bituminous, or other 
base and surfacing material designated for salvage into City trucks. 

 
C. Pipe Culvert:  Load culverts designated for salvage into City trucks. 

 
D. Other Salvageable Materials:  Conform to requirements of individual 

Specification Sections. 
 

E. Coordinate loading of salvageable material on City trucks with Project 
Manager. 

3.02   EXCESS MATERIAL 
 

A. Remove and legally dispose of vegetation, rubble, broken concrete, debris, 
asphaltic concrete pavement, excess soil, and other materials not designated 
for salvage from job site. 

 
B. Excess soil may be deposited on private property adjacent to Project when 

written permission is obtained from property owner.  See Paragraph 1.02 D 
above. 

 
C. Verify flood plain status of any proposed disposal site.  Do not dispose of 

excavated materials in area designated as within 100-year Flood Hazard 
Area unless “Development Permit” has been obtained.  Remove excess 
material placed in "100-year Flood Hazard Area" within the City, without 
“Development Permit", at no additional cost to the City. 

 
D. Remove waste materials from site daily, in order to maintain site in neat and 

orderly condition. 
 
 

END OF SECTION 
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 Section 01578  

CONTROL OF GROUND AND SURFACE WATER 

PART 1  G E N E R A L 

1.01  SECTION INCLUDES 

A. Dewatering, depressurizing, draining, and maintaining trenches, shaft  
excavations, structural excavations and foundation beds in stable condition, 
and controlling ground water conditions for tunnel excavations.  

B. Protecting work against surface runoff and rising floodwaters. 

C. Trapping suspended sediment in the discharge form the surface and ground 
water control systems.  

1.02  MEASUREMENT AND PAYMENT 

A. UNIT PRICES 

 1. When noted, dewatering of trench or excavation during course of project 
shall be measured per linear foot and paid for at contract unit prices for 
dewatering, when directed to perform such work by Project Manager.  
Dewatering must be fully detailed in submittal and submittal must be 
approved prior to performing dewatering work before payment will be made 
for dewatering.  No payment will be made for work unless directed to perform 
work by Project Manager. 

 
 2. Presence of a pump on project does not constitute dewatering for payment 

 under bid item "Ground Water Control for Open Cut Construction."  
 

 3. Dewatering required during course of project to lower water table for other 
utility installation less than 24 inches in diameter, construction of structures, 
removal of standing water, surface drainage seepage, or to protect against 
rising  waters or floods shall be considered incidental to Work unless 
otherwise noted.  

 
 4. No separate payment will be made for groundwater control associated with 

 augering, tunnels or casing.  Include cost in unit price for augering. 
 

 5. Refer to Section 01270 - Measurement and Payment for unit price 
 procedures. 

 
B. Stipulated Price (Lump Sum) Contract. If the Contract is a Stipulated Price  

Contract, include payment for work under this section in the total Stipulated 
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Price.  

1.03  REFERENCES 

A. ASTM D 698 - Standard Test Methods for Laboratory Compaction of Soils  
Using Standard Effort (12,400 ft-lbf/ft3 (600kN-m/m3)  

B. Federal Regulations, 29 CFR Part 1926, Standards-Excavation, Occupational Safety 
and Health Administration (OSHA) 

 
C. Storm Water Management Handbook for Construction Activities prepared by 

City of Houston, Harris County and Harris County Flood Control District.  

1.04  DEFINITIONS 

A. Ground water control system: system used to dewater and depressurize 
water-bearing soil layers.  

1. Dewatering: lowering the water table and intercepting seepage that  
would otherwise emerge from slopes or bottoms of excavations, or into 
tunnels and shafts; and disposing of removed water. Intent of  
dewatering is to increase stability of tunnel excavations and excavated  
slopes, prevent dislocation of material from slopes or bottoms of  
excavations, reduce lateral loads on sheeting and bracing, improve  
excavating and hauling characteristics of excavated material, prevent  
failure or heaving of bottom of excavations, and to provide suitable  
conditions for placement of backfill materials and construction of  
structures and other installations.  

2. Depressurization: includes reduction in piezometric pressure within  
strata not controlled by dewatering alone, necessary to prevent failure  
or heaving of excavation bottom or instability of tunnel excavations.  

B. Excavation drainage: includes keeping excavations free of surface and 
seepage water.  

C. Surface drainage: includes use of temporary drainage ditches and dikes and 
installation of temporary culverts and sump pumps with discharge lines  
necessary to protect Work from any source of surface water.  

D. Monitoring facilities for ground water control system: includes piezometers, 
monitoring wells and flow meters for observing and recording flow rates.  

1.05  PERFORMANCE REQUIREMENTS 

A. Conduct subsurface investigations to identify groundwater conditions and to  
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provide parameters for design, installation, and operation of groundwater  
control systems. Submit proposed method and spacing of readings for review 
prior to obtaining water level readings.  

 
B. Design ground water control system, compatible with requirements of Federal 

Regulations 29 CFR Part 1926 and Section 02260 - Trench Safety Systems,  
to produce following results:  

  
  1. Effectively reduce hydrostatic pressure affecting: 

    
   a. Excavations 
    
   b. Tunnel excavation, face stability or seepage into tunnels  
  
 2. Develop substantially dry and stable subgrade for subsequent 

construction operations  
 
3. Preclude damage to adjacent properties, buildings, structures, utilities, 

installed facilities and other work  
 
4. Prevent loss of fines, seepage, boils, quick condition, or softening of 

foundation strata  

5. Maintain stability of sides and bottom of excavations 

C. Provide ground water control systems that include single-stage or multiple- 
stage well point systems, eductor and ejector-type systems, deep wells, or  
combinations of these equipment types.  

D. Provide drainage of seepage water and surface water, as well as water from  
other sources entering excavation. Excavation drainage may include  
placement of drainage materials, crushed stone and filter fabric, together with  
sump pumping.  

E. Provide ditches, berms, pumps and other methods necessary to divert and 
drain surface water from excavation and other work areas.  

F. Locate ground water control and drainage systems so as not to interfere with  
utilities, construction operations, adjacent properties, or adjacent water wells.  

G. Assume sole responsibility for ground water control systems and for any loss  
or damage resulting from partial or complete failure of protective measures  
and settlement or resultant damage caused by ground water control  
operations. Modify ground water control systems or operations if they cause  
or threaten to cause damage to new construction, existing site improvements, 
adjacent property, adjacent water wells, or potentially contaminated areas.  
Repair damage caused by ground water control systems or resulting from  
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failure of system to protect property as required.  

H.  Install an adequate number of piezometers installed at proper locations and  
depths, necessary to provide meaningful observations of conditions affecting  
excavation, adjacent structures and water wells.  

I. Install environmental monitoring wells at proper locations and depths  
necessary to provide adequate observations of hydrostatic conditions and  

  possible contaminant transport from contamination sources into work area or  
  ground water control system. 

 
1.06  SUBMITTALS 

A. Conform to requirements of Section 01330 - Submittals Procedures. 

B. Submit Ground Water and Surface Water Control Plan for review by Project  
Manager prior to start of excavation work. Include the following:  

1. Results of subsurface investigations and description of extent and  
characteristics of water bearing layers subject to ground water control 

2. Names of equipment Suppliers and installation Subcontractors 

3. Description of proposed ground water control systems indicating  
arrangement, location, depth and capacities of system components, 
installation details and criteria and operation and maintenance  
procedures  

4. Description of proposed monitoring facilities indicating depths and  
locations of piezometers and monitoring wells, monitoring installation 
details and criteria, type of equipment and instrumentation with  
pertinent data and characteristics  

5. Description of proposed filters including types, sizes, capacities and 
manufacturer's application recommendations  

6. Design calculations demonstrating adequacy of proposed systems for 
intended applications. Define potential area of influence of ground  
water control operation near contaminated areas.  

7. Operating requirements, including piezometric control elevations for 
dewatering and depressurization  

8. Excavation drainage methods including typical drainage layers, sump  
pump application and other means  



CITY OF HOUSTON CONTROL OF GROUND 
STANDARD GENERAL REQUIREMENT AND SURFACE WATER  
 

 
 01578-5 
 01-01-2011 

9. Surface water control and drainage installations 

10. Proposed methods and locations for disposing of removed water  

C. Submit following records upon completion of initial installation:  

1. Installation and development reports for well points, eductors, and 
deep wells  

  2. Installation reports and baseline readings for piezometers and monitoring wells 
 

3. Baseline analytical test data of water from monitoring wells 

4. Initial flow rates 

D. Submit the following records weekly during control of ground and surface 
water operations:  

1. Records of flow rates and piezometric elevations obtained during  
monitoring of dewatering and depressurization. Refer to Paragraph  
3.02, Requirements for Eductor, Well Points, or Deep Wells.  

2. Maintenance records for ground water control installations, 
piezometers and monitoring wells  

1.07  ENVIRONMENTAL REQUIREMENTS 

A. Comply with requirements of agencies having jurisdiction. 

B. Comply with Texas Commission on Environmental Quality regulations and  
Texas Water Well Drillers Association for development, drilling, and  
abandonment of wells used in dewatering system.  

C. Obtain necessary permits from agencies with jurisdiction over use of  
groundwater and matters affecting well installation, water discharge, and use 
of existing storm drains and natural water sources. Since review and  
permitting process may be lengthy, take early action to obtain required  
approvals.  

D. Monitor ground water discharge for contamination while performing pumping 
in vicinity of potentially contaminated sites.  

PART 2  P R O D U C T S 

2.01  EQUIPMENT AND MATERIALS  
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A. Select equipment and materials necessary to achieve desired results for  
dewatering. Selected equipment and materials are subject to review by  
Project Manager through submittals required in Paragraph 1.06, Submittals. 

B. Use experienced contractors, regularly engaged in ground water control  
system design, installation, and operation, to furnish and install and operate 
educators, well points, or deep wells, when needed 

 
 C. Maintain equipment in good repair and operating condition. 
 

D. Keep sufficient standby equipment and materials available to ensure 
continuous operation, where required.  

E. Portable Sediment Tank System: Standard 55-gallon steel or plastic drums, 
free of hazardous material contamination.  

1. Shop or field fabricate tanks in series with main inlet pipe, inter-tank 
pipes and discharge pipes, using quantities sufficient to collect  
sediments from discharge water.  

PART 3  E X E C U T I O N 

3.01  GROUND WATER CONTROL 

A. Perform necessary subsurface investigation to identify water bearing layers,  
piezometric pressures and soil parameters for design and installation of  
ground water control systems. Perform pump tests, if necessary to determine 
draw down characteristics. Present results in the Ground Water and Surface  
Water Control Plan. submittal  

B. Provide labor, material, equipment, techniques and methods to lower, control  
and handle ground water in manner compatible with construction methods  
and site conditions. Monitor effectiveness of installed system and its effect on 
adjacent property.  

C. Install, operate, and maintain ground water control systems in accordance  
with the Ground Water and Surface Water Control Plan. Notify Project  
Manager in writing of changes made to accommodate field conditions and  
changes to Work. Provide revised drawings and calculations with notification.  

D. Provide continuous system operation, including nights, weekends, and  
holidays. Arrange appropriate backup if electrical power is primary energy  
source for dewatering system.  

E. Monitor operations to verify systems lower ground water piezometric levels at 
rate required to maintain dry excavation resulting in stable subgrade for  
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subsequent construction operations.  

F. Depressurize zones where hydrostatic pressures in confined water bearing  
layers exist below excavations to eliminate risk of uplift or other instability of  
excavation or installed works. Define allowable piezometric elevations in the 

 Ground Water and Surface Water Control Plan.  
 

G. Removal of ground water control installations. 

1. Remove pumping system components and piping when ground water 
control is no longer required.  

2. Remove piezometers, including piezometers installed during design  
phase investigations and left for Contractor’s use, upon completion of 
testing, as required in accordance with Part 3 of applicable  
specification.  

3. Remove monitoring wells when directed by Project Manager. 

4. Grout abandoned well and piezometer holes. Fill piping that is not 
removed with cement-bentonite grout or cement-sand grout.  

H. During backfilling, maintain water level a minimum of 5 feet below prevailing  
 level of backfill. Do not allow the water level to cause uplift pressures in  

excess of 80 percent of downward pressure produced by weight of structure 
or backfill in place. Do not allow water levels to rise into cement-stabilized  
sand until at least 48 hour after placement.  

I. Provide uniform pipe diameter for each pipe drain run constructed for  
dewatering. Remove pipe drains when no longer required. If pipe removal is 
impractical, grout connections at 50-foot intervals and fill pipe with cement- 
bentonite grout or cement-sand grout after removal from service.  

J. The extent of ground water control for structures with permanent perforated  
underground drainage systems may be reduced, for units designed to  
withstand hydrostatic uplift pressure. Provide a means to drain affected  
portions of underground systems, including standby equipment. Maintain  
drainage systems during construction operations.  

K. Remove systems upon completion of construction or when dewatering and  
 control of surface or ground water is no longer required. 

  
L. Compact backfill to not less than 95 percent of maximum dry density in  

accordance with ASTM D 698.  

M. Foundation Slab: Maintain saturation line at least 3 feet below lowest  
elevations where concrete is to be placed. Drain foundations in areas where 
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concrete is to be placed before placing reinforcing steel. Keep free from water for 3 
 days after concrete is placed. 

 
3.02  REQUIREMENTS FOR EDUCTOR, WELL POINTS, OR DEEP WELLS 

A. For aboveground piping in ground water control system, include a 12-inch  
minimum length of clear, transparent piping between each eductor well or well 
point and discharge header to allow visual monitoring of discharge from each  
installation.  

B. Install sufficient piezometers or monitoring wells to show that trench or shaft  
excavations in water bearing materials are pre-drained prior to excavation.  
Provide separate piezometers for monitoring of dewatering and for monitoring 
of depressurization. Install piezometers and monitoring wells for tunneling as  
appropriate for selected method of work.  

C. Install piezometers or monitoring wells at least one week in advance of the 
start of associated excavation.  

D. Dewatering may be omitted for portions of under drains or other excavations, 
where auger borings and piezometers or monitoring wells show that soil is  
pre-drained by existing systems and that ground water control plan criteria  
are satisfied.  

E. Replace installations that produce noticeable amounts of sediments after  
development.  

F. Provide additional ground water control installations, or change method of  
control if, ground water control plan does not provide satisfactory results  
based on performance criteria defined by plan and by specifications. Submit  
revised plan according to Paragraph 1.06B.  

3.03  SEDIMENT TRAPS 

A. Install sediment tank as shown on approved plan. 

B. Inspect daily and clean out tank when one-third of sediment tank is filled with 
sediment.  

3.04  SEDIMENT SUMP PIT 

A. Install sediment sump pits as shown on approved plan. 

 B. Construct standpipe by perforating 12 inch to 24-inch diameter corrugated 
  metal or PVC pipe. 
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 C. Extend standpipe 12 inches to 18 inches above lip of pit. 
 

D. Convey discharge of water pumped from standpipe to sediment trapping 
device.  

E. Fill sites of sump pits, compact to density of surrounding soil and stabilize 
surface when construction is complete.  

3.05  EXCAVATION DRAINAGE 

A. Use excavation drainage methods if well-drained conditions can be achieved. 
Excavation drainage may consist of layers of crushed stone and filter fabric,  
and sump pumping, in combination with sufficient ground water control wells  
to maintain stable excavation and backfill conditions.  

3.06  MAINTENANCE AND OBSERVATION 

A. Conduct daily maintenance and observation of piezometers or monitoring  
wells while ground water control installations or excavation drainage is  
operating at the site, or water is seeping into tunnels, and maintain systems in  
good operating condition.  

B. Replace damaged and destroyed piezometers or monitoring wells with new 
piezometers or wells as necessary to meet observation schedules.  

C. Cut off piezometers or monitoring wells in excavation areas where piping is  
exposed, only as necessary to perform observation as excavation proceeds.  
Continue to maintain and make specified observations  

D. Remove and grout piezometers inside or outside of excavation area when  
ground water control operations are complete. Remove and grout monitoring 
wells when directed by Project Manager.  

3.07  MONITORING AND RECORDING  

A. Monitor and record average flow rate of operation for each deep well, or for  
each wellpoint or eductor header used in dewatering system. Also, monitor  
and record water level and ground water recovery. Record observations daily  
until steady conditions are achieved and twice weekly thereafter.  

B. Observe and record elevation of water level daily as long as ground water  
control system is in operation, and weekly thereafter until Work is completed  
or piezometers or wells are removed, except when Project Manager  
determines more frequent monitoring and recording are required. Comply  
with Project Manager's direction for increased monitoring and recording and  
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 take measures necessary to ensure effective dewatering for intended purpose.  
 

3.08  SURFACE WATER CONTROL 

A. Intercept surface water and divert it away from excavations through use of  
dikes, ditches, curb walls, pipes, sumps or other approved means.  
Requirement includes temporary works required to protect adjoining  
properties from surface drainage caused by construction operations.  

B. Divert surface water and seepage water into sumps and pump it into drainage  
channels or storm drains, when approved by agencies having jurisdiction.  
Provide settling basins when required by agencies. 
 

 
 END OF SECTION 
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Section 01580 

 
PROJECT IDENTIFICATION SIGNS 

 
PART 1 G E N E R A L 

 
1.01 SECTION INCLUDES 

 
A. Project identification sign description. 

B. Project sign installation. 

C. Maintenance and removal of Project sign. 
 

1.02 SYSTEM DESCRIPTION 
 

A. Sign Construction: Construct signs of new materials in accordance with 
Standard Detail provided at the Pre-construction Conference. 

 
B. Appearance: Maintain signs to present a clean and neat look throughout 

contract duration. 
 

C. Sign Manufacturer: Experienced professional sign company. 
 

D. Sign Placement: At locations shown in Drawings unless otherwise specified 
by Project Manager at pre-construction meeting. 

 
1. Provide one sign at each end of a linear Project involving paving, 

overlay, sewer line, storm drainage, or water main construction located 
in rights-of-ways. 

 
2. Provide one sign for site or building construction Contracts 

 
3. Provide one sign at each site for Contracts with multiple sites. 

 
4. Sign Relocation: As work progresses, relocate signs if directed by 

Project Manager in writing. Include cost for one relocation of post- 
mounted signs in Contract Price. Subsequent relocations, if directed 
by Project Manager in writing, will be subject to Change Order. 

 
E. Skid-mounted signs: Use for projects with noncontiguous locations where 

work progresses from one location to another. Design skid structure to 
withstand a 60 mile-per-hour wind load to the face or back of sign using 
stakes, straps, or ballast. Contractor shall be responsible for security of signs 
at each site. 
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1.03 SUBMITTALS 

 
A. Submit Shop Drawings under provisions of Section 01330 - Submittal 

procedures. 
 

B. Show content, layout, lettering style, lettering size, and colors. Make sign and 
lettering to scale, clearly indicating condensed lettering, if used. 

 
 
 
PART 2 P R O D U C T S 

 
2.01 SIGN MATERIALS 

 
A. Structure and Framing: Use new sign materials. 

 
1. Sign Posts: 4-inch by 4-inch pressure treated wood posts, 9 feet long 

for skid mounting and 12 feet long minimum for in-ground mounting. 
 

2. Skid Bracing: 2-inch by 4-inch wood framing material. 
 

3. Skid Members: 2-inch by 6-inch wood framing material. 
 

4. Fasteners: 
a. Galvanized steel. 
b. Attach sign to posts with 1/2-inch by 5-1/2 inch button head 

carriage bolts and secure with nuts and flat head washers. 
c. Cover button heads with white reflective film or paint to match 

sign background. 
d. Use metal brackets and braces and 3/4-inch wood screws to 

attach sign header. 
 

B. Sign and Sign Header: 3/4-inch thick marine plywood. Use 4-foot by 8 -foot 
sheet for the sign and a single piece for the header to minimize joints. Do not 
piece wood sheets to fabricate sign face. 

 
C. Paint and Primers: White industrial grade, fast-drying, oil-based paint with 

gloss finish for structural and framing members, sign, and sign header 
material surfaces. Paint all sign surfaces prior to adding adhesive 
applications. 

 
D. Colors: 

 
1. Sign Background: Reflective white 3M Scotchlite Engineer Grade, 

Pressure Sensitive Sheeting (White), or approved equal. 
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2. Border: For red border around area, which designates project name 

and project amount, use reflective red 3M Scotchlite Engineer Grade, 
Pressure Sensitive Sheeting (Red), or approved equal. 

 
3. Sign Film: 3M Scotchcal Pressure Sensitive Films, or approved equal 

for legends, symbols, lettering, and artwork. Match colors to 3M 
Scotchcal Pressure Sensitive Films. 

 
a. Lettering Below Seal: Black 
b. Lettering Above Project Name: Vivid Blue 
c. Lettering on Blue Background: White 
d. Background Behind Project Name: Vivid Blue 

 
E. City Seal: Project Manager will provide City seals to Contractor, as needed. 

 
2.02 SIGN LAYOUT 

A. Lettering: 

1. Style, Size, and Spacing: Helvetica Regular lettering. 
 

2. Condensed Style: Text may be condensed if needed to maintain sign 
composition. 

 
B. Composition: 

 
1. Lines with Standard Text 

a. Top line shall read “BUILDING TOGETHER FOR THE 
FUTURE”. 

b. Use lower left below City Seal to list names and titles for Mayor, 
Controller and Council Members. Place as shown on Drawings 
with indicated size and spacing. 

c. Center telephone number of the Customer Response Center, 
“311”, near the bottom of the area with the blue background. 

 
2. Lines with Variable Text. Use blue background space for Project name 

and dollar amount. 
a. Project Manager will provide Project name and dollar amount of 

Project for preparation of sign. Center name on one or two 
lines, and dollar amount immediately below Project name, in 
area with blue background. Use condensed lettering if 
necessary. 
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2.03 LAYOUT AND COMPOSITION FOR HEADER 

 
A. City of Houston Seal: 

1. A space of approximately 24 inches in diameter is provided for the City 
seal, the top 6 inches of which extends above the sign on the sign 
header. 

 
2. Construct sign header of same material as sign face. Cut material to 

match curve of the City seal. 
 

3. Project Manager will provide the seal to be affixed to the sign by sign 
maker. 

 
 
 
PART 3 E X E C U T I O N 

 
3.01 INSTALLATION 

 
A. Install Project identification signs within seven days after Date of 

Commencement of the Work. 
 

B. Erect signs at locations shown in Drawings unless otherwise designated by 
Project Manager at pre-construction meeting. Position sign so it is fully visible 
and readable to general public. 

 
C. Erect sign level and plumb. 

 
D. If mounted on posts, sink posts 3 to 4 feet below grade and stabilize posts to 

minimize lateral motion. Leave a minimum of 8 feet of post above existing 
grade for mounting of sign. 

 
E. Erect sign so that top edge of sign is at a nominal 8 feet above existing grade. 

 
3.02 MAINTENANCE AND REMOVAL 

 
A. Keep signs and supports clean. Repair deterioration and damage. 

 
B. Remove signs, framing, supports, and foundations to a depth of at least 2 feet 

upon completion of Project. Restore area to a condition equal to or better 
than before construction. 
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PROJECT No.: 
(FILE NO: ) 

CONTRACT No.: REVIEWED BY: 

 

 

*INSTRUCTIONS TO SIGN MAKER (LIST COMPANY NAME): 

QTY. ACTION ITEMS: 
  

Make new sign(s) 

  

Follow City standards attached 
  

Provide submittal (drawing) to the City for project sign showing content, layout, lettering 
style, lettering size, and colors 

VARIABLE TEXT 
 

Line 1 
 

Project Name:  

 

Line 2 
 

Project Amount (rounded to nearest $1000): 

ATTACHMENTS INCLUDED 

QTY. SEALS / LOGOS 

  

City of Houston - 24" diameter 

 STANDARDS 

  

Standard Specification Section 01580 - Project Identification Signs 
  

Standard Detail 
01580-03 Construction Sign 

(Instructions on reverse.) 
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INSTRUCTIONS 

 
Contractor produces this form. Contractor shall insert the information and provide the form to the sign 
maker with Contractor’s purchase order. 

 
List PROJECT No., (FILE No.), CONTRACT No., and name of City’s Project Manager REVIEWED BY. 

 
INSTRUCTIONS TO SIGN MAKER: 

 
• Give COMPANY NAME of sign maker. 

 
• Indicate QUANTITY of new signs to be made. 

 
• Direction for sign maker to follow City Standards in making signs. 

 
• Require submittals from sign maker, who provides Shop Drawing of Project sign showing content, 

layout, lettering style, lettering size, and colors. 
 

VARIABLE TEXT: 
 

• Give PROJECT NAME. Write it out in all caps and suggest line break. Lines are required. 
 

• Give Project amount to be listed on sign. Round off to nearest $1000. 
 

ATTACHMENTS INCLUDED: 
 

• Seals 
 

City provides the quantity of City seals required one for each Project sign. 
 

• Standards 
 

Contractor provides set of Standards to sign maker, including (Specification Section 01580 - 
Project Identification Signs, and Standard Detail No. 01580-03 - Construction Sign. 
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Section 01581 
 

EXCAVATION IN PUBLIC WAY PERMIT SIGNS 
 
 
PART 1 G E N E R A L 
 
1.01 SECTION INCLUDES 
 

A. Project sign installation. 
 
B. Maintenance and removal of Project sign. 

 
1.02 SYSTEM DESCRIPTION 
 

A. Sign Construction:  Construct signs of new materials. 
 
B. Appearance:  Maintain signs to present a clean and neat look throughout the 

Contract duration. 
 

C. Sign Placement:  Place signs at each street entrance to street cut excavation.  
 
1.03 SUBMITTALS 
 

A. Submit Shop Drawings under provisions of Section 01330 - Submittal 
Procedures. 

 
B. Show content, layout, lettering style, lettering size and colors.  Make sign and 

lettering to scale, clearly indicating condensed lettering, if used. 
 
 
PART 2 P R O D U C T S 
 
2.01 SIGN LAYOUT 
 

A. Conform to Texas Manual on Uniform Traffic Control Devices.  
Minimum size:  36 inches by 36 inches.   

 
B. Lettering:  Uppercase Helvetica Regular lettering. 

 
C. Composition:  Include on sign copy of street cut permit, title “City of 

Houston”, contracting department’s name, address, and 
emergency telephone number and Contractor’s name.  Project 
Manager will provide department name, address, and emergency 
telephone number for preparation of sign. 
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PART 3 E X E C U T I O N 
 
3.01 INSTALLATION 
 

A. Install Project signs before commencement of pavement excavation in Public 
Way. 

 
B. Position sign so it is fully visible and readable to general public. 

 
C. Erect sign level and plumb. 

 
D. Erect sign so that top edge of sign is at a nominal 8 feet above existing 

grade. 
 
3.02 MAINTENANCE AND REMOVAL 
 

A. Keep signs and supports clean.  Repair deterioration and damage. 
 
B. Remove signs, framing, supports and foundations to depth of at least 2 feet 

upon completion of the Work.  Restore area to condition equal to or better 
than before construction. 

 
 

END OF SECTION 
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 Section 01610 
 

 BASIC PRODUCT REQUIREMENTS 

PART 1 G E N E R A L 

1.01 SECTION INCLUDES 

A. Requirements for transportation, delivery, handling, and storage of Products. 

1.02 PRODUCTS 

A. Products: Defined in Document 00700 – General Conditions. Does not  
include machinery and equipment used for preparation, fabrication,  
conveying and erection of the Work. Products may also include existing 
materials or components designated for reuse.  

 B. For material and equipment specifically indicated or specified to be reused in the 
  work: 

1. Use special care in removal, handling, storage and reinstallation, to assure proper
 function in completed work. 

2. Arrange for transportation, storage and handling of products which require off-site 
storage, restoration or renovation.  Include cost in unit price for related items. 

 C. When contract documents require that installation of work comply with manufacturer’s 
printed Instructions, obtain and distribute copies of such instructions to parties involved in 
installation, including two copies to Project Manager.  Maintain one set of complete 
instructions at job site during installation until completion. 

D. Provide Products from the fewest number of manufacturers as practical, in  
order to simplify spare parts inventory and to allow for maximum  
interchangeability of components. For multiple components of the same size, 
type or application, use the same make and model of component throughout  
the Work.  

1.03 TRANSPORTATION  

A. Make arrangements for transportation, delivery, and handling of Products 
required for timely completion of the Work.  

B. Transport and handle Products in accordance with manufacturer’s instructions. 
  
C. Consign and address shipping documents to proper party giving name of the 

Project and its complete street address. Shipments shall be delivered to  
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Contractor.  

1.04 DELIVERY 

A. Arrange deliveries of Products to accommodate short-term site completion  
 schedules and in ample time to facilitate inspection prior to Installation. Avoid 
 deliveries that cause lengthy storage or overburden of limit storage space. 

 
B. Coordinate deliveries to avoid conflict with the Work and conditions at the site 

and to accommodate the following:  

1. Work of other contractors or the City.  

2. Limitations of storage space. 

3. Availability of equipment and personnel for handling Products.  

4. The City's use of premises. 

C. Have Products delivered to the site in manufacturer's original, unopened, 
labeled containers.  

D. Immediately upon delivery, inspect shipment to assure:  

1. Product complies with requirements of the Contract. 

2. Quantities are correct. 

3. Containers and packages are intact; labels are legible. 

4. Products are properly protected and undamaged. 

1.05 PRODUCT HANDLING 

A. Coordinate off-loading of Products delivered to the site. If necessary during 
construction, move and relocate stored Products at no additional cost to the 
City.  

B. Provide equipment and personnel necessary to handle Products, including  
those provided by the City, by methods to prevent damage to Products or  
packaging.  

C. Provide additional protection during handling as necessary to prevent  
breaking, scraping, marring, or otherwise damaging Products or surrounding 
areas.  

D. Handle Products by methods to prevent over-bending or overstressing. 
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E. Lift heavy components only at designated lifting points. 

F. Handle Products in accordance with manufacturer's recommendations. 

G. Do not drop, roll, or skid Products off delivery vehicles. Hand-carry or use  
 Suitable materials handling equipment. 

 
1.06 STORAGAE OF PRODUCTS 
 

A. Store and protect Products in accordance with manufacturer's  
recommendations and requirements of these Specifications.  

B. Make necessary provisions for safe storage of Products. Place Products so  
as to prevent damage to any part of the Work or existing facilities and to  
maintain free access at all times to all parts of the Work and to utility service  
company installations in the vicinity of the Work. Keep Products neatly and  
compactly stored in locations that will cause minimum inconvenience to other  
contractors, public travel, adjoining owners, tenants, and occupants. Arrange 
storage in a manner so as to provide easy access for inspection.  

C. Restrict storage to areas available on the site for storage of Products as  
shown on Drawings or approved by Project Manager.  

D. Provide off-site storage and protection when on-site storage is not adequate.   
Provide addresses of, and access to, off-site storage locations for inspection  
by Project Manager.  

E. Do not use lawns, grass plots, or other private property for storage purposes 
without written permission of owner or other person in possession or control  
of premises.  

F. Protect stored Products against loss or damage. 

G. Store in manufacturers' unopened containers. 

H. Neatly, safely, and compactly stack Products delivered and stored along the  
line of the Work to avoid inconvenience and damage to property owners and 
general public, and maintain at least 3 feet clearance around fire hydrants.  
Keep public, private driveways and street crossings open.  

I. Repair or replace damaged lawns, sidewalks, streets or other improvements  
to satisfaction of Project Manager. Total length that Products may be  
distributed along route of construction at one time is 1000 linear feet, unless  
otherwise approved in writing by Project Manager.  

PART 2 P R O D U C T S - Not Used 
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PART 3 E X E C U T I O N - Not Used 

END OF SECTION 
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Section 01630 
 

PRODUCT SUBSTITUTION PROCEDURES 
 
 
PART 1 G E N E R A L 
 
1.01   SECTION INCLUDES 
 

A. Options for making Product or process selections. 
 

B. Procedures for proposing equivalent Products or processes, including pre-
approved, pre-qualified, and approved Products or processes. 

 
1.02   DEFINITIONS 
 

A. Product:  As defined in Document 00700 – General Conditions.  Product 
does not include machinery and equipment used for production, fabrication, 
conveying, and erection of the Work.  Products may also include existing 
materials or components designated for reuse. 

 
B. Process:  Any proprietary system or method for installing system components 

resulting in an integral, functioning part of the Work.  For this Section, the 
word Products includes Processes. 

 
1.03   SELECTION OPTIONS 
 

A. Pre-approved Products:  Construction products of certain manufacturers or 
Suppliers designated in Specifications as "pre-approved."  The City maintains 
a list of pre-approved products.  Pre-approved Products for this Project are 
designated as pre-approved in Specifications.  Products of other 
manufacturers or suppliers are not acceptable for this Project and will not be 
considered under the submittal process for approving alternate products. 

 
B. Pre-qualified Products:  Construction products of certain manufacturers or 

Suppliers designated in Specifications as "pre-qualified."  Pre-qualified 
Products for this Project are designated as pre-qualified in Specifications.  
Products of other manufacturers or suppliers are not acceptable for this 
Project and will not be considered under the submittal process for approving 
alternate products. 

 
C. Approved Products:  Construction products of certain manufacturers or 

Suppliers designated in Specifications followed by words "or approved equal." 
Approval of alternate products not listed in Specifications may be obtained 
through provisions for product options and substitutions in Document 00700 - 
General Conditions, and by following submittal procedures specified in 
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Section 01330- Submittal Procedures. The procedure for approval of 
alternate products is not applicable to pre-approved or pre-qualified products. 

 
D. Product Compatibility:  To the maximum extent possible, provide Products 

that are of the same type or function from a single manufacturer, make, or 
source.  Where more than one choice is available, select Product that is 
compatible with other Products already selected, specified, or in use by the 
City. 

 
1.04   CONTRACTOR'S RESPONSIBILITY 
 

A. Responsibility related to Product options and substitutions is defined in 
Document 00700 - General Conditions. 

 
B. Furnish information Project Manager deems necessary to judge equivalency 

of alternate Product. 
 

C. Pay for laboratory testing, as well as any other review or examination costs, 
needed to establish equivalency between products in order to obtain 
information upon which Project Manager can base a decision. 

 
D. If Project Manager determines alternate product is not equal to that named in 

Specifications, Furnish one of the specified Products. 
 
1.05   CITY REVIEW 
 

A. Use alternate Products only when approved in writing by Project Manager.  
Project Manager's determination regarding acceptance of proposed alternate 
Product is final. 

 
B. Alternate Products shall be accepted if Products are judged by Project 

Manager to be equivalent to specified Product or to offer substantial benefit 
to the City. 

 
C. The City retains the right to accept any Product deemed advantageous to the 

City, and similarly, to reject any product deemed not beneficial to City. 
 
1.06   SUBSTITUTION PROCEDURE 
 

A. Collect and assemble technical information applicable to the proposed 
Product to aid in determining equivalency as related to the approved Product 
specified. 

 
B. Submit a written request for a construction Product to be considered as an 

alternate Product. 
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C. Submit Product information after the effective date of the Contract and within 
the time period allowed for substitution submittals given in Document 00700 - 
General Conditions.  After the submittal period has expired, requests for 
alternate Products shall be considered only when specified Product becomes 
unavailable because of conditions beyond Contractor's control. 

 
D. Submit five copies of each request for alternate Product approval.  Include 

the following information: 
 

1. Complete data substantiating compliance of proposed substitution with 
the Contract. 

 
2. For Products: 

a. Product identification, including manufacturer's name and 
address. 

b. Manufacturer's literature with Product description, performance 
and test data, and reference standards. 

c. Samples, as applicable. 
d. Name and address of similar projects on which Product was 

used and date of installation.  Include names of Owner, design 
consultant, and installing contractor. 

 
3. For construction methods: 

a. Detailed description of proposed method. 
b. Drawings illustrating methods. 

 
4. Itemized comparison of proposed substitution with Product or method 

specified. 
 

5. Data relating to changes in Construction Schedule. 
 

6. Relation to separate contracts, if any. 
 

7. Accurate cost data on proposed substitution in comparison with 
Product or method specified. 

 
8. Other information requested by Project Manager. 

 
E. Approved alternate Products will be subject to the same review process as 

the specified Product would have been for Shop Drawings, Product Data, and 
Samples.  

 
 
PART 2 P R O D U C T S  -  Not Used 
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PART 3 E X E C U T I O N  -  Not Used 
 

 
END OF SECTION 
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 Section 01725 
 
 FIELD SURVEYING 
 
 
PART 1    G E N E R A L 
 
1.01 QUALITY CONTROL 

A. Conform to State of Texas laws for surveys requiring licensed surveyors.  
Employ a surveyor acceptable to Project Manager if required by the Contract.  

1.02 MEASUREMENT AND PAYMENT 

 A. UNIT PRICES 

   1. No separate payment will be made for field surveying.  Include cost in unit 
    price for related items. 

1.03 SUBMITTALS 

A. Conform to requirements of Section 01330 - Submittal Procedures. 

B. Submit name, address, and telephone number of Surveyor to Project  
Manager before starting survey work.  

C. Submit documentation verifying accuracy of survey work on request. 

D. Submit certificate signed by Surveyor, that elevations and locations of the 
Work are in conformance with the Contract.  

1.04 PROJECT RECORD DOCUMENTS  

A. Maintain a complete and accurate log of control and survey work as it 
progresses.  

B. Prepare a certified survey setting forth dimensions, locations, angles, and  
elevations of construction and site work upon completion of foundation walls 
and major site improvements.  

C. Submit record documents under provisions of Section 01785 - Project Record  
Documents.  

1.05 EXAMINATION 

A. Verify locations of survey control points prior to starting the Work. 
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B. Notify Project Manager immediately if any discrepancies are discovered. 

1.06 SURVEY REFERENCE POINTS  

A. The City will establish survey control datum as provided in Document 00700 -  
  General Conditions and as indicated on Drawings. Inform Project Manager in 
  Advance of time horizontal and vertical control points will be established so 
 

verification deemed necessary by Project Manager may be done with 
minimum inconvenience to the City or Contractor.  

B. Locate and protect survey control points prior to starting site work; preserve 
permanent reference points during construction.  

C. Notify Project Manager a minimum of 48 hours before relocation of reference 
points is needed due to changes in grades or other reasons.  

D. Promptly report loss or destruction of reference points to Project Manager. 

E. Reimburse the City for cost of reestablishment of permanent reference points 
disturbed by construction operations.  

1.07 SURVEY REQUIREMENTS 

A. Utilize recognized engineering survey practices. 

B. Establish a minimum of two permanent benchmarks on site, referenced to 
established control points. Record horizontal and vertical location data on 
Project record documents.  

C. Establish elevations, lines and levels to provide quantities required for  
measurement and payment and for appropriate controls for the Work. Locate 
and lay out the following with appropriate instruments:  

1.  Site improvements including grading, fill and topsoil placement, utilities, 
 and footings and slabs  

2.  Grid or axis for structures 

3.  Building foundation, column locations, and ground floor elevations  

D. Periodically verify layouts. 

PART 2 P R O D U C T S - Not Used 
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PART 3 E X E C U T I O N - Not Used 

 
 END OF SECTION 
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 Section 01731 
 
 CUTTING AND PATCHING 
 
 
PART 1    G E N E R A L 
 
1.01 SECTION INCLUDES 

A. Cutting, patching and fitting of the Work or work under construction.  
Coordinating Installation or connection of the Work to existing facilities, or 
uncovering work for access, inspection or testing and related submittals.  

1.02 MEASUREMENT AND PAYMENT 

 A. UNIT PRICES 

   1. No separate payment will be made for cutting and patching.  Include cost in 
    unit price for related items. 

1.03 CUTTING AND PATCHING 

A. Perform activities to avoid interference with facility operations and work of  
others in accordance with Document 00700 - General Conditions of Contract.  

B. Execute cutting and patching, including excavation, backfill and fitting to: 

1. Remove and replace defective work or work not conforming to 
Drawings and Specifications;  

2. Take samples of installed work as required for testing; 

3. Remove construction required to provide for specified alterations or 
additions to existing work;  

4. Uncover work to allow inspection or reinspection by Project Manager or 
regulatory agencies having jurisdiction;  

5. Connect uninstalled work to completed work in proper sequence; 

6. Remove or relocate existing utilities and pipes that obstruct work; 

7. Make connections or alterations to existing or new facilities; 

8. Provide openings, channels, chases and flues and cut, patch, and 
finish; if required; or  
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9. Provide protection for other portions of the Work.  

 C. Restore existing work to a condition equal to or better than that which existed 
  Prior to cutting and patching, and to standards required by Specifications. 
   

D. Support, anchor, attach, match, trim and seal materials to work of others.  
Unless otherwise specified, Furnish and Install sleeves, inserts, and hangers 
required for execution of the Work.  

E. Provide shoring, bracing and support necessary to maintain structural  
integrity and to protect adjacent work from damage during cutting and  
patching. Request written approval from Project Manager, before cutting  
structural members such as beams, anchors, lintels, or other supports.  
Follow approved submittals, as applicable.  

F. Match new materials to existing materials by bonding, lapping, mechanically 
tying, anchoring or other effective means in order to prevent cracks and to  
minimize evidence of patching. Conceal effects of demolition and patching  
by blending new construction to existing surfaces. Avoid obvious breaks,  
joints or changes of surface appearance unless shown on Drawings or  
authorized by Project Manager.  

1.04 SUBMITTALS 

A. Conform to requirements of Section 01330 - Submittal Procedures. 

B. Submit a written request to Project Manager for consent to proceed, before  
conducting cutting operations that might affect structural integrity, design  
function, City operations, or work of another contractor.  

C. Include the following in submittal: 

1. Identification of Project  

2. Description of affected work 

3. Necessity for cutting  

4. Effect on other work and on structural integrity 

5. Describe the proposed work including:  
a. Scope of cutting and patching  
b. Contractor, Subcontractor or Supplier who will execute the work 
c. Proposed Products  
d. Extent of refinishing  
e. Schedule of operations  
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 6. Alternatives to cutting and patching 

 D. When work conditions or schedules dictate the need for change of materials or 
  methods, submit a written recommendation to Project Manager that includes:  

1.  conditions necessitating the change;  

2.  recommendations for alternative materials or methods; and 

3.  submittals required for proposed substitutions  

E. Notify Project Manager in writing when work will be uncovered for  
observation. Do not begin cutting or patching operations until authorized by 
Project Manager.  

1.05 CONNECTIONS TO EXISTING FACILITIES  

A. Perform construction operations necessary to complete connections and  
tie-ins to existing facilities. Keep existing facilities in continuous operation 
unless otherwise permitted in the Specifications or approved in writing by  
Project Manager.  

B. Coordinate interruption of service requiring connection to existing facilities  
with Project Manager. Do not bypass wastewater or sludge to waterways.  
Provide temporary pumping facilities to handle wastewater if necessary. Use 
temporary bulkheads to minimize disruption. Provide temporary power and  
piping to facilitate construction where necessary.  

C. Submit a detailed schedule of proposed connections, including shut-downs  
and tie-ins. Include proposed time and date as well as anticipated duration of 
work. Coordinate the connection schedule with the construction schedule.  

1. Submit specific times and dates to Project Manager at least 48 hours  
in advance of proposed work.  

D. Procedures and Operations: 

1. Operate existing pumps, valves and gates in required sequence under 
supervision of Project Manager. Do not operate valves, gates or other 
items of equipment without Project Manager’s knowledge.  

2. If possible, test equipment under operating conditions before making  
final tie-ins to connect equipment to existing facility.  

 3. Coordinate work and schedules. Notify Project Manger at least 48 
  Hours before shutdowns or bypasses are required. 
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PART 2 P R O D U C T S   Not Used 

PART 3 E X E C U T I O N Not Used 

 
END OF SECTION 
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Section 01732 
 

PROCEDURE FOR WATER VALVE ASSISTANCE 
 
PART 1 G E N E R A L 
 
1.01 SECTION INCLUDES 
 

A. Operation of valves.  City of Houston employees will operate existing valves.  
Contractor's employees may operate new valves included in the Project prior 
to acceptance by the City. 

 
1.02 PROCEDURE 
 

A. Perform activities listed in Exhibit A attached to this Section. 
 
1.03 SUBMITTALS 
 

A. Submit request for work order planning meetings in accordance with Exhibit 
A.  Include information listed in Step 1 of Exhibit A, attached to this Section. 

 
1.04 CANCELLATION 
 

A. Contractor, Project Manager, or Public Utilities Division may cancel a 
scheduled valve assistance appointment at no extra cost or payment to 
Contractor.  Contractor shall notify City’s appointed Project Inspector 
(“Inspector”) 24 hours in advance of cancellation.  Inspector shall notify 
Central Operation Service (COS) immediately upon receipt of cancellation 
notice.  Cancellation may be caused by bad weather, preparation work taking 
longer than anticipated, or unforeseen delays by one or more of the three 
parties.  

 
 
PART 2 P R O D U C T S  -  Not Used 
 
 
PART 3 E X E C U T I O N - Not Used 
 
 
 

END OF SECTION
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EXHIBIT A 
 

PROCEDURE FOR VALVE ASSISTANCE 
 
The following procedure will be used by Utility Maintenance Branch personnel when 
completing a service request from individual Contractors, through Inspector, for operation 
of existing water valves. 
 
ROUTINE VALVE ASSISTANCE REQUEST (NON-EMERGENCY JOBS): 
 
Step 1. a. When notified by Contractor, Inspector will schedule a work order planning meeting by 

calling Central Operation Service (COS) at (713) 295-5521 and providing information 
shown below.  The work order planning meeting shall be conducted a minimum of 
three days after the request; excluding weekends, holidays, inclement weather days, 
and the day of the call. 

 
Location of Work (Street Intersection) Project # 
Project Description   Contractor (Company Name) 
Job Superintendent’s Name  Superintendent’s Office #/Mobile #/Pager # 
Contractor’s Emergency Information Name and Phone #/Mobile #/Pager #  
Inspector/Senior Inspector  Name, Phone #/Mobile #/Pager # 

 Date & Time assistance is requested 
 

b. COS will create a work order for each wet connection, cut and plug, etc. that will be 
designated as a ”Code 40" (Private Contractor). 

 
c. COS will give Inspector the work order number.  This work order number must be 

used as a reference in all communications regarding this request for Valve 
Assistance. 

 
d. Valve personnel must have the work order number on their route sheet.  When valve 

personnel arrive at the job site for the Work Order Planning Meeting between 
Inspector, Contractor, and Utility Maintenance valve personnel, they will verify the 
street intersection and work order number with the Inspector before beginning Work 
Order Planning Meeting. 

 
e. During Work Order Planning Meeting, the work to be performed will be outlined and 

the actual date work will be performed will be mutually determined by Inspector, 
Contractor and City’s Utility Maintenance Division valve personnel, based upon 
relevant factors such as preparatory work needed, customer requirements, etc. 

 
f.  Valve personnel will perform work specifically outlined in the work order requested.  

Also, Utility Maintenance Branch valve personnel will only operate existing water 
valves.  Inspector must contact COS and request a new work order for additional 
work. 

 
 

Page 1 of 3 
Exhibit A



PROCEDURE FOR WATER  CITY OF HOUSTON  
VALVE ASSISTANCE  STANDARD GENERAL REQUIREMENT   
 

 
01732-4 

08-01-2003 

g. Valve personnel will contact the dispatcher and advise when the job is complete.  
Valve personnel will list all appropriate information on the Crew Activity Report. 
 

Step 2. Should valve personnel not be able to keep an appointment to provide valve 
assistance, Utility Maintenance Branch will provide notification to appropriate 
Inspector by phone at least 24 hours prior, with that fact and rescheduling information, 
if available. 

 
Step 3. Inspector will notify COS if valve personnel have not arrived at the site within 30 

minutes of scheduled appointment.  If Contractor is not ready when valve operator 
arrives to provide valve assistance, the City shall charge Contractor $50.00 per hour, 
starting 15 minutes after the scheduled appointment time, minimum one hour charge. 

 
Step 4. Contractor will not be due delay claims or downtime if Utility Maintenance Branch has 

notified Inspector that they will not be able to provide valve assistance as scheduled. 
 
Step 5. Test installed new valves in the presence of Inspector before substantial completion 

inspection is scheduled.  Place new valves in open position on or before the Date of 
Substantial Completion. 

 
Step 6. Project Manager will notify, in writing, Utility Maintenance Branch two months before 

the warranty expires to report any problems they have with new water lines.  Project 
Manager will notify Contractor about these problems. 
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EMERGENCY REQUEST FOR VALVE ASSISTANCE PROCEDURE: 
 
Step 1. When notified by Contractor, Inspector will request emergency Valve Assistance 

due to a broken line/service, etc. by calling COS at (713) 295-5521 and providing 
the following information: 

 
Location of Work (Street Intersection) Project # 
Project Description   Superintendent’s Office #/Mobile #/Pager # 
Contractor (Company Name)  Name and Phone #/Mobile #/Pager #  
Job Superintendent’s Name  Name, Phone #/Mobile #/Pager # 

  Contractor’s Emergency Information 
  Inspector/Senior Inspector 
  Date & Time assistance is requested 
   
Step 2. COS will create an emergency work order number and describe the work to be 

performed. 
 
Step 3. COS will give Inspector the emergency work order number.  Reference work order 

number in all communications regarding request for Valve Assistance. 
 
Step 4. COS will contact designated valve personnel and assign emergency work order.  

Dispatcher will follow standard COS procedures if this situation occurs after normal 
working hours. 

 
Step 5. Valve personnel must have the emergency work order number on the route sheet.  

When valve personnel arrive at the job site for emergency work, they will verify the 
street intersection and emergency work order number with Inspector prior to beginning 
work requested for operating existing water valves.  Valve personnel will coordinate 
verification of street intersection and work order number with Inspector prior to 
performing work. 
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Section 01740 
 

SITE RESTORATION 
 
 
PART 1 G E N E R A L 
 
1.01 SECTION INCLUDES 
 

A. Restoration of site affected by the Work in public or private property, 
including pavement, esplanades, sidewalks, driveways, fences, lawns and 
landscaping. 

 
1.02 MEASUREMENT AND PAYMENT 
 

A. Unit Prices. 
 

1. Payment for restoration of Project site disturbed by utility construction 
operations is on a linear foot basis.  Measurement will be as provided 
for corresponding utility in each Specification section.  No separate 
payment made for branch pipe, valves and, other associated work for 
utilities.  Measurement for restoration with multiple utilities within the 
same right-of-way will be on a linear foot basis for only one utility. 

 
2. No separate payment made for facility or roadway projects.  Include 

cost in the surface improvements associated with the facility or 
roadway construction. 

 
3. Payment includes required site restoration within the right-of-way or 

easement regardless of size or type of pipe, method of construction, 
paved or unpaved areas or thickness and width of pavement.  

 
4. No separate payment made for site restoration for service connections 

under this Section.  Include cost in appropriate utility section. 
 

5. Refer to Section 01270 – Measurement and Payment for Unit Price 
procedures. 

 
B. Stipulated Price (Lump Sum) Contracts.  If Contract is Stipulated Price 

Contract, include payment for work under this section in total Stipulated Price. 
 
1.03 DEFINITIONS 
 

A. Phase: Locations identified on the plans and listed in Section 1110 – 
Summary of Work under Work Sequence. 
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B. Site Restoration:  Replacement or reconstruction of Site Improvements 
located in rights-of-way, easements, public property, and private property 
affected or altered by the Work. 

 
C. Site Improvement: Includes pavement, curbs and gutters, esplanades, 

sidewalks, driveways, fences, lawns, irrigation systems, landscaping, and 
other improvements in existence at the Project site before commencement 
of construction operations. 

 
1.04 SUBMITTALS 
 

A. Conform to requirements of Section 01330 - Submittal Procedures. 
 
B. Schedule of testing, service connections, abandonment, backfill, and site 

restoration. 
 

C. Sample of notices to residents outlining their responsibility for maintenance of 
site improvements adjacent to the Project that are not disturbed by 
construction operations 

 
1.05 SCHEDULING 
 

A. Schedule testing, service connections, abandonment, backfill and site 
restoration immediately following completion of pipe laying work or paving 
within each block or line segment. 

 
B. Phased Construction: 

 
1. Commencement of subsequent Phase will follow scheduling of site 

restoration of prior Phase.   Limit work to a maximum of two Phases of 
the project. 

 
C. Construction of Projects with no Phases listed in Section 01110- Summary of 

Work: 
 

1. Complete site restoration prior to disturbing over 50% of total project 
linear feet or 2,000 linear feet, whichever is greater, of right-of-way or 
easement. 

 
2. Limit work to a maximum of 50% of total project linear feet or 2,000 

linear feet, whichever is greater, of right-of-way and easement.  
Commence work in additional right-of-way or easement after 
completion of site restoration. 
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PART 2 P R O D U C T S 
 
2.01 MATERIALS 
 

A. Pavement, Sidewalks and Driveways:  Materials specified in Section 02951 - 
Pavement Repair and Resurfacing. 

 
B. Seeding and Sodding:  Sod specified in Section 02922 - Sodding and Seed 

specified in Section 02921 - Hydromulch Seeding. 
 
C. Trees, Shrubs and Plantings:  Conform to requirements of Section 01562 – 

Tree and Plant Protection. 
 
 
PART 3    E X E C U T I O N 
 
3.01 Preparatory Work 
 

A. Provide cleanup and restoration crews to work closely behind pipe laying and 
roadway construction crews, and where necessary, during testing, service 
restoration, abandonment, backfill and surface restoration. 

 
B. Water Lines:  Unless otherwise approved by Project Manager, comply with 

the following: 
 

1. Once Project Manager approves work within a Phase, immediately 
begin preparatory work for disinfection effort. 

 
2. No later than three days after completing disinfection preparatory 

work, submit to City appropriate request for disinfection. 
 

3. If City fails to perform initial disinfection of lines in accordance with 
Section 2514 - Disinfection of Water Lines, within seven days from 
submission of appropriate request, and if approved by Project 
Manager, pipe laying operations may continue beyond approved limits 
until the City responds. 

 
4. Immediately after transfer of services, begin abandonment of old water 

lines and site restoration. 
 

C. Wastewater Lines:  
 

1. Once Project Manager approves work within a Line Segment, 
immediately begin preparatory work for testing effort. 
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2. No later than three days after completing preparatory work for testing, 

initiate testing work. 
 

3. Immediately after transfer of service connections, begin abandonment 
of old wastewater lines, and site restoration. 

 
D. Street Construction and Paving Projects 

 
1. Once Project Manager approves work within a Line Segment or block, 

immediately begin preparatory work for testing effort. 
 

2. No later than three days after completing preparatory work for testing, 
initiate testing work. 

 
3. Immediately after testing begin site restoration. 

 
E. Street Construction and Paving Projects 

 
1. Once Project Manager approves work within a block, immediately 

begin preparatory work for sidewalk construction, sodding and 
hydromulching and tree planting. 

 
2. No later than seven days after completing preparatory work, initiate 

construction. 
 

3.02 CLEANING 
 

A. Remove debris and trash to maintain a clean and orderly site in accordance 
with requirements of General Conditions and Section 01576 - Waste Material 
Disposal. 

 
3.03 LANDSCAPING AND FENCES 
 

A. Seeding and Sodding. 
 

1. Remove construction debris and level area with bank sand so that new 
grass surface matches level of existing grass and maintains pre-
construction drainage patterns.  Level and fill minor ruts or 
depressions caused by construction operations with bank sand, where 
grass is still viable. 

 
2. Restore previously existing turfed areas with sod and fertilize in 

accordance with Section 02922 - Sodding.  Sod to match existing turf. 
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3. Restore unpaved areas not requiring sodding with hydromulch seeding 
conforming to Section 02921 - Hydromulch Seeding. 

 
B. Trees, Shrubbery and Plants. 

 
1. Remove and replant trees, shrubs, and plants in accordance with 

requirements of Section 01562 – Tree and Plant Protection. 
 

C. Fence Replacement. 
 

1. Replace removed or damaged fencing to equal or better condition than 
existed prior to construction, including concrete footings and mow 
strips.  Provide new wood posts, top and bottom railing and panels.  
Metal fencing material, not damaged by the Work, may be reused. 

 
2. Remove and dispose of damaged or substandard material. 

 
3.04 MAINTENANCE 
 

A. Maintain shrubs, plantings, sodded areas and seeded areas. 
 
B. Replace shrubs, plantings and seeded or sodded areas that fail to become 

established. 
 

C. Refer to Section 01562 - Tree and Plant Protection, Section 02921 - 
Hydromulch Seeding and Section 02922 - Sodding for maintenance 
requirements. 

 
 
 

END OF SECTION 
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Section 01755 
 

STARTING SYSTEMS 
 
 
PART 1 G E N E R A L 
 
1.01 SECTION INCLUDES 
 

A. Starting systems. 
 
B. Demonstration and instructions. 

 
C. Testing, adjusting and balancing. 

 
 

PART 2 P R O D U C T S  - Not Used 
 
 
PART 3 E X E C U T I O N 
 
3.01 PREPARATION 
 

A. Coordinate schedule for start-up of various equipment and systems. 
 
B. Notify Project Manager seven days prior to startup of each item.  

 
C. Verify each piece of equipment or system has been checked for proper 

lubrication, drive rotation, belt tension, control sequence, or other damage-
causing conditions. 

 
D. Verify tests, meter readings, and specified electrical characteristics agree with 

those required by equipment or system manufacturer. 
 

E. Verify wiring and support components for equipment are complete and 
tested. 

 
F. Execute start-up under supervision in accordance with manufacturer's 

instructions. 
 

G. When specified in individual Specification sections, require manufacturer to 
provide an authorized representative to be present at the site to inspect, 
check and approve equipment or system installation prior to start-up, and to 
supervise placing equipment or system in operation. 
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H. Submit written report indicating that equipment or system has been properly 
installed and is functioning correctly. 

 
3.02 DEMONSTRATION AND INSTRUCTIONS 
 

A. Demonstrate operation and maintenance of Products to Project Manager two 
weeks prior to Date of Substantial Completion. 

 
B. Utilize O&M Manuals as the basis for instruction.  Review contents of manual 

with Project Manager in detail to explain aspects of operation and 
maintenance. 

 
C. Demonstrate start-up, operation, control, adjustment, trouble-shooting, 

servicing, maintenance, and shutdown of each item of equipment at agreed-
upon times, at the equipment location. 

 
D. Prepare and insert additional data in O&M Manuals when the need for 

additional data becomes apparent during instruction. 
 

E. At a minimum, Contractor will demonstrate the following: 
 

1. Products and procedures to be used in maintaining various surfaces, 
e.g., counter tops, toilet partitions, tile floors and carpeting; 

 
2. procedures to set and maintain landscape irrigation system; 

 
3. procedures to set and maintain security and fire alarm systems; and 

 
4. procedures to set and maintain HVAC systems. 

 
3.03 TESTING, ADJUSTING AND BALANCING 
 

A. Contractor shall appoint, employ and pay for the services of an independent 
firm to perform testing, adjusting and balancing. 

 
B. Submit reports by the independent firm to Project Manager describing 

observations and results of tests and signifying compliance or non-
compliance with specified requirements and requirements of the Contract. 

 
 

END OF SECTION 
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Section 01770 
 

CLOSEOUT PROCEDURES 
 
 
PART 1 G E N E R A L 
 
1.01 SECTION INCLUDES 
 

A. Procedures to establish Date of Substantial Completion. 
 
B. Closeout procedures for final submittals, O&M data, warranties, spare parts 

and maintenance materials. 
 
C. Texas Department of Licensing and Regulation (TDLR) inspection for Texas 

Accessibility Standards (TAS) compliance. 
 

1.02 SUBSTANTIAL COMPLETION 
 

A. Comply with Document 00700 - General Conditions regarding Date of 
Substantial Completion when Contractor considers the Work, or portion 
thereof designated by Project Manager, to be substantially complete. 

 
B. Insure the following items have been completed when included in the Work, 

prior to presenting a list of items to be inspected by Project Manager for 
issuance of a Certificate of Substantial Completion: 

 
1. cutting, plugging, and abandoning of water, wastewater, and storm 

sewer lines, as required by Contract documents for each item; 
 
2. construction of, and repairs to, pavement, driveways, sidewalks, and 

curbs and gutters; 
 
3. sodding and hydromulch seeding, unless waived by Project Manager 

in writing; 
 
4. general clean up including pavement markings, transfer of services, 

successful testing and landscape; 
 
5. additional requirements contained in Section 01110 - Summary of 

Work. 
 

C. Assist Project Manager with inspection of Contractor's list of items and 
complete or correct the items, including items added by Project Manager, 
within specified time period. 
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D. Should Project Manager's inspection show failure of Contractor to comply 
with requirements to obtain Date of Substantial Completion, including those 
items in Paragraph 1.02 B. of this section, Contractor shall complete or 
correct the items, before requesting another inspection by Project Manager. 

 
1.03 CLOSEOUT PROCEDURES 
 

A. Comply with Document 00700 - General Conditions regarding final 
completion and final payment when the Work is complete and ready for 
Project Manager's final inspection. 

 
B. Provide Project Record Documents in accordance with Section 01785 - 

Project Record Documents. 
 
C. Complete or correct items on punch list, with no new items added.  Address 

new items during warranty period. 
 
D. The City will occupy portions of the Work as specified in other sections. 
 

1.04 FINAL CLEANING 
 

A. Execute final cleaning prior to final inspection. 
 
B. For facilities, clean interior and exterior glass and surfaces exposed to view; 

remove temporary labels, stains and foreign substances, polish transparent 
and glossy surfaces, vacuum carpeted and soft surfaces. 

 
C. Clean equipment and fixtures to sanitary condition. 
 
D. Clean or replace filters of operating equipment. 
 
E. Clean debris from roofs, gutters, down spouts, and drainage systems. 
 
F. Clean site; sweep paved areas, and rake clean landscaped surfaces. 
 
G. Remove waste and surplus materials, rubbish, and temporary construction 

facilities from site following final test of utilities and completion of the Work. 
 

1.05 ADJUSTING 
 

A. Adjust operating equipment to ensure smooth and unhindered operation.  
Value of this testing and adjusting is five percent of Lump Sum Price in the 
Schedule of Values for item being tested. 
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1.06 OPERATION AND MAINTENANCE DATA 
 

A. Submit O&M data as noted in Section 01330 - Submittal Procedures. 
 
B. Five percent of lump sum amount of each piece of equipment as indicated in 

Schedule of Unit Price Work or Schedule of Values will be paid after the 
required O&M data submittals are received and approved by Project 
Manager. 

 
1.07 WARRANTIES 
 

A. Provide one original of each warranty from Subcontractors, Suppliers, and 
manufacturers. 

 
B. Provide Table of Contents and assemble warranties in a 3-ring/D binder with 

durable plastic cover. 
 
C. Submit warranties prior to final progress payment. 
 
D. Warranties shall commence in accordance with the requirements in 

Document 00700 - General Conditions. 
 

1.08 SPARE PARTS AND MAINTENANCE MATERIALS 
 

A. Provide Products, spare parts, maintenance and extra materials in quantities 
specified in individual Specification sections. 

 
B. Deliver to a location within the City limits as directed by Project Manager.  

Applicable items must be delivered prior to issuance of a final Certificate for 
Payment.  

 
 

PART 2 P R O D U C T S  -  Not Used 
 
 
PART 3 E X E C U T I O N  -  Not Used 
 
 

END OF SECTION 
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Section 01785 
 

PROJECT RECORD DOCUMENTS 
 
 
PART 1 G E N E R A L 
 
1.01 SECTION INCLUDES 
 

A. Maintenance and submittal of record documents and Samples. 
 
1.02 MAINTENANCE OF DOCUMENTS AND SAMPLES 
 

A. Maintain one record copy of documents at the site in accordance with Document 
00700 - General Conditions. 

 
B. Store record documents and Samples in field office, if a field office is required by 

the Contract, or in a secure location.  Provide files, racks, and secure storage for 
record documents and Samples. 

 
C. Label each document "PROJECT RECORD" in neat, large, printed letters. 
 
D. Maintain record documents in a clean, dry, and legible condition.  Do not use 

record documents for construction purposes.  Do not use permit drawings to 
record Modifications to the Work. 

 
E. Keep record documents and Samples available for inspection by Project 

Manager. 
 

F. Bring record documents to progress review meetings for viewing by Project 
Manager and, if applicable, Design Consultant. 

 
1.03 RECORDING 
 

A. Record information legibly with red ink pen on a set of blueline opaque drawings, 
concurrently with construction progress.  Maintain an instrument on site at all 
times for measuring elevations accurately. Do not conceal work until required 
information is recorded   

 
B. Contract Drawings and Shop Drawings: Mark each item to record completed 

Modifications, or when minor deviations exist, the actual construction including: 
 

1. Measured depths of elements of foundation in relation to finish first 
floor datum. 

2. Measured horizontal locations and elevations of Underground Facilities 
and appurtenances, referenced to permanent surface improvements. 
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3. Elevations of Underground Facilities referenced to City of Houston 

benchmark utilized for the Work. 
 
4. Measured locations of internal utilities and appurtenances concealed in 

construction, referenced to visible and accessible features of the Work. 
 
5. Dimensions and details of field changes 
 
6. Changes made by Modifications. 
 
7. Details not on original Drawings. 
 
8. References to related Shop Drawings and Modifications. 

 
C. Survey all joints of water mains at the time of construction.  Record on Drawings, 

water main invert elevation, elevation top of manway, and centerline horizontal 
location relative to baseline. 

 
D. For large diameter water mains, mark specifications and addenda to record: 
 

1. Manufacturer, trade name, catalog number and Supplier of each 
Product actually Installed. 

 
2. Changes made by Modification or field order. 

 
 3. Other matters not originally specified. 
 

E. Annotate Shop Drawings to record changes made after review. 
 
1.04 SUBMITTALS 
 

A. At closeout of the Contract, deliver Project record documents to Project 
Manager. 

 
PART 2 P R O D U C T S  -  Not Used 
 
 
PART 3 E X E C U T I O N  -  Not Used 
 
 

END OF SECTION 
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 Section 02520 

 

 FIRE HYDRANTS 

 

 

PART 1 G E N E R A L 

 

1.01 SECTION INCLUDES 

 

A. Fire hydrants. 

 

B. Adjustment of fire hydrants and gate valves. 

 

1.02 MEASUREMENT AND PAYMENT 

 

A. Unit Prices. 

 

1. Payment is on a unit price basis for each fire hydrant assembly, including 6-inch gate 

valve and box, installed regardless of barrel depth. 

 

2. Payment for fire hydrant branches (leads) is on linear foot basis for each branch 

installed.  Separate pay items are used for open-cut and augured branches. 

 

3. Payment for salvaged fire hydrants is on unit price basis for each fire hydrant 

removed and returned to City's Maintenance Quadrant Stock yard. 

 

4. Refer to Section 01270 - Measurement and Payment for unit price procedures. 

  

B. Stipulated Price (Lump Sum).  If Contract is Stipulated Price Contract, payment for work in 

this Section is included in total Stipulated Price. 

 

1.03 REFERENCES 

 

A. AWWA C 502 – Standard for Dry Barrel fire Hydrants (Latest Edition). 

 

B. AWWA C 550 - Standard for Protective Epoxy Interior Coatings for Valves and Hydrants 

 

C. SSPC SP2 - Hand Tool Cleaning 

 

D. SSPC SP3 - Power Tool Cleaning 

 

E. SSPC SP10 - Near-White Blast Cleaning 

 

F. SSPC SP11 - Power Tool Cleaning to Bare Metal 
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G. SSPC 42 – Epoxy Polyamide/Polyamidoamine Primer, performance based 

 

H. SSPC 36 – Two-Component Weatherable Aliphatic Polyurethane Topcoat, performance 

based  

 

 

1.04 SUBMITTALS 

 

A. Conform to requirements of Section 01330 - Submittal Procedures. 

 

B. Submit name of hydrant manufacturer, type of bonnet paint, and engineering control drawing 

number for hydrant proposed for use. 

 

 

PART 2 P R O D U C T S 

 

2.01 HYDRANTS 

 

A. Provide fire hydrants in conformance with AWWA C 502, Standard for Dry Barrel Fire 

Hydrants (Latest Edition).  Hydrants are approved by the City for issuance of a Certificate of 

Responsibility.   Only hydrants with current Certification of Responsibility will be allowed in 

City of Houston projects. Approved fire hydrants are listed under City’s Approved Water 

Product List.  

http://documents.publicworks.houstontx.gov/document-center/approved-water-

products/index.htm 

 

B. The Project Manager may, at any time prior to or during installation of hydrants, randomly 

select furnished hydrant for disassembly and laboratory inspection, at City expense, to verify 

compliance with Specifications.  When hydrant is found to be non-compliant, replace, at 

Contractor's expense, hydrants, with hydrants that comply with Specifications. 

 

C. Provide lower hydrant barrel fabricated from Ductile Iron Pipe as single piece, connected to 

upper hydrant barrel by means of joint coupling that will provide three hundred sixty degree 

(360) rotation of upper barrel. 

 

2.02 LEADS 

 

A. Branches (Leads):  Conform to requirements of Section 02501 - Ductile Iron Pipe and 

Fittings, Section 02502 - Steel Pipe and Fittings, and Section 02506 - Polyvinyl Chloride 

Pipe. 

 

2.03 HYDRANT PAINTING 

 

A. New hydrants and refurbished hydrants shall be shop coated as specified herein. 
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B. Exterior Above Traffic Flange (Including Bolts & Nuts).  Bolts and nuts (both above and 

below ground) shall conform to AWWA C-502 Section 4.11 and shall be stainless steel, 

cadmium plated, or zinc coated. 

 

1. Surface preparation to be in accordance with SSPC-SP 10 (NACE 2) near white blast 

cleaned surface. 

 

2. Coat with a liquid or powder epoxy primer and two part polyurethane or TGIC 

polyester top coat system with total dry film thickness (DFT) of not to exceed 20 mils 

as follows: 

 

a. Prime Coat - Liquid or powder epoxy primer with a total dry film thickness 

(DFT) of 4-6 mils, OR cathodic epoxy electro-coat (e-coat) with a (DFT) of 

0.5-1.0 mils.   

 

b. Intermediate Coat – Intermediate coat not required. 

 

c. Finish Coat - Two part polyurethane enamel to be in general conformance 

with SSPC Paint Specification No. 36 or TGIC polyester system, with a total 

dry film thickness (DFT) 1.5-3.0 mils.   Install color coded finish coating of 

bonnet in field. 

 

d. Bonnet Paint - Field apply finish coat of Silicone Alkyd Resin Enamel to be in 

general conformance with SSPC Paint Specification No. 21. Dry film 

thickness of 2 - 3 mils.  Bonnet colors are to be as specified in Paragraph 3.01 

to designate the appropriate size of water supply line. 

 

3. Colors - Primer:  Manufacturer’s standard color. Finish coat of hydrant body: Federal 

Standard Color #15187 (Blue) or equivalent. Bonnet and Connection caps: Finished 

coated white.  Paint white band of finish coat two (2) inches in width on hydrant body 

approximately six inches (6") above and parallel to traffic flange.  

 

C. Field Maintenance Painting (Exterior Above Traffic Flange) 

 

1. Surface Preparation to be in accordance with SSPC - SP2, Hand Tool Cleaning, or 

SSPC - SP3, Power Tool Cleaning, depending on condition of existing paint and 

extent of corrosion. It is not necessary to remove tightly adhered mill scale, rust, and 

paint. Mill scale, rust and paint are considered tightly adherent when they cannot be 

removed with dull putty knife. In some severe cases where it is necessary to remove 

majority of existing paint, surface should be cleaned in accordance with SSPC -SP11, 

Power Tool Cleaning to Bare Metal. 

 

2. When surface is cleaned to bare metal (SSPC - SP11), coat hydrant with three coat 

Alkyd/Silicone Alkyd system in accordance with Paragraph 2.03.B.2 as for new 
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hydrants.  When surface is cleaned to SSPC - SP2 or SSPC - SP3, coat hydrant with 

Silicone Alkyd Resin Enamel in general conformance with SSPC Paint Specification 

No. 21. Total dry film thickness of 3-6 mils. 

 

Field coating should be conducted in accordance to the individual coatings manufacturer’s 

recommendations.   

 

D. Exterior Below Traffic Flange (including lower barrel extensions). 

 

1. Surface preparation in accordance with SSPC- SP10 (NACE 2) Near White Blast 

Cleaned Surface. 

 

2. Primer: One or two coats of modified or equal polyamide epoxy primer, to be in 

general conformance with SSPC Paint Specification No. 42 or approved equal with a 

total dry film thickness (DFT) of 20 mils.  Exterior below traffic flange should be the 

same color as the above traffic flange, i.e., blue. (Federal Standard Color #15187 

(Blue) or equivalent.) 

 

 

E. Interior Surfaces Above and Below Water Line Valve (including lower barrel extensions) 

 

1. Material used for internal coating of hydrant interior ferrous surfaces must be NSF 

certified as suitable for contact with potable water as required by Chapter 290, Rules 

and Regulations for Public Water Systems, Texas Commission on Environmental 

Quality. 

 

2. Coating shall be liquid or powder epoxy system in accordance with AWWA Standard 

C - 550 (latest revision). Coating may be applied in two or three coats, according to 

manufacturer's recommendations, for total dry film thickness not to exceed 20 mils. 

 

 

PART 3    E X E C U T I O N 

 

3.01 INSTALLATION 

 

A. Set fire hydrant plumb and brace at locations and grades as shown on Drawings.  When 

barrel of hydrant passes through concrete slab, place 1-inch-thick piece of standard sidewalk 

expansion joint material around section of barrel passing through concrete. 

B. Locate nozzle center line minimum 18 inches above finish grade. 

C. Place 12-inch by 12-inch yellow indicators (plastic, sheet metal, plywood, or other material 

approved by Project Manager) on pumper nozzles of new or relocated fire hydrants installed 

on new water lines not in service.  Remove indicators after new water line is tested and 

approved by Project Manager. 

 

D. Do not cover drain ports when placing concrete thrust block. 
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E. Obtain Project Manager's approval in writing prior to installation of hydrants which require 

changes in bury depth due to obstructions not shown on Drawings.  Unit price adjustments 

will not be allowed for changes in water line flow line or fire hydrant barrel length caused by 

obstructions. 

 

F. Plug branch lines to valves and fire hydrants shown on Drawings to be removed.  Deliver fire 

hydrants designated for salvage to nearest Utility Maintenance Quadrant Facility. 

 

G. Install branches (leads) in accordance with Section 02511 - Water Lines. 

 

H. Coating Requirements: 

 

1. Apply coatings in strict accordance with manufacturer's recommendations.  No 

requirements of this specification shall cancel or supersede written directions and 

recommendations of specific manufacturer so as to jeopardize integrity of applied 

system. 

 

2. Furnish affidavit of compliance that coatings furnished complies with requirements of 

this specification and referenced standards, as applicable. 

 

I. Use following color code for field coating of hydrant bonnet to indicate size of water line 

supplying hydrant: 

 
 

Supply Water Line Diameter (inches) 
 

Bonnet Color 
 

6 
 

Yellow 
 

8 
 

White 
 

12-20 
 

Green 
 

24 and larger 
 

Orange 

 

J. Remove and dispose of unsuitable materials and debris in accordance with requirements of 

Section 01576 - Waste Material Disposal. 

 

 END OF SECTION 
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 Section 02821 

 

 CHAIN LINK FENCES AND GATES 

 

 

PART 1    GENERAL 

 

1.01 SECTION INCLUDES 

 

A. Fence framework, fabric, and accessories. 

 

B. Manual gates and related hardware. 

 

1.02 MEASUREMENT AND PAYMENT 

 

A. Unit Prices. 

 

1. Payment for rehabilitation and repair to existing chain link fence and gate under this 

Section and as shown on Drawings will be on a lump sum basis. 

 

2. Refer to Section 01270 - Measurement and Payment. 

 

B. Stipulated Price (Lump Sum).  If the Contract is a Stipulated Price Contract, payment for 

work in this Section is included in the total Stipulated Price. 

 

1.03 REFERENCES 

 

A. ANSI/ASTM A 123 - Zinc (Hot Dip Galvanized) Coatings on Iron and Steel Products. 

 

B. ANSI/ASTM F 567 - Installation of Chain-Link Fence. 

 

C. ASTM A 116 - Zinc-Coated (Galvanized) Steel Woven Wire Fence Fabric. 

 

D. ASTM A 120 - Pipe, Steel, Black and Hot-Dipped Zinc Coated (Galvanized) Welded and 

Seamless, for Ordinary Uses. 

 

E. ASTM A 153 - Zinc Coating (Hot-Dip) on Iron and Steel Hardware. 

 

F. ASTM A 392 - Zinc-Coated Steel Chain-Link Fence Fabric. 

 

G. ASTM A 428 - Weight of Coating on Aluminum-Coated Iron or Steel Articles. 

 

H. ASTM C 94 - Ready-mixed Concrete. 

 

I. ASTM F 573 - Residential Zinc-Coated Steel Chain Link Fence Fabric. 
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J. ASTM F 668 - Poly (Vinyl Chloride) (PVC) Coated Steel Chain Link Fence Fabric. 

 

K. Chain Link Fence Manufacturers Institute (CLFMI) - Product Manual. 

 

L. FS RR-F-191 - Fencing, Wire and Post Metal (and Gates, Chain Link Fence Fabric, and 

Accessories). 

 

1.04 SYSTEM DESCRIPTION 

 

A. Remove and replace chain link fabric and gate with new materials as required in this Section, 

match existing dimensions.  Existing frame to remain in place.  

 

1.05 SUBMITTALS 

 

A. Submit following Section 01330 - Submittal Procedures. 

 

B. Shop Drawings:  Indicate plan layout, spacing of components, hardware anchorage, and 

schedule of components. 

 

C. Product Data:  Provide data on fabric, accessories, fittings, and hardware that indicates items 

match or exceed the quality of existing items. 

 

1.06 QUALIFICATIONS 

 

A. Manufacturer:  Company specializing in manufacturing the products specified in this Section 

with minimum 3 years experience. 

 

1.07 FIELD MEASUREMENTS 

 

A. Verify that field measurements are as indicated on shop drawings.  Match dimensions of 

existing fence frame. 

 

 

PART 2    PRODUCTS 

 

2.01 GALVANIZED FENCING 

 

A. Fence fabric shall be No. 9 steel wire, hot galvanized after weaving, to match or exceed 

existing fence fabric. 

 

B. Framework shall be hot-dipped galvanized with a minimum coating of 2 ounces per square 

foot, or one ounce per square foot plus 30 micrograms per square inch of chromate conversion 

coating. 

 

C. Line posts shall conform to ASTM A 570 Grade 45 steel or ASTM A 569, cold rolled steel. 
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D. End corner, angle, and pull posts shall conform to ASTM A 570 Grade 45 steel or ASTM A 

569 for steel pipe. 

 

E. Top rails shall be 1.65 x 1.25-inch formed C-section; or 1.6-inch round ASTM A 569, 1.35 

pounds per foot; or 1-5/8-inch outside diameter steel pipe, 2.27 pounds per foot.  Top rails 

shall pass through openings provided for that purpose in post tops. 

 

F. Fabric ties shall be hog rings, galvanized steel wire not less than 9 gauge with a zinc coating 

of not less than 1.2 ounces per square foot. 

 

G. Bolts and nuts shall be in conformance with ASTM A 307 and shall be galvanized in 

accordance with AASHTO M 232. 

 

H. Install horizontal braces fabricated of 1-5/8-inch, 2.27-pound copper bearing steel pipe at all 

corner, gate, and end posts. 

 

I. Gates shall be either swing or slide, as shown on the Drawings.  Swing gates shall be hinged 

to swing 90 degrees or 180 degrees from closed to open.  Slide gates shall be roller type with 

no vertical obstructions.  All gate leaves shall have intermediate members and diagonal stress 

rods as required for rigid construction and shall be free from sag or twist.  All gates shall be 

fitted with vertical extension arms or shall have frame end number extended to carry barbed 

wire.  Gate posts for gates shall be 4-inch, 9.1-pound pipe.  Gate frames shall be made of 2-

inch outside diameter, castings.  Fabric shall be the same as for the fence.  Gates shall have 

malleable iron ball and socket hinges, catches, and stops. 

 

J. Provide padlocks with 2 keys each for each gate.  Locks for multiple gates at a single location 

will be keyed alike.  Posts for single gates shall be the same as end posts. 

 

PART 3    E X E C U T I O N 

 

3.01 INSTALLATION 

 

A. Install chain link fence in accordance with the directions of the manufacturer and these 

Specifications. 

 

B. Install fence posts at not more than 10-foot centers and at least 36 inches into the ground in a 

Class B concrete base.  Allow concrete to cure for at least 7 days before erecting remainder of 

fence.  Fasten fabric to line posts with wire ties spaced about 14 inches apart and to top rail 

spaced about 24 inches apart. 

 

C. Use standard chain link fence stretching equipment to stretch the fabric before tying it to the 

rails and posts.  Repeat the stretching and tying operations every 100 feet or less. 

 

D. Erect gates so they swing or slide in the appropriate direction.  Provide gate stops.  Secure 

hardware, adjust, and leave in perfect working order.  Adjust hinges and diagonal bracing so 

gates will hang level.  Adjust rollers and guides of sliding gates so gates are level. 
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E. At small natural or drainage ditches where it is not practical for fence to conform to contour 

of the ground, span the opening below the fence with wire fastened to stakes of required 

length.  The finished fence shall be plumb, taut, true to line and ground contour.  When 

directed, stake down the chain link fence at several points between posts. 

 

F. Where new fence joins an existing fence, set a corner post and brace post at the junction and 

brace as directed.  If the connection is made at other than the corner of the new fence the last 

span of the old fence shall contain a brace. 

 

 

 END OF SECTION 
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Section 05091  

WELDING 

 

PART 1 GENERAL 

 

1.01 SECTION INCLUDES 

 

A. Specification governs requirements for welding and procedures for the project. 

 

B. Project to be completed in accordance with plans and specifications. 

 

C. Welding terms are per definitions given in American Welding Society (AWS) Section 3.3. 

 

1.02 MEASUREMENT AND PAYMENT 

 

A. No separate measurement and payment for work performed under this Section except as 

indicated below. Include the cost for this work in the contract bid price for work of which this 

is a component part. 

 

B. Payment for "extra 6-in. diameter patch plate including welding in place" will be on a unit 

price basis per pound, and includes all labor, material and equipment necessary to install patch 

plate repair. 

 

C. Payment for “extra welding” will be on a unit price basis per foot and includes all labor, 

materials and equipment necessary for repair of pipe by welding. 

 

1.03 DESIGN REQUIREMENTS 

 

Reference is made to: 

 

1. American Society of Mechanical Engineers (ASME) Boiler and Pressure Vessel 

Code, Sections VIII and IX. 

 

2. American Welding Society (AWS) Standards. 

 

3. American Water Works Association (AWWA) Standard D100. 

 

4. American Petroleum Institute (API) Standard 653 - Tank Inspection, Repair, 

Alteration, and Reconstruction. 

 

1.04 SUBMITTALS 

 

Welding procedures and procedure qualification record for each grade of material encountered. 
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1.05 QUALITY CONTROL 

 

A. Welder Qualifications: 

 

1. All welders working on the project shall be qualified for the procedures proposed by 

Contractor. 

 

2. This requirement shall govern all welding regardless of the connection to be welded 

or tacked for welding. 

 

3. Certificates for each welder shall be kept at the jobsite for review by the Engineer if 

requested. 

 

4. A welder may perform welding only in positions and plate thickness for which he has 

been qualified. 

 

5. Should a welder produce welds with a high reject rate (over 5%), the welder must be 

either requalified or prohibited from making future welds. 

 

6. Welders will be qualified as outlined in AWWA D100, Section 8.3 

 

B. Welding Procedure: 

 

1. Welding procedures are required for each grade, position, and thickness of material 

encountered. 

 

2. The Contractor may use procedures that have at ready been developed for the same 

material grade upon providing documentation from a recognized laboratory. 

 

3. All procedures as a minimum must comply with AWWA D100 Section 8.2. 

 

C. Welding Records: 

 

1. Contractor is required to keep a record of the work completed. Records to be 

furnished to Owner upon request. 

 

2. This record may be cumulative but must include data on X-ray locations, welding 

operator, and type of technique used. 

 

3. Quality control to be per AWWA D1 00, Section 11. 

 

D. Environmental Conditions: 
 

1. No welding will be permitted when the environmental conditions are not conducive 

to good welding practice. 
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2. Specifically, all welding must be shielded from precipitation and winds that could 

affect the quality of deposited materials. 

 

3. When plates may be damp, such as the early morning, the Contractor may use heat to 

remove moisture and begin welding work. 

 

E. Welding Safety: 

 

Prior to welding or cutting with a torch on painted surfaces of tanks to be rehabilitated or 

demolished, the Contractor must test for presence of lead in paint. If lead is found to be present, 

the Welder must be appropriately protected in accordance with OSHA Standard for Construction 

Industry, 29 CFR 1926. 

 

 

PART 2 PRODUCTS 

 

2.01 MATERIALS AND EQUIPMENT 

 

A. Contractor is to furnish all materials and equipment to complete this item. 

 

B. All electrodes are to be stored in welding electrode ovens per manufacturer's 

recommendations. 

 

C. No electrode shall be used unless they have been in the oven at the manufacturer's 

recommended temperature for a minimum of 24 hours. 

 

D. Unused electrodes that were taken out of the oven for use in the day must be placed back in 

the oven after the work day for use at a later time. 

 

PART 3 EXECUTION 

 

3.01 FABRICATION AND ASSEMBLY 

 

A. Fabrication and assembly shall be as specified in AWWA D100 as a minimum. (All line 

tolerances to be per drawings and specifications). 

 

B. No plates will be used that have been buckled or deformed. 

 

C. Contractor is to tack weld all plates in each course in a uniform manner before weld out of that 

course, considering stresses or deformation that may occur in the welding and closure 

sequence. 

 

3.02 WELD PREPARATIONS 

 

A. No plates shall be tacked in place for welding unless the weld joint has been prepared per 

details and designs. 
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B. Plates are to be cut and deposits of slag removed by grinding. 

 

C. In cases where new welds are to join an existing plate, the existing protective coating shall be 

removed by grinding before welding is begun. 

 

D. Existing welds to be repaired shall be gouged and cleaned prior to repair. 

 

E. Weld x-rays to be provided for by the Owner. All welds which do not pass x- ray will be 

repaired by the Contractor, at no additional expense to the Owner. These welds will be x-rayed 

again upon completion of repair, at the expense of the Contractor. When more than two 

radiographs are rejected, additional x-rays can be taken as directed by the Engineer at the 

Contractor's expense. 

 

 

 

 

 

 

END OF SECTION 
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Section 09903  

PIPE COATING REHABILITATION 
 

PART 1 GENERAL 

 

1.01 SECTION INCLUDES 

 

A. Preparing surfaces, providing adequate conditions for proper workmanship, and furnishing 

and applying the protective coating materials required for metallic surfaces. 

 

1.02 MEASUREMENT AND PAYMENT 
 

A. Unit Prices 

 

1. Payment for New Pipe Guard will be on a per each basis.  Payment includes all 

labor, materials, and equipment necessary to remove and dispose of old pipe guard 

and replace with new pipe guard in accordance with Contract Documents.  Provide 

coating on new pipe guard in accordance with this Section.  No separate payment 

for existing pipe guards that are to be removed, re-coated, and restored in place.  

Include in lump sum price for Pipe Coating Rehabilitation. 

 

2. Payment for Pipe Coating Rehabilitation will be on a lump sum basis per site and 

includes scaffolding (where required), construction staging, all labor, materials, and 

equipment necessary for complete coating rehabilitation as required in this Section.  

Payment includes, but is not limited to, surface preparation, coating application, 

testing, repairs, pipe soil to air transition, restoration of existing pipe guards and pipe 

straps, replacement of nuts, bolts, and washers, restoration of existing test stations and 

cables, replacing existing end caps, complete surface restoration to original condition 

or better, surface restoration to satisfaction of Harris County Flood Control District 

inspector, and irrigation systems.  Payment also includes repair of existing hike and 

bike trail at Site 10. 

 

3. Refer to Section 01270 – Measurement and Payment for unit price procedures. 

 

B. Stipulated Price (Lump Sum) 

 

1. If Contract is Stipulated Price Contract, payment for work under this section is 

included in total stipulated price. 

 

1.03 REFERENCES 

 

A. ANSI A13.1 – Color Schedule 
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B. Federal Standard 595A – Federal Standard Colors  

 

C. Military Specification DOD-P-23236 – Paint Coating Systems, Steel Ship Tank, Fuel and Salt Water 

Ballast, Class 2 

 

D. NSF Standard 61 – Drinking Water System Components – Health Effects 

 

E. SSPC-PA 1 – Paint Application Specification No. 1 - Shop, Field and Maintenance Painting 

 

F. SSPC-PA 2 – Paint Application Specification No. 2 – Measurement of Dry Paint Thickness 

with Magnetic Gages 
 

G. SSPC-Paint 16 – Coal Tar Epoxy-Polyamide Black (or Dark Red) Paint 

 

H. SSPC-SP 2 – Hand Tool Cleaning 

 

I. SSPC-SP 3 – Power Tool Cleaning 

 

J. SSPC-SP 6/ NACE 3 – Commercial Blast Cleaning 

 

K. SSPC-VIS 1-89 – Visual Standard for Abrasive Blast Cleaned Steel 

 

L. SSPC-VIS 3 – Visual Standard for Power-and Hand-Tool Cleaned Steel 

 

M. SSPC-QP 1 – Standard Procedure for Evaluating Qualifications of Painting Contractors 

 

N. SSPC-QP 2 - Standard Procedure for Evaluating Qualifications of Painting Contractors 

to Remove Hazardous Paint 

 

O. SSPC-SP12/NACE 5 – Surface Preparation and Cleaning of Steel and Other Hard Materials 

by High-and Ultrahigh-Pressure Water Jetting Prior to Recoating 
 

1.04 DEFINITIONS 

 

A. Paint, coatings, or finishes as used in this Section include surface treatments, emulsions, 

enamels, paints, epoxies, polyurethanes, acrylics, zincs, and other protective coatings with 

the exceptions of galvanizing or anodizing, whether used as a pretreatment, primer, 

intermediate coat, or finish coat. 

B. DFT means minimum dry film thickness. 

 

C. VOC means Volatile Organic Components 

 

1.05 PERFORMANCE REQUIREMENTS 
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A. See the Drawings and other Specifications to determine how coatings under this Section will 

be applied. Paint or coat new and modified surfaces in conformance with this Section. 
 

B. Do not apply protective coatings to the following surfaces unless specifically named or 

shown to be coated: 
 

1. Concrete 

2. Stainless steel, bronze, or brass 

3. Machined surfaces 

4. Grease fittings 

5. Glass 

6. Equipment nameplates 
7. Platform gratings, stair treads, door thresholds, and other walk surfaces 

8. Galvanized steel electrical conduit and associated galvanized and factory-coated 

junction boxes and electrical panels 

9. Manhole and valve covers and rings, storm water inlet gratings, covers, and frames 

 

1.06 SUBMITTALS 

 

A. Make submittals in accordance with Section 01330 – Submittal Procedures. 

 

B. Submit the following to Project Manager for review: 

 

1. Where scaffolding systems are used, submit shop drawings signed and sealed by 

Professional Engineer licensed in the State of Texas.  Submittal will be for record 

purposes and will not constitute approval by City. 

 

2. Surface Preparation Procedures.  Submit proposed surface preparation procedures for 

each crossing to Project Manager.  Include procedures for testing and removal of 

soluble salts. 

 

3. Paint Manufacturer’s Information: Submit the following data: 

a) Paint manufacturer’s Product Data Sheet for each product proposed, including 

statements on the suitability of the material for the intended use. 

b) Technical and performance information that demonstrates compliance with 

the system performance and material requirements. 

c) Paint manufacturer’s instructions and recommendations on surface 
preparation, application and curing. 

d) Colors available for each product, where applicable. 

e) Compatibility of coating systems. 

f) Material Safety Data Sheets for each product used. 

g) VOC of each paint or coating proposed, stated in grams per litre. 
 

1.07 QUALIFICATIONS 
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A. Submit five (5) references which show that the painting Contractor has previous successful 

experience with removal or repair of lead-based paints and application of the indicated or 

comparable coating systems. Include the name, address, and the telephone number for the 

owner of each installation for which the painting Contractor provided the protective 

coating.  

 

B. Submit proof of certification in accordance with SSPC-QP 2. 
 

1.08 ENVIRONMENTAL RESTRICTIONS 

 

A. Ventilate area where coating is being applied. Post and enforce NO SMOKING OR OPEN 

FLAME signs until coating has cured. 
 

B. Provide lighting level of 80-foot candles (860 1x) measured mid-height at substrate surface. 

 

C. Restrict worker access and construction traffic from area where coating is being applied or is 

curing. 

 

D. Refer to Specification Section 13280 – Removal of Lead-Based Coatings.  Comply with 

TCEQ and OSHA regulations. 
 

1.09 WARRANTY INSPECTION AND MAINTENANCE 
 

A. Warranty Inspection: 

 

1. A warranty inspection may be conducted during the eleventh month following 

completion of coating and painting. The Contractor and a representative of the 

coating material manufacturer must attend the inspection. At the option of the City, 

the City may be represented by a NACE certified coating inspector. 

 

2. The Project Manager may, by written notice to the Contractor, reschedule the 

warranty inspection to another date within the one-year correction period, or may 

cancel the warranty inspection altogether. Cancellation of the warranty inspection 

does not relieve the Contractor of his responsibilities under the Contract Documents. 

 

3. Repair defective work discovered during the warranty inspection in accordance with 

these Specifications. 
 

PART 2 PRODUCTS 

 

2.01 COATINGS CRITERIA 

 

A. Suitability: Use suitable coating materials as recommended by the manufacturer. 

Recommendations must be accompanied by test methods used to determine suitability and 
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results of these tests. 

 

B. Compatibility: In any coating system, use only compatible materials from a single 

manufacturer. Give particular attention to compatibility of primers, intermediate coats and 

finish coats. If necessary, apply a barrier coat or tie coat between existing prime coat and 

subsequent field coats to ensure compatibility. 

 

C. Containers: Supply coating materials in sealed containers that plainly show the designated 

name, formula or specification number, batch number, color, date of manufacture, and name 

of manufacturer, all plainly legible at the time of use. 

 

D. Colors: Use colors and shades of colors of all coats of paint as selected by the Project 

Manager. Make each coat a contrasting shade to the previous and following coats to facilitate 

inspection of surface coverage of each coat. The Project Manager will select finish colors 

from the manufacturer’s standard color samples. 

 

E. Substitute or Equal Products: 

 

1. To establish equality under Section 01630 – Product Substitution Procedures, furnish 

satisfactory documentation from the manufacturer of the proposed substitute product 

that the material meets the indicated requirements and is equivalent to or better in the 

following properties: 

a) Resistance to abrasion and physical damage. 

b) Resistance to chemical attack. 

c) Life expectancy. 

d) Ability to recoat in the future. 

e) Solids content by volume. 

f) Dry film thickness per coat. 

g) Compatibility with other coatings. 
h) Suitability for the intended service. 

i) Temperature limitations in service and during application. 

j) Type and quality of recommended undercoats and topcoats. 

k) Ease of application. 

l) Ease of repairing damaged areas. 

m) Stability of colors. 

n) VOC content expressed in grams per liter. 

 

2. For substitutions, submit protective-coating materials which are standard products 

produced by recognized manufacturers who are regularly engaged in production of 

such materials for essentially identical service conditions. Where requested, provide 

the Project Manager with the names of not less than 10 successful applications of 

the proposed manufacturer’s products, which comply with these requirements. 

Applications must be in similar service environments to the job being contracted. 

 

2.02 COATING REHABILITATION SYSTEM 
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A. Above Ground: 

 

1. Surface Preparation:  Provide SSPC SP6 Commerical Blast Cleaning on surfaces 

wherever possible.  Where blast cleaning is not feasible, provide SSPC SP3 Power 

Tool Cleaning.  Contractor may provide SSPC SP 2 Hand Tool Clean as approved by 

Project Manager.  Test all surfaces to be painted for soluble salts. 

 

2. Coating system shall be as follows: 

 

a) SSPC – SP6 Blast Cleaned Surfaces:  Apply Carbomastic 15 by Carboline in 

accordance with manufacturer’s recommendations.   

 

b) SSPC-SP2 Hand Tool or SSPC-SP3 Power Tool Cleaned Surfaces:  Do not 

apply Carbomastic 15 to these areas. 

 

c) All Pipe Surfaces:  Apply Rustbond by Carboline in accordance with 

manufacturer’s recommendations. 

 

d) Finish Coat:  Apply Carbothane 134 HB by Carboline in accordance with 

manufacturer’s recommendations. 

 

e) Contractor may substitute equivalent coating system as approved by Project 

Manager. 

 

B. Soil to Air Transition: 

 

1. CZ Wrappingband by Stopaq or approved equal along with an additional layer of either 

PVC Outerwrap or Outerglass Shield by Stopaq or approved equal. 

 

PART 3 EXECUTION 

 

3.01 MANUFACTURER’S SERVICES 

 

A. Require the protective coating manufacturer to furnish a qualified technical representative to 

visit the project site for technical support as may be necessary to resolve field problems 

attributable to or associated with manufacturer’s products. 

 

3.02 WORKMANSHIP 

 

A. Use skilled craftsmen and experienced supervision. For all jobs involving lead based paint 

removal or repair, require the presence of a certified Competent Person, Lead per OSHA 

requirements. 
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B. Apply coating to produce an even film of uniform thickness. Give special attention to edges, 

corners, crevices, and joints. Ensure thorough cleaning and an adequate thickness of coating 

material. Apply coatings to produce finished surfaces free from runs, drips, ridges, waves, 

laps, brush marks, and variations in color, texture and finish. Effect complete hiding so that 

the addition of another coat would not increase the hiding. Give special attention to ensure 

that edges, corners, crevices, welds, and similar areas receive a film thickness equivalent to 

adjacent areas. Apply a brushed stripe coat to all edges and welds after priming submerged or 

severe service areas. 

 

C. Remove, mask or otherwise protect hardware, lighting fixtures, switch plates, machined 

surfaces, couplings, shafts, bearings, name plates on machinery, and other surfaces not to be 

painted. Provide drop cloths to prevent coating materials from falling on or marring adjacent 

surfaces. Protect the working parts of mechanical and electrical equipment from damage 

during surface preparation and coating operations. Mask openings in motors to prevent entry 

of coating or other materials. 

 

D. Do not damage adjacent work during blast cleaning operations. Perform spray painting under 

carefully controlled conditions. Promptly repair any damage to adjacent work or adjoining 

property occurring from blast cleaning or coating operations. 

 

E. Coordinate cleaning and coating so that dust and other contaminants from the cleaning 

process will not fall on wet, newly-coated surfaces. 
 

3.03 SURFACE PREPARATION OF FERROUS SURFACES WITH EXISTING COATINGS 

 

A. Remove grease, oil, heavy chalk, dirt, or other contaminants by solvent or detergent cleaning 

prior to abrasive blast cleaning. Determine the generic type of the existing coatings by 

laboratory testing. 

 

B. Provide the degree of cleaning specified in the coating system for the entire surface to be 

coated.  

 

C. Spot blast or power tool clean all areas of failed coating, especially those exhibiting 

significant corrosion, to Near White Metal.  Brush Off blast entire coated surface to provide 

anchor pattern for new coating. 

 

D. Test both painted and unpainted surfaces for soluble salts.  If salts are present above specified 

limits, re-clean and retest. 

 

E. Water jetting or wet-abrasive blasting may be used.  In both methods, use inhibitors approved 

by the manufacturer of the coating system, which will be applied over the cleaned area.  

Begin the coating application as soon as the surface has dried, and before the formation of 

any rusting.  Perform water jetting with or without abrasive injection, as appropriate, to 

achieve the specified degree of surface cleanliness.  Do not use water-jetting methods for 
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submerged or severe-service coating systems, unless specified for that area. 
 

3.04 SOLUBLE SALTS REMOVAL 

 
A. Abrasive blast the entire surface to be coated to a Commercial Blast finish.  

 

B. Pressure wash the entire surface with a minimum of 3000 psi. The wash water is to be of 

potable quality and soluble salt remover is to be added by means of a pressure pump or 

injector capable of overcoming the inlet line pressure, or from a pre-mixed holding tank. This 

is necessary to assure the introduction of the soluble salt remover chemistry. A backflow 

prevention device shall be installed in the supply line prior to the chemical introduction 

location (check local code).  Soluble salt remover is to be introduced at the Manufacturer’s 

recommended dilution, and the operator shall apply the wash solution at the Manufacturer’s 

recommended rate. The high pressure washer is to be equipped with a 0 degree rotating nozzle 

(0 to 15 degree flat fan nozzle may be acceptable) and the nozzle is to be held a minimum of 

4” to a maximum of 10” from the surface being washed. 

 
C. After an area of approximately 25 square feet has been washed, the surface is to be tested for 

soluble salt contamination by means of  CHLOR*TEST™ or other test method acceptable to 

Project Manager. If the contamination level is above or below the required level, the square 

foot application rate may be decreased or increased as necessary, with another test performed 

to ensure cleanliness at the adjusted application rate. This may be done several times to 

determine the most economical application rate needed to remove the soluble salts to the 

required level.  Both travel speed and/or dilution rate may be adjusted to achieve the desired 

results.  After washing, excess water is to be blown off with clean dry compressed air or fan. 

 
D. Any test area that is in excess of the acceptable level of soluble salts is to be rewashed at a 

higher application rate to achieve a clean surface. As work progresses soluble salt tests are to 

be performed in the prescribed manner every (stipulate frequency wanted) square feet (or 

square meters) to ascertain cleanliness to meet the required specification. 

 
E. Soluble Salt Remover:  The soluble salt remover shall meet the following specification: 

 
1. pH shall be 3.3 (+/- .2) 

2. VOC’s shall be 0 

3. VOHAP’s shall be 0 

4. Shelf life is to be 36 months 

5. Material shall be all organic and non-hazardous 

6. Material shall be non-flammable 

7. Material shall be suitable to be used at any pressure 

8. Material shall pass Bioassay tests for both fresh and salt water 

9. Soluble salt remover is to be CHLOR*RID® or approved equal. 

 

F. Soluble Salts Limits: 

1. Chlorides:   <3 µg/cm2 
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2. Sulfates:      <10 µg/cm2 

3. Nitrates:      <5 µg/cm2 

 
 

3.05 APPLICATION OF COATINGS 

 

A. Apply protective coatings to steel substrates in accordance with SSPC-PA1 – Paint 

Application Specification No. 1. Shop, Field and Maintenance Painting. 

 

B. Inspect cleaned surfaces and each coat prior to succeeding coats. Schedule inspections with 

the Project Manager in advance. 

 

C. Paint blast-cleaned ferrous metal surfaces before rusting or other deterioration of the surface 

occurs. Limit blast cleaning to only those surfaces that can be coated in the same working 

day unless the area to be coated is protected by humidity control equipment set to maintain 

humidity below 50 percent at all times. 

 

D. Apply coatings in accordance with the manufacturer’s instructions and this Section, 

whichever has the most stringent requirements. 

E. Give special attention to edges, angles, weld seams, flanges, nuts and bolts, and other places 

where insufficient film thickness is likely to occur. Use stripe painting by brush, after 

application of the primer, for these areas. 

 

F. Give special attention to materials, which will be joined so closely that proper surface 

preparation and application are not possible. Coat such contact surface prior to assembly or 

installation. Use only inorganic zinc primers on faying surfaces. 

 

G. Apply finish coats, including touch-up and damage repair coats, in a manner which will 

present uniform texture and color-matched appearance. 

 

H. Do not apply coatings under the following conditions: 

1. Temperature outside of the manufacturer’s recommended minimum and maximum 

range. 
2. Dust or smoke laden atmosphere. 

3. Substrate or air temperature less than 5º F (3º C) above the due point. 

4. Air temperature is expected to drop below 40ºF (14º C) or less than 5º F (3º C) above 

the dew point within 8 hours after application of the coating. 
5. Wind conditions in excess of 15 MPH or dust laden. 

 

I. Determine the dew point by use of a sling psychrometer in conjunction with the U.S. 

Department of Commerce, Weather Bureau psychometric tables. 
 

3.06 CURING OF COATINGS 
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A. Maintain curing conditions in accordance with the recommendations of the coating material 

manufacturer.  
 

3.07 SHOP AND FIELD INSPECTION AND TESTING 

 

A. Give the Project Manager a minimum of 3 days advance notice of the start of any field 

surface preparation work or coating application work, and a minimum of 7 days advance 

notice of the start of any shop surface preparation work. 

 

B. Perform surface preparation and coating applications in the presence of the Project 

Manager, or his appointed NACE certified coating inspector, unless the Project Manager has 

granted prior approval to perform the work in their absence. 

 

C. Inspection by the Project Manager or the NACE certified inspector, or the waiver of 

inspection of any particular portion of the work, does not relieve the Contractor of his 

responsibility to perform the Work in accordance with these Specifications. 

 

D. Erect and move scaffolding where requested by the Project Manager to facilitate 

inspection. Provide additional illumination to light areas to be inspected. Remove or grind 

smooth all scaffolding clips welded to the structure prior to surface preparation of the 

structure. 
 

E. Until final acceptance of the coatings, furnish inspection devices in good working condition 

for the detection of holidays and measurement of dry-film thickness (DFT) of protective 

coatings. Make DFT gauges available for the Project Manager’s use throughout the 

coating process until final acceptance of the coatings 

 

F. Provide the services of a NACE certified coating inspector for all holiday detection work 

until the final acceptance of the coatings. Test all coated surfaces with a low voltage holiday 

detector. Operate holiday inspection devices in the presence of the Project Manager. 

 

G. On ferrous metals, measure the DFT in accordance with SSPC-PA2 Measurement of Dry 

Film Thickness with magnetic gauges using either a pull-off type gauge (Elcometer 211) 

orconstant pressure gauge (Elcometer 345F), or equal. Test each coat for the correct 

thickness. Calibrate the DFT gauge at the beginning of each workday or shift in accordance 

with the directions of the manufacturer of the gauge. Do not take measurements until at least 

8 hours after coating application. On non-ferrous metals, measure the DFT with positive 

pressure eddy current gages (Elcometer 345N) or equal. 

 

H. Evaluation of blast-cleaned surface preparation work will be based upon comparison with 

photographic samples contained in SSPC-VIZ 1. 

 

I. Evaluation of surface profile will be based upon the use of TesTex pressure sensitive tapes. 
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END OF SECTION 
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SECTION 13280 

 

REMOVAL OF LEAD-BASED COATINGS 

 

PART 1 GENERAL 
 

1.01 SUMMARY 

 

This section covers surface preparation for exterior surfaces of steel water lines and appurtenances 

for maintenance application of paints, and considerations for handling of debris.  The Contractor 

shall furnish all materials, tools, and equipment necessary for the execution of the work specified 

herein.  The materials and methods used by the Contractor shall consider the potential toxicity of the 

removed paint and the potential hazards of the abrasive debris. 

 

1.02 MEASUREMENT AND PAYMENT 

 

A. Payment for Lead-Based Paint Removal will be on a lump sum basis and includes all 

labor, materials, and equipment necessary to implement containment system, 

Environmental Health and Safety Plan, soil analysis and air monitoring program, 

handling and site storage, testing of debris, transportation, disposal, and worker 

protection program in accordance with applicable local, state, and federal regulations.   

 

B. Refer to Section 01270 – Measurement and Payment for unit price procedures. 

 

1.03 REFERENCE SPECIFICATIONS 

 

A.      State of Texas Regulations. 

 

1.      Subchapter R, Waste Classification, 30 TAC, 335.501-335.521. 

 

2.      Abrasive Blasting of Water Storage Tanks Performed by Portable Operations, 30 

TAC 111.135. 

 

B.      Code of Federal Regulations. 

 

1.      29 CFR 1910, “Occupational Safety and Health Standards” (General Industry 

Standards). 

 

2.      29 CFR 1910.134, “Respiratory Protection.” 

 

3.      29 CFR 1910.1025, “Lead.” 

 

4.      29 CFR 1926, “Safety and Health Regulations for Construction” (Construction 

Industry Standards). 
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5.      40 CFR 261, “Identification and Listing of Hazardous Waste.” 

 

6.      40 CFR 262, “Standards Applicable to Generators of Hazardous Waste.” 

 

7.      40 CFR 263, “Standards Applicable to Transporters of Hazardous Waste.” 

 

8.      40 CFR 264, “Standards for Owners and Operators of Hazardous Waste 

Treatment, Storage, and Disposal Facilities.” 

9.      40 CFR 268, “Land Disposal Restrictions.” 

 

C.      Occupational Safety and Health Administration.  OSHA Booklet 3142, “Lead in 

Construction.” 

 

D.      American Society for Testing and Materials.  ASTM D3335, “Test Method for Low 

Concentrations for Lead, Cadmium, and Cobalt in Paint by Atomic Absorption 

Spectroscopy.” 

 

E.      EPA (Environmental Protection Agency) Publications. 

 

1.      SW-846, Test Methods for Evaluating Solid Waste, Physical/Chemical Methods. 

 

2.      EPA Method 3050B, “Acid Digestion of Sediments, Sludges, and Soils.” 

 

F.      The Society for Protective Coatings.  SSPC-Guide 6, Guide for Containing Surface 

Preparation Debris Generating During Paint Removal Operations. 

 

 

1.04 SUBMITTALS 

 

A.      Environmental Health and Safety Plan.  Provide detailed written programs for each of the 

items below a minimum of 30 days prior to beginning work.  Submittal will be for record 

purposes only and will not constitute approval by City. 

 

1.      Soil Analysis and Air Monitoring Program.  Provide a written plan for the 

sampling and testing analysis of pre-job and post-job soil samples for total lead 

content.  Additionally, provide a plan for air protection procedures, including 

type of air monitors to be utilized.  Submit testing laboratory name. 

 

2.      Handling and Site Storage.  A written plan that addresses the handling and site 

storage of lead-containing debris in accordance with the requirements of 40 CFR 

262 and 40 CFR 265.  The plan shall address both hazardous and Class 1 (non-

hazardous) debris, recognizing that the debris may be either, depending on test 

results.  The Contractor shall confirm that an EPA identification number will be 
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obtained, that TCEQ waste classification forms will be completed, that proper 

manifesting of the waste will be addressed, and that all site storage limitations, 

including the time of storage, container requirements, contingency plan, and 

personnel training will be observed.  Submit methods for surface preparation, 

containment and debris collection. 

 

3.      Testing of Debris.  Written procedures that will be followed for the sampling and 

testing of debris to determine if it is a hazardous waste.  The sampling procedure 

shall be in accordance with the requirements of SW-846, with the testing 

accomplished by TCLP, as defined in Appendix II of 40 CFR 261.  The program 

shall include the name of the testing laboratory to be utilized. 

 

4.      Transportation.  Written confirmation that proper transportation of the debris will 

be accomplished in accordance with the requirements of 40 CFR 263.  The name 

and license number of the transporter shall be included. 

 

5.      Disposal.  Written confirmation that the debris will be treated (if required) and 

disposed of in accordance with the requirements of 40 CFR 268 and State 

regulations.  The program shall provide assurance that the debris is handled 

properly from cradle to grave, and include the necessary notifications and 

certifications on shipments.  Provide the name and license number of the 

disposal facility, and include a schedule for the submittal of the completed 

manifests to the Owner. 

 

6.      Worker Protection Program.  Submit a written plan for the protection of workers 

per 29 CFR 1926.62.  Plan shall include required certification training of 

workers.  Provide name of competent person.  Submit name(s) of testing 

laboratory(s) that will perform blood lead testing and test personnel air monitors 

for exposure assessment. 

 

7.      Notification.  Notify TCEQ of plan to perform abrasive blasting on pipe with 

paint lead content per 30 TAC 111.135.  

 

1.05 TEXAS COMMISSION ON ENVIRONMENTAL QUALITY RULES 

 

Title 30, Part I, Chapter 111, Subchapter A, of the Texas Administrative Code addresses control of 

air pollution from visible emissions and particulate matter, and abrasive blasting of pipe performed 

by portable operations.  The Contractor shall comply with its provisions. 

 

1.06  LEAD CONTENT 

 

A sample of the existing coating has not been taken for testing. 

 

1.07 ACCESS 
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A.      From 30 TAC 111.137.  When there are private residences or public areas within a 

distance of 500 feet of the water line crossing or 10 times the height of the crossing, 

whichever is greater, the Contractor must control emissions from abrasive blasting by one 

of the following methods: 

 

1.      Vacuum blasting. 

 

2.      Shrouded wet abrasive blasting. 

 

3.      Shrouded dry blasting. 

 

4.      Shrouded hydroblasting. 

 

5.      Equivalent method approved in advance by the executive director or a designated 

representative of TCEQ. 

 

B.      If the Contractor arranges to limit public access within 500 feet of the job site during 

blasting operations, then dry abrasive blasting may be utilized as long as it doesn’t violate 

30 TAC 101.4 of the TCEQ regarding nuisance conditions.  Otherwise, one of the 

methods listed in 1.07A must be followed. If there are private residences within 500 feet 

of the job site, the sites are considered “public areas”. 

 

1.08 OSHA AND NIOSH REGULATIONS 

 

A.      The Contractor shall comply with applicable state and federal statutes regarding worker 

safety. 

 

B.      OSHA requirements for worker protection as outlined in 29 CFR 1910.1025 shall be 

followed, with the exceptions as may currently be allowed by 29 CFR 1926 as amended.  

Contractor shall bear full responsibility for implementing worker safety programs. 

 

C.      IT IS SOLELY THE CONTRACTOR’S RESPONSIBILITY TO ESTABLISH AND 

MAINTAIN A SAFE WORKING ENVIRONMENT ON THIS SUBJECT PROJECT.  

THE ULTIMATE SAFETY OF ALL PERSONNEL ENTERING THE SITE IS THE 

RESPONSIBILITY OF THE CONTRACTOR.  ALL SUBCONTRACTORS SHALL 

WORK UNDER THE PRIME CONTRACTOR’S SAFETY REQUIREMENTS. 

 

1.09 ENVIRONMENTAL REGULATIONS 

 

The Contractor shall comply with applicable environmental regulations regarding worker safety, 

public safety, and protection of the environment. 

 

1.10 DEBRIS TESTING AND DISPOSAL 
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A.      Debris generated by pipe rehabilitation operations, if applicable, shall be carefully 

controlled and disposed of. 

 

B.      Soil Quality.  The Contractor shall not contaminate the soil with lead.  Contractor to 

remove soil samples and test for total lead content prior to job start-up.  Laboratory 

analyses to be conducted in accordance with EPA SW-846.  Following completion of 

cleaning and painting operations, the Contractor will have the site soil retested.  The 

Contractor shall remove the contaminated soil if the analysis upon project completion 

shows an increase in soil lead levels of 50 ppm or greater. 

 

C.      Testing of Blast-Cleaning Debris.  Contractor shall cause the debris to be tested by TCLP 

to determine if it is hazardous in accordance with 40 CFR 261, and leachable 

concentrations of constituents of concern listed in Table 1, App. 1, 31 TAC 335.505.  

Until such testing is complete, debris shall not be dispersed on the site and shall be kept on 

plastic tarpaulins or similar surfaces and protected from wind or rain dispersion.  The 

Contractor shall cause a report of the test results to be forwarded to the Owner.  The test 

results shall show whether the debris contains a level of toxicity (metals) classified as 

hazardous or Class I (non-hazardous) in accordance with state and federal regulations. 

 

D.      Hazardous Waste.  If the tests of the debris show the waste to be hazardous, the following 

requirements shall apply. 

 

1.      Site Storage and Handling.  The Contractor shall pay strict attention to the 

requirements of Subchapter R TAC, Par.335.501-385.521, and 40 CFR 262 and 

40 CFR 265 for the classification and on-site handling of debris, with special 

attention given to the time of storage, amount of material stored at any one time, 

use of proper containers and personnel training.  Plant debris shall not be placed 

on the unprotected ground and shall be shielded adequately to prevent dispersion 

of the debris by wind or rainwater.  Any evidence of improper storage shall be 

cause for immediate shutdown of the project until corrective action can be taken. 

 

2.      Transportation and Disposal of Debris.  The Contractor shall arrange to have the 

debris transported from the site in accordance with 40 CFR 264 and 40 CFR 268.  

Signed manifests shall be returned to the Owner to verify that all steps of the 

handling treatment and disposal process have been completed properly. 

 

E.      Class I Waste.  If the tests of the debris show the waste to be a Class I non-hazardous 

material, the following requirements shall apply: 

 

1.      Site Storage and Handling.  The Contractor shall comply with the requirements 

of 30 TAC Paragraph 335.501-335.521 regarding classification of waste.  Paint 

debris shall be properly classified and reported to the TCEQ Debris shall not be 
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placed on unprotected ground and shall be shielded to prevent dispersion by 

wind or rainwater. 

 

2.      Transportation and Disposal of Debris.  The debris shall be delivered to a Class I 

landfill. Signed manifests shall be returned to the Owner to verify that all steps 

of the disposal process have been completed properly. 

 

PART 2 - PRODUCTS – Not Used 

 

PART 3 - EXECUTION – Not Used  

 

 

 

END OF SECTION 


