

Document 00911

NOTICE OF  
ADDENDUM NO. 7

Date of Addendum: 3/24/15

PROJECT NAME: Gillette Trunkline (Genesee Segment) Drainage & Paving

PROJECT NO: WBS No. M-410290-0003-4

BID DATE: **April 9, 2015** (Change in Bid Date)

FROM: Ravi Kaleyatodi, P.E., CPM, Senior Assistant Director  
City of Houston, Public Works and Engineering Department  
611 Walker St., 15th Floor  
Houston, Texas 77002  
Attn: Ellen Maas, P.E., Project Manager

TO: Prospective Bidders


The referenced Addendum forms a part of the Bidding Documents and will be incorporated into the Contract documents, as applicable.

Written questions regarding this Addendum may be submitted to the Project Manager following the procedures specified in Document 00200 – Instructions to Bidders. Immediately notify the City Engineer through the named Project Manager upon finding discrepancies or omissions in the Bid Documents.

This Addendum includes:

**ADDENDUM SYNOPSIS**

Change in Bid Date

  
Ravi Kaleyatodi, P.E., CPM  
Senior Assistant Director  
Engineering Branch  
Engineering and Construction Division

DATED: 3/24/15

END OF DOCUMENT

Document 00910

ADDENDUM NO. 7

Date of Addendum: 3/24/15

PROJECT NAME: Genesee Street Drainage and Paving Improvements

PROJECT NO: WBS No. M-410290-0003-4

BID DATE: April 9, 2015 (Change in Bid Date)

FROM: James T. Lincoln, P.E., City Engineer  
City of Houston, Department of Public Works and Engineering  
611 Walker Street, 15<sup>th</sup> Floor  
Houston, Texas 77002  
Attn: Ellen Maas, P.E., Project Manager


TO: Prospective Bidders

This Addendum forms a part of the Bidding Documents and will be incorporated into the Contract documents, as applicable. Insofar as the original Project Manual and Drawings are inconsistent, this Addendum governs.

CHANGE IN BID DATE

The Bid Date for this Project has been changed from March 26, 2015 to April 9, 2015.  
Time of day and place for submittal of bid remains the same.

END OF ADDENDUM NO. 7

  
Ravi Kaleyatodi, P.E., CPM  
Senior Assistant Director  
Department of Public Works and Engineering

DATED: 3/24/15

END OF DOCUMENT

