

Document 00911

NOTICE OF
ADDENDUM NO. 1

Date of Addendum: 3/21/16

PROJECT NAME: Garden Oaks and Shepherd Park (Central) Drainage and Paving

PROJECT NO: M-000285-0001-4

BID DATE: April 7, 2016

FROM: Ravi Kaleyatodi, P.E., CPM, Senior Assistant Director
City of Houston, Department of Public Works and Engineering
611 Walker, 15th Floor
Houston, Texas 77002
Attn: Jeffrey T. Hall, P.E., Project Manager

TO: Prospective Bidders

The referenced Addendum forms a part of the Bidding Documents and will be incorporated into the Contract documents, as applicable.

Written questions regarding this Addendum may be submitted to the Project Manager following the procedures specified in Document 00200 – Instructions to Bidders. Immediately notify the City Engineer through the named Project Manager upon finding discrepancies or omissions in the Bid Documents.

This Addendum includes:

ADDENDUM SYNOPSIS

Change the Bid Date for the project.



Ravi Kaleyatodi, P.E., CPM
Senior Assistant Director
Department of Public Works and Engineering

DATED: 3/21/16

END OF DOCUMENT

00911-1
02-01-2004
ADDENDUM NO. 1

Document 00910

ADDENDUM NO. 1

Date of Addendum: 3/21/16

PROJECT NAME: Garden Oaks and Shepherd Park (Central) Drainage and Paving

PROJECT NO: WBS No. M-000285-0001-4

BID DATE: April 7, 2016

FROM: J. Timothy Lincoln, P.E., P.E., City Engineer
City of Houston, Department of Public Works and Engineering
Houston, Texas 77002
Attn: Jeffrey T. Hall, P.E., Project Manager

TO: Prospective Bidders

This Addendum forms a part of the Bidding Documents and will be incorporated into the Contract documents, as applicable. Insofar as the original Project Manual and Drawings are inconsistent, this Addendum governs.

CHANGE IN BID DATE

The Bid Date for this Project has been changed from March 24, 2016 to April 7, 2016.

END OF ADDENDUM NO. 1



DATED: 3/21/16


Ravi Kaleyatodi, P.E., CPM
Senior Assistant Director
Department of Public Works and Engineering

END OF DOCUMENT