

Document 00911

NOTICE OF
ADDENDUM NO. 1

Date of Addendum: 4/22/16

PROJECT NAME: Clinton Drive Paving and Drainage from Hirsch to Harvey Wilson Drive

PROJECT NO: N-000804-00R3-4


BID DATE: Has changed from April 28, 2016 to May 12, 2016

FROM: J. Timothy Lincoln, P.E., City Engineer
City of Houston
Department of Public Works and Engineering
611 Walker, 15th Floor
Houston, Texas 77002
Attn: Mike Cordova, Project Manager

TO: Prospective Bidders

The referenced Addendum forms a part of the Bidding Documents and will be incorporated into the Contract documents, as applicable.

Written questions regarding this Addendum may be submitted to the Project Manager following the procedures specified in Document 00200 – Instructions to Bidders. Immediately notify the City Engineer through the named Project Manager upon finding discrepancies or omissions in the Bid Documents.



Ravi Kaleyatodi, P.E., CPM
Senior Assistant Director
Department of Public Works and
Engineering

JK 


END OF DOCUMENT

Document 00910

ADDENDUM NO. 1

Date of Addendum: 4/22/16

PROJECT NAME: Clinton Drive Paving and Drainage from Hirsch to Harvey Wilson Drive

PROJECT NO: WBS No. N-000804-00R3-4

BID DATE: May 12, 2016

FROM: J. Timothy Lincoln, P.E., City Engineer
City of Houston, Department of Public Works and Engineering
611 Walker Street
Houston, Texas 77002
Attn: Mike Cordova, Project Manager

TO: Prospective Bidders

This Addendum forms a part of the Bidding Documents and will be incorporated into the Contract documents, as applicable. Insofar as the original Project Manual and Drawings are inconsistent, this Addendum governs.

CHANGE IN BID DATE

The Bid Date for this Project has been changed from April 28, 2016 to May 12, 2016
Date Date

END OF ADDENDUM NO. 1

DATED: Ravi Kaleyatodi

Ravi Kaleyatodi, P.E., CPM
Senior Assistant Director
Department of Public Works and
Engineering

JK
RK:JHK:SAB;MC:

END OF DOCUMENT

00910-1
04-21-2016
Addendum No. 1