On-Call Neighborhood Traffic Management Program
WBS No. N-320660-0025-4 ADDENDUM

Document 00910
ADDENDUM NO. 1

Date of Addendum:

PROJECT NAME: On-Call Neighborhood Traffic Management Program Construction

PROJECT NO: WBS No. N-320660-0025-4

BID DATE: August 25, 2016 (There is no change to the Bid Date.)

FROM: Khang M. Nguyen, P.E., PTOE
City of Houston, Public Works and Engineering
611 Walker St., 5" Floor
Houston, Texas 77002
Attn:  Maria Garcia, Project Manager

TEE Prospective Bidders

This Addendum forms a part of the Bidding Documents and will be incorporated into the
Contract documents, as applicable. Insofar as the original Project Manual and
Drawings are inconsistent, this Addendum governs.

CHANGES TO DRAWINGS

Replace Speed Cushions Arrangement and Installation dated: May-2015 with
Speed Cushions Arrangement and Installation dated: July 2016 - Revised Asphalt
Speed Cushion — Installation Details

END OF ADDENDUM NO. _ 1

DATED: .QC./’&Q/%T 8/1 ?//lﬁa

Khang M. Ng y n, P.E.,'PTOE
Assistant Direc
Public Works and Engineering

END OF DOCUMENT

00910-1
02-01-2004



On-Call Neighborhood Traffic Management Program NOTICE OF
WBS No. N-320660-0025-4 ADDENDUM

Document 00911

NOTICE OF
ADDENDUM NO. _ 1

Date of Addendum:

PROJECT NAME: On-Call Neighborhood Traffic Management Program

PROJECT NO: N-320660-0025-4

BID DATE: August 25, 2016 (There is no change to the Bid Date.)

FROM: Khang M. Nguyen, P.E., PTOE
City of Houston, Public Works and Engineering
611 Walker St., 5" Floor
Houston, Texas 77002
Attn: Maria Garcia , Project Manager

TO; Prospective Bidders

The referenced Addendum forms a part of the Bidding Documents and will be incorporated into
the Contract documents, as applicable.

Written questions regarding this Addendum may be submitted to the Project Manager
following the procedures specified in Document 00200 — Instructions to Bidders. Immediately
notify the City Engineer through the named Project Manager upon finding discrepancies or
omissions in the Bid Documents.

This Addendum includes:

Replace Speed Cushions Arrangement and Installation dated: May-2015 with
Speed Cushions Arrangement and Installation dated: July 2016 - Revised Asphalt

Speed Cushion — Installation Details

Khang M. Nguyed, P.E., PTOE
Assistant Director
Public Works and Engineering

END OF DOCUMENT

00911-1
02-01-2004
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