



CITY OF HOUSTON

Public Works and Engineering
Department

Interoffice

Correspondence

To: Anna Russell
City Secretary

From: Senior Assistant Director
Engineering Branch
Engineering and Construction Division

Date: May 6, 2015

Subject: **DELAY OF RECEIPT OF BIDS FOR WIRT
ROAD DRAINAGE AND DRAINAGE AND
PAVING IMPROVEMENTS SUB-PROJECT II
WBS NO. M-000287-0002-4**

Please do not accept bids for the subject project that was scheduled for May 7, 2015. Attached is Addendum 2, which was sent out to all prospective bidders that delayed the bid date to May 14, 2015.

If you have any questions regarding this matter, please contact Storm Water Engineering Section: Dane Schneider, P.E., Managing Engineer at (832) 395-2288 or Marcus Stuckett, P.E., CFM, Supervising Engineer at (832) 395-2275.


Ravi Kaleyatodi, P.E., CPM


RK:DPS:MYS:klw

H:\design\STORM WATER ENGINEERING\SECTION\00 - PROJECTS\Wirt Road (M-0287) D12_C15\3.0 FINAL DESIGN (Ph 2)\3.7 Adv-Bid-Award\PRE-BID DOCUMENTS\Addendum No. 02\IOC_City Secretary_Delay of Bids.doc

Attachment: Addendum No.2 for subject project

c: Council Member Brenda Stardig - District A
Daniel R. Menendez, P.E.
Mike Pezeshki, P.E.
Tim Lincoln, P.E.
File WBS No. M-000287-0002-4

Document 00910

ADDENDUM NO. 2

Date of Addendum: May 6, 2015

PROJECT NAME: Wirt Road Drainage and Paving Improvements Sub-Project II

PROJECT NO: WBS No. M-000287-0002-4

BID DATE: May 7, 2015

FROM: J. Timothy Lincoln, P.E., City Engineer
City of Houston, Department of Public Works and Engineering
611 Walker Street
Houston, Texas 77002
Attn: Marcus Stuckett, P.E., CFM, Project Manager

TO: Prospective Bidders

This Addendum forms a part of the Bidding Documents and will be incorporated into the Contract documents, as applicable. Insofar as the original Project Manual and Drawings are inconsistent, this Addendum governs.

CHANGE IN BID DATE


The Bid Date for this Project has been changed from May 7, 2015 to May 14, 2015.

Date

Date

Time of day and place for submittal of bid remains the same.

END OF ADDENDUM NO. 2



RK:DPS:MYS:sdd

Ravi Kaleyatodi
Ravi Kaleyatodi, P.E., CFM
Senior Assistant Director
Department of Public Works and
Engineering

END OF DOCUMENT

Document 00911

NOTICE OF
ADDENDUM NO. 2

Date of Addendum: 2 May 6, 2015

PROJECT NAME: Wirt Road Drainage and Paving Improvements Sub-Project II

PROJECT NO: M-000287-0002-4


BID DATE: May 14, 2015

FROM: J. Timothy Lincoln, P.E., City Engineer
City of Houston
Department of Public Works and Engineering
611 Walker, 15th Floor
Houston, Texas 77002
Attn: Marcus Stuckett, P.E., CFM, Project Manager

TO: Prospective Bidders

The referenced Addendum forms a part of the Bidding Documents and will be incorporated into the Contract documents, as applicable.

Written questions regarding this Addendum may be submitted to the Project Manager following the procedures specified in Document 00200 – Instructions to Bidders. Immediately notify the City Engineer through the named Project Manager upon finding discrepancies or omissions in the Bid Documents.




Ravi Kaleyatodi, P.E., CPM
Senior Assistant Director
Department of Public Works and
Engineering

END OF DOCUMENT