

Document 00911

NOTICE OF
ADDENDUM NO. 2

Date of Addendum: 2/22/15

PROJECT NAME: Gillette Trunkline (Genesee Segment) Drainage & Paving

PROJECT NO: WBS No. M-410290-0003-4

BID DATE: March 5, 2015

FROM: Ravi Kaleyatodi, P.E., CPM, Senior Assistant Director
City of Houston, Public Works and Engineering Department
611 Walker St., 15th Floor
Houston, Texas 77002
Attn: Ellen Maas, P.E., Project Manager

TO: Prospective Bidders

The referenced Addendum forms a part of the Bidding Documents and will be incorporated into the Contract documents, as applicable.

Written questions regarding this Addendum may be submitted to the Project Manager following the procedures specified in Document 00200 – Instructions to Bidders. Immediately notify the City Engineer through the named Project Manager upon finding discrepancies or omissions in the Bid Documents.

This Addendum includes:

ADDENDUM SYNOPSIS

Change in Bid Date


Ravi Kaleyatodi, P.E., CPM
Senior Assistant Director

DATED: 2/23/15

Engineering Branch
Engineering and Construction Division



END OF DOCUMENT

Document 00910

ADDENDUM NO. 2

Date of Addendum: 2-23-2015

PROJECT NAME: Genesee Street Drainage and Paving Improvements

PROJECT NO: WBS No. M-410290-0003-4

BID DATE: March 5, 2015

FROM: James T. Lincoln, P.E., City Engineer
City of Houston, Department of Public Works and Engineering
611 Walker Street, 15th Floor
Houston, Texas 77002
Attn: Ellen Maas, P.E., Project Manager

TO: Prospective Bidders

This Addendum forms a part of the Bidding Documents and will be incorporated into the Contract documents, as applicable. Insofar as the original Project Manual and Drawings are inconsistent, this Addendum governs.

CHANGE IN BID DATE

The Bid Date for this Project has been changed from February 26, 2015 to March 5, 2015. Time of day and place for submittal of bid remains the same.

END OF ADDENDUM NO. 2


Ravi Kaleyatodi, P.E., CPM

 Senior Assistant Director
Department of Public Works and Engineering

DATED: 2/23/15

END OF DOCUMENT

