Greens Road Paving and Drainage Improvements NOTICE OF
WBS No. N-000686-0002-4: CSJ No. 0912-71-739 ADDENDUM

Document 00911

NOTICE OF
ADDENDUM NO.

f___z__
Date of Addendum: g{/fi Q/HO

PROJECT NAME: Greens Road Paving and Drainage Improvements from Aldine Westfield
Rd to John F. Kennedy Blvd

PROJECT NO: WBS No. N-000686-002-4, CSJ No. 0912-71-739

BID DATE: August 18, 2016

FROM: J. Timothy Lincoln, P.E., City Engineer
City of Houston, Department of Public Works and Engineering
611 Walker Street
Houston, Texas 77002
Attn: Sudarshan Gouni, P.E. , Project Manager

TO: Prospective Bidders

Written questions regarding this Addendum may be submitted to the Project Manager following
the procedures specified in Document 00200 — Instructions to Bidders. Immediately notify the
City Engineer through the named Project Manager upon finding discrepancies or omissions in
the Bid Documents.

This Addendum includes:

ADDENDUM SYNOPSIS
1. Changes to Bid Date
2. Changes to Project Manual

3. Changes to Drawings
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Greens Road Paving and Drainage Improvements NOTICE OF
WBS No. N-000686-0002-4; CSJ No. 0912-71-739 ADDENDUM

Loo- lodoug

Ravi Kaleyatodi,
Sl Senior Assistantéf/;/ ctor

Department of Piblic Works and
Engineering

4. Contractor Questions and Clarifications

DATED:

END OF DOCUMENT
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Document 00910
ADDENDUM NO. [ 2 ¢
Date of Addendum: g J f/fe

PROJECT NAME: Greens Road Paving and Drainage Improvements from Aldine
Westfield Rd to John F. Kennedy Bivd

PROJECT NO: WBS No. N-000686-0002-4; CSJ No. 0912-71-739

BID DATE: August 18, 2016

FROM: J. Timothy Lincoln, P.E., City Engineer
City of Houston, Department of Public Works and Engineering
611 Walker Street
Houston, Texas 77002
Attn: Sudarshan Gouni, P.E. , Project Manager

TO: Prospective Bidders
This Addendum forms a part of the Bidding Documents and will be incorporated into the
Contract documents, as applicable. Insofar as the original Project Manual and Drawings
are inconsistent, this Addendum governs.

CHANGE IN BID DATE

The Bid Date for this Project has been changed from_August 11, 2016 to August 18,
2018. The City Secretary will receive bids until 10:30 local time.

This Addendum uses the change page method: remove and replace or add pages, or
Drawing sheets, as directed in the change instructions below. Change bars (| ) are
provided in the outside margins of pages from the Project Manual to indicate where
changes have been made; no change bars are provided in added Sections. Reissued
Drawing Sheets show the Addendum number below the title block and changes in the
Drawing are noted by a revision mark and enclosed in a revision cloud.
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Greens Road Paving and Drainage Improvements
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CHANGES TO PROJECT MANUAL

1. Replace sheet 01110-11. The Right-Of-Way Acquisition table under section 1.07
F is updated.

2. Replace Document 0410B with the attached. In general, the following items are
modified:

a. Deleted Bid Item No. 108 "MTL THRIE-BEAM GD FEN (TIM POST)”

b. Changed Bid Item number for “CL A Concrete (Misc) for Channel Lining at
Detention Pond Inflow Structure” from 181 to 180 and changed from 5 CY
to 80 CY.

c. Deleted Bid Item No. 261 “Rip Rap (STONE COMMON)(DRY)(12IN)" and
added bid item No. 260 “Rip Rap (CON)(CL B)(RR8 & RR9)".

d. Change the Bid Item Number for Bid Item 142 and 143 to 141 and 142
respectively, and modified the both Bid Iltems description.

CHANGES TO DRAWINGS

1. Replace Sheet No. 18 with the attached. Bid Item “MTL THRIE-BEAM GD FEN
(TIM)(POST)” TxDOT 540-6003 is deleted.

2. Replace Sheet No. 20 with the attached. The quantity for Bid ltem “CL A
Concrete (Misc) for Channel Lining at Detention Pond Inflow Structure” TxDOT
420-6002 changed from 5 CY to 80 CY.

3. Replace Sheet No. 21 with the attached. The description of Junction Box “B” and
“C" has been modified.

4. Replace Sheet No. 114 with the attached. The MBGF from Sta. 35+87.00, 13.00’
RT to Sta. 36+36.00, 13.00’' RT and MBGF from Sta. 37+60.00, 13.00’ LT to Sta.
38+07.00, 13.00' LT has been removed. The SSCC shall connect to the concrete
traffic rail.

CONTRACTOR QUESTIONS AND CLARIFICATIONS

1. In regards to the Certificate of Responsibility, where should TxDOT Certificate of
Qualification be sent in order to receive approval to proceed with the bidding
process?

Answer: Per Document 00210T Section 10.0A.E. of the Project Manual, TxDOT
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Certificate of Qualification must be filed with the City of Houston’s Director of
Public Works and Engineering not less than three days prior to Bid Date.

2. Inregards to the DBE goal, it is set at 6% with a Race-Conscious DBE goal of
6% also. Does that mean that the actual DBE goal is the two combined at 12%7?

Answer: The actual DBE goal is 6%.

3. The bid documents show that the 24 inch waterline is all steel. The plans do not
indicate this. Which is correct?

Answer: The 24-inch waterfine material is steel unless otherwise noted on the
plans. Note 3 on the Water Plan & Profile sheets indicates that the Proposed 24"
Water Line Material is Steel, Unless Noted Otherwise.

4. Can you identify where the 10-inch High Early Strength (HES) Concrete goes?
Sheet 18 shows 10-inch HES quantities between station 59+00 - Sta. 64+00 and
between Sta. 64+00 - Sta. 68+00. However, sheets 119 and 120 don't show any
HES.

Answer: High Early Strength Concrete will be used in the leff turn lane areas at
the Fire Station driveway locations from approximately Sta. 61+00 to Sta. 62+30
and from approximately Sta. 63+20 to Sta. 68+00 (See attachment A)

5. The BEAT SSCC provided in the standard sheets requested for bid item code
545 6001 is not applicable to tie into guardrail per the review of the manufacturer.
Typical application is usually used to transition into a concrete wall. What unit
can you provide since this does not work? Also, bid item 540-6003 calls for “MTL
THRIE-BEAM GD FEN (TIM POST)” but standard detail shown on sheet 142
shows W-Beam Guardrail. Please clarify.

Answer. Please use Single Sided Crash Cushion (BEAT-SSCC) instead of a
Metal Beam Guard Fence. On Sheet No. 114 the MBGF has been removed from
Sta. 35+87.00, 13.00' RT to Sta. 36+36.00, 13.00’ RT and from Sta. 37+60.00,
13.00° LT to Sta. 38+07.00, 13.00’ LT. Bid ltem No. 108 ““MTL THRIE-BEAM GD
FEN (TIM)(POST)” is deleted and drawing No. 114 issued with this addendum.

6. There is no bid item for project signs.

Answer: Payment for installing the project signs is included in Bid Item No. 1
‘Mobilization”.

7. Sheets 348 thru 350 street name signs are shown as 12-inch. City of Houston
street name signs are usually 9-inch. Also, some of the street name signs do not
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show block numbers.

Answer: Please use 12-inch signs. The street signs with or without block
numbers shown on the plans match existing street signs.

8. Bid Item No. 91 “Thermoplastic Pavement Marking Symbol Turning ARROW"
shows a quantity of 38. Bid Item No. 92 “Thermoplastic Pavement Marking
Elongated Word ONLY” shows a quantity of 3. Should all turn lanes have the
word “ONLY” along with the arrows?

Answer: For left turn lanes with storage length less than 110 feet, City of Houston
Drawing No. 01510-02 calls for an arrow only.

9. How will the concrete rip rap under the eastbound and westbound bridge be paid
for? No bid item included in the bid tab.

Answer: Bid Item No. 261 “Rip Rap (STONE COMMON)(DRY)(12IN)” has been
deleted and bid item “Rip Rap (CON)(CL B)(RR8 & RR9)” has been added to the
aftached Document 00410B.

10. There are 5 CY of CL A Concrete (Misc) for channel lining at the detention pond
and there seems to be 279 SY there.

Answer: The quantity of Bid Item No. 180 “CL A Concrete (Misc) for Channel
Lining at Detention Pond Inflow Structure” in the attached Document 004108
quantity has been changed from 5 CY to 80 CY.

11. The descriptions of Bid Item 142 and 143 do not match with the plans on sheet
220 and 221. Please clarify.

Answer: The dimensions referring to Junction Boxes “B” and “C” have been
revised and updated in the attached Document 004108 and on Sheet No. 21
‘Summary of Storm Sewer Quantities”.

12. The Unit Measure for Bid Items No. 49, 50 and 51 is Each. Should they be in
LF? Please clarify.

Answer: Per TxDOT Specification Item 496 Removing Structures Section 3, the
items will be measured by each structure or by foot. To remove and dispose of
existing 18-inch, 36-inch and 72-inch CMP contractor will be paid per each
removal and not based on linear foot.
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13. Bid ltem No. 98 Mountable Curb Divider is shown in SF? Should it be in LF?
Please clarify.

Answer: Per City of Houston Specifications Section 02771 Part 1.02 A.1
Payment for mountable concrete curb is on square foot basis.

14. Would the City of Houston change the 24-inch steel waterline to a Class 200
DIP?

Answer: No. For the 24-inch Water line DIP will only be used where indicated on
the plans.

END OF ADDENDUM NO. _ 2

DATED: b W{ /ﬁ/

Ravi Kaleyatodi, P.E/, CPM
Senior Assistant Director

I Department of Public Works and
Engineering

RK:JHK:SG:sdd
END OF DOCUMENT
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Greens Road Paving and Drainage Improvements BID FORM
WBS No. N-000686-0002-4; CSJ No. 0912-71-739 PART B

Document 00410B
BID FORM - PART B
1.0 TOTAL BID PRICE HAS BEEN CALCULATED BY BIDDER, USING THE
FOLLOWING COMPONENT PRICES AND PROCESS (PRINT OR TYPE
NUMERICAL AMOUNTS):

A. STIPULATED PRICE: S[N/A]

(Total Bid Price; minus Base Unit Prices, Extra Unit Prices, Cash Allowances and All Alternates, if any)

B. BASE UNIT PRICE TABLE:

1L.UNIT PRICES - GENERAL ITEMS

. " Unit Price .
ltem Spec . . Unit Estimated . Total in
Base Unit Short Title . (this column .

No. Ref. Measure Quantity controls) Figures
1 01502 Mobilization LS 1 $475,000 " $475,000 ¥
2 01555 Traffic Control And Reguiation LS 1 $550.0007 $550,0007
3 01555 Flagmen LS 1 $150,0007 $150.000
4 01506 Diversion Pumping LS 1

Install Portable Low Profile Concrete Barriers
5 015855 (Including Type | And 1f) LF 6.533
6 01555 Move And Reset Portable Low Profile LF 8,133
Goncrete Barriers (Including Type | And 1)
7 01555 Remove Portable Low Profile Concrete LF 6,533
Barriers (Including Type | And 1)
8 01570 Storm Inlet Sediment Trap EA 74
9 01570 Sand Bag Barrier LF 3,200
10 01570 Filter Fabric Fence LF 15,660
11 01575 Stabilized Construction Exit EA 1
Ground Water Control For Open-Cut
12 01578 Construction LF 2,000
Preparatory Work For Sampling And Analysis
13 02105 In Potentially Petroleum Contaminated Area LS 1 $50.000° $50,0007
(PPCA)
14 02120 Disposal Of Contaminated Groundwater From GAL 500
PPCA

15 02120 PPCA Disposal (Class |) cY 5,000

16 02120 PPCA Disposal (Class 1) 94 2,500
Remove And Dispose Of Concrete Pavement
With Or Without Asphalt Overlay Regardless

17 02221 Of Thickness, From Back Of Curbs, Including SY 2,882
Base And Subgrade, W/ Or Without Curb, All
Depths
Remove And Dispose Of Concrete Sidewalk

181 02221 1 4 e Thick Or More Y 230
Remove And Dispose Of Concrete Driveways,

19 02221 All Thickness SY 3,114

00410B-1 Bidder’s Initials [ ]
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Greens Road Paving and Drainage Improvements BID FORM

WBS No. N-000686-0002-4; CSJ No. 0912-71-739 PART B

No. | et Base Unit Short Title it Eg;i::]atlittt;d “E%:ﬁ;i‘:’g" ;?;S,r in
20 02221 Remove And Dispose Of Concrete Curb LF 468

21 02221 Cv?t?%/re voirtlrc‘iogisgg:: Of Asphait Pavement sy 24284

22 | 02221 Eﬁ?r?.\éi rrl’znsc; Dispose Of Asphalt Driveways, sy 2475

23 02221 Ssir:;\ézé\t?g Dispose Of Existing Iniets All EA 10

24 02221 Z?fg;\éesgg) t?Sspose Of Existing Manholes EA 5

25 02221 \ll?vearg?’l\i/ﬁeAnd Dispose Of Existing 4-Inch Dia LF 15

26 02221 \ljveartrgl\i/geAnd Dispose Of Existing 6-Inch Dia LF 30

27 02221 \!/?Vt:rtr;!\ilgeAnd Dispose Of Existing 8-Inch Dia LE 30

28 022218 ignx;?e/r‘\"r;i Dispose Of Existing 8-Inch Dia LE 63

29 02221 Fszfergr)\\ll\leag:gnzij\?(f:riglfgr)gztsi?n%1B-InCh b LF 127

30 022218 Egn\}sgteeg\i?‘z Dispose Of Existing 16-Inch Dia LF 382

31 02221 gteorpn:vgeevrg gijgose Of Existing 8-Inch LF o

32 02221 ggrn(:vgei\vr;c: gi\?gose Of Existing 10-Inch LE 60

33 02221 Fsaz)r?rgvseeevr;dr ESSOSe Of Existing 12-Inch LE 9%

34 02221 S;Tn?gee/x;dr g{;c;:)ose Of Existing 18-Inch E »

35 02221 SET;VSE/CVZ? giégose Of Existing 10-Inch LE 20

36 02221 gﬁan:vSee/:vnec: gicsgose Of Existing 12-Inch LF 67

37 02221 gg)rrnngvge/\\/vrg giégose Of Existing 15-Inch L »

38 02221 Ig:)r;\rgvgear;dr giégose Of Existing 18-Inch LF 65

39 02221 gilrcgr\{e :;{Tgigézpose Of Existing Pipe LF 2,059

o | e | e | |

" | | | | w

42 02221 ﬁimglvnz Aénng?iAsﬁ%sigegf Existing Pipe Culvert LF 148

00410B-2 Bidder's Initials [ ]
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Greens Road Paving and Drainage Improvements BID FORM

WBS No. N-000686-0002-4: CSJ No. 0912-71-739 PART B
R Unit Price .
Item Spec . . Unit Estimated ; Total in
Base Unit Short Title : (this column )
No. Ref. Measure Quantity controls) figures
Remove And Dispose Of Existing 30-Inch RCP
a4 02221 Storm Sewer Pipe LF 173
Remove And Dispose Of Existing 36-Inch RCP
45 02221 Storm Sewer Pipe LF 61
Remove And Dispose Of Existing 48-Inch RCP
46 02221 Storm Sewer Pipe LF 92
47 02315 Ditch Excavation CcY 51
TxDOT .
48 496-6010 Remove STR (Bridge 100-499 Ft Length) EA 1
TxDOT . -
49 496-6016 Remove And Dispose Of Existing 18-Inch CMP EA 1
TxDOT ) -
50 496-6016 Remove And Dispose Of Existing 36-Inch CMP EA 1
51 TxDOT | Remove And Dispose Of Existing 72-Inch CMP EA 1
496-6016 | Pipe
See
52 Demo Remove and Relocate Existing Mailbox EA 12
Plans
TxDOT - -
53 4966040 Remove Existing Retaining Wall LF 357
TxDOT .
54 496-6057 Remove STR (Pipe Support Structure) EA 1
SUBTOTAL UNIT PRICES-GENERAL ITEMS
——-———________———————._____—_____._______________-_'
2.UNIT PRICES-PAVING ITEMS
. . Unit Price .
Item Spec . . Unit Estimated . Total in
Base Unit Short Title : (this column .
No. Ref. Measure Quantity controls) figures
55 01554 Installation Of Traffic Signs EA 35
56 01554 g:;zcatlon Of Existing Traffic Sign With New EA 3
57 01562 Tree And Protection And Preservation LS 1
58 02233 Clearing And Grubbing AC 20
Roadway Excavation With Or Without
59 02315 Subgrade cYy 33,841
Roadway Excavation With Or Without
€0 02315 Subgrade Within Limits Of PPCA cY 3:499
61 02336 Lime Stabilized Subgrade 8-inch Thick Sy 66,385
62 02336 Lime for Stabilized Subgrade (6% Dry Weight) TON 1,327
Horizontal Dowels 1-1/4-Inch Diameter 18-Inch
&3 02752 Long @ 12-Inch Spacing EA 1016
64 02581 Conduit (PVC) (SCH 40) 2-Inch LF 4,060
65 02581 Conduit (PVC) (SCH 80) 2-Inch (Bore) LF 1,940
66 02581 Pullboxes, Complete In Place EA 3
Install Temporary 72-Inch CMP For Temporary
Flow Diversion With Fittings (Including
67 02642 Removal After Cross Culverts At Approximate LF 32
Sta. 32+10 Are Installed)
68 02711 8-Inch Asphalt Stabilized Base (Gr 2) TON 669
Flexible Base Course/Tem Driveways
ee 02714 Commercial Up To 24 Feet Wide EA 43
Temporary 1.5-Inch Asphalt Pavement
70 02741 Including 8-Inch Asphalt Base For Driveways, SY 1,485
Detour/Roadway And Shoulder
00410B-3 Bidder's Initials [ ]
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Greens Road Paving and Drainage Improvements BID FORM

WBS No. N-000686-0002-4: CSJ No. 0912-71-739 PART B
. . Unit Price
Item Spec . . Unit Estimated . Total in
Base Unit Short Title N (this column
No. Ref. Measure Quantity controls) figures
3-Inch Type "D" HMAC For Transition
71 02741 Pavement TON 276
72 02751 Reinforced Concrete Pavement 10-Inch Thick sy 54,133
High Early Strength Reinforced Concrete
73 | 92751 | pavement 10-Inch Thick SY 1,104
74 02752 Street Pavement Expansion Joints With Load LF 12,194
Transfer
75 02752 Performed Expansion Joints for Sidewalks LF 2,510
76 02752 Sawcut (Concrete) LF 429
Concrete Driveways Including Excavation, 7-
77 02754 Inch Thick SF 25,316
78 02762 EiI::; Cleaning Pavement Markers 4-Inch Wide LE 12,516
79 02762 Eilr?:;CIeaning Pavement Markers 6-Inch Wide LF 1,808
Blast Cleaning Pavement Markers 24-inch
80 02762 Wide Lines LF 251
Blast Cieaning Pavement Markers Turring
81 ; 02762 ARROW EA 38
82 02762 Blast Cleaning Pavement Marking ONLY EA 3
Raised Pavement Marker TY || Two Face
83 02764 Reflective (WIW) EA 267
Temporary and Removable Reflectorized
0276 LF 294
84 2765 Pavement Markings, 4-Inch (White or Yellow) 39,29
Temporary and Removable Reflectorized
8 02765 Pavement Markings, 24-inch (White or Yellow) LF 40
Thermoplastic Pavement Marking 4-Inch Wide
86 02767 White (SLD) LF 946
Thermoplastic Pavement Marking 4-inch Wide
87 | 92767 | \npite (BRK) LF 4,140
Thermoplastic Pavement Marking 4-Inch Wide
88 02767 Yellow (SLD) LF 7,695
89 02767 wrﬁtrénoplasnc Pavement Marking 6-inch Wide LE 1,808
Thermoplastic Pavement Marking 24-Inch
90 02767 Wide White LF 251
Thermoplastic Pavement Marking Symbol
91 02767 Turning ARROW EA 38
Thermoplastic Pavement Marking Elongated
92 02767 Word ONLY EA 3
93 02771 Concrete Paving Header LF 168
94 02771 6-Inch Concrete Curb (Monolithic) LF 22,134
95 02771 6-Inch Doweled on Curb LF 6,085
96 02771 6-inch Doweled on Slotted Curb LF 349
6-Inch Concrete for Directional Island and
97 02772 Median Nose Sy 309
98 02771 Mountable Curb Divider SF 78
See
Plans Concrete Retaining Wall (6-Inch to 24-inchy),
99 Sheet Complete In Place LF 1.668
140
100 02775 Sidewalk 4 1/2-Inch Thick SF 41,134
101 02775 Wheelchair Ramp, Complete In Place SF 476
102 02915 Tree Planting (100 Gallon) EA 181
103 02921 Hydromulch Seeding AC 8.47
104 02922 Sodding SY 11,841
00410B-4 Bidder’s Initials | 1
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Greens Road Paving and Drainage Improvements BID FORM

WBS No. N-000686-0002-4: CSJ No. 0912-71-739 PART B
Unit Price .
Item Spec . . Unit Estimated . Total in
Base Unit Short Title N (this column "
No. Ref. Measure Quantity controls) figures
See
Plans Pedestrian Rail on Retaining Walls along
105 Sheet Greens Rd LF 142
141
TxDOT )
106 506-6002 Rock Filter Dams (TY 2) LF 55
TxDOT )
107 506-6003 Rock Filter Dams (TY 3) LF 1,420
TxDOT
108 545-6001 Crash Cush Atten (INSTL) EA 2
SUBTOTAL UNIT PRICES-PAVING ITEMS
3.UNIT PRICES-STORM SEWER ITEMS
. . Unit Price .
Item Spec . . Unit Estimated . Total in
Base Unit Short Title . (this column .
No. Ref. Measure Quantity controls) figures
Type C Storm Sewer Conflict Manhole
109 02082 Including 12-Inch DI Casing EA !
110 02084 Convert Grate Top to Solid Cover and Adjust EA 1
&02086 | Inlet Top to Final Grade
Adjust Existing Inlet Grate/Manhole to Match
111 02086 Final Grade EA 3
Trench Safety System for Storm Sewer
112 02260 Excavations LF 9,849
113 02315 Regrade Swale LF 371
114 02315 Regrade Ditch LF 411
115 02631 24-Inch Diameter Storm Sewer by Open Cut LF 2,919
24-Inch Diameter Storm Sewer by Open Cut in
116 02631 PPCA Area LF 323
117 02631 30-Inch Diameter Storm Sewer by Open Cut LF 925
30-Inch Diameter Storm Sewer by Open Cut in
118 02631 PPCA Area LF 167
119 02631 36-Inch Diameter Storm Sewer by Open Cut LF 306
36-Inch Diameter Storm Sewer by Open Cut
for Temporary Drainage Including tie-in to
120 02631 Existing Manhole at Sta. 37+93 and Removal LF 620
after Trunk Line on the South Side of Greens
Road is Installed
36-Inch Diameter Storm Sewer by Trenchless
Construction for Temporary Drainage Including
121 02631 Removal after Trunk Line on the South Side of LF 92
Greens Road is Installed
122 02631 42-Inch Diameter Storm Sewer by Open Cut LF 1,137
123 02631 48-Inch Diameter Storm Sewer by Open Cut LF 995
124 02631 é—lioot by 3-Foot Box Storm Sewer by Open LF 820
125 02631 é»uFtoot by 4-Foot Box Storm Sewer by Open LF 401
126 02631 g—:toot by 4-Foot Box Storm Sewer by Open LE 544
127 02631 g—uFtoot by 4-Foot Box Storm Sewer by Open LF 865
6-Foot by 4-Foot Box Storm Sewer by Open
128 02631 Cut for Cross Culvert, Including Rail LF 213
Anchorage Curb
00410B-5 Bidder's Initials | ]
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Greens Road Paving and Drainage Improvements BID FORM

WBS No. N-000686-0002-4; CSJ No. 0912-71-739 PART B
. . Unit Price .
item Spec . . Unit Estimated . Total in
Base Unit Short Title N (this column .
No. Ref. Measure Quantity controls) figures
6-Foot by 6-Foot Box Storm Sewer by Open
129 02631 Cut for Cross Cuivert, Including Rail LF 138
Anchorage Curb
130 02631 é—;oot by 4-Foot Box Storm Sewer by Open LF 180
131 02631 (‘/:-ij-‘toot by 5-Foot Box Storm Sewer by Open LE 420
132 02631 30-Inch CMP Storm Sewer Outfall LF 65
133 02631 84-Inch Diameter CMP Storm Sewer Outfali LF 57
24-Inch Diameter Storm Sewer by Open Cut,
134 02631 Including Concrete Collar and Tie-in to Existing LF 66
Offsite Drainage Structure
24-Inch Diameter Storm Sewer by Open Cut,
135 02631 Including Concrete Collar and Tie-in to Existing LF 5
Offsite Drainage Structure in PPCA Area
24-Inch Diameter Storm Sewer by Open Cut,
136 02631 Including Ring Grate LF 40
24-Inch Diameter Storm Sewer by Open Cut,
137 02631 Including Ring Grate in PPCA Area LF 12
24-Inch Diameter Storm Sewer by Open Cut,
138 | 92831 | Inciuding Tie In to Existing Inlet LF 18
36-Inch Diameter Storm Sewer by Open Cut,
139 02631 Including Concrete Collar and Tie-in to Existing LF 7
Offsite Drainage Structure
Prop 8'-10"x9'-1" Junction Box "A" at Sta.
140 02632 32+21.70 EA 1
141 02632 Prop 7'-0"x6'-4" Junction Box "B" at Sta. 36+25 EA 1
142 02632 3P;cip7 111 -0"x6'-4" Junction Box "C" at Sta. EA 1
TxDOT Furnishing and Placing Top Soil at P240
143 160- Bridge Class Culvert,, Including Regrading cY 35
6005 P240-00-00 Channel
TxDOT | CL A Conc (Channel Lining) at P240 Bridge
144 | 4206002 | Class Culvert cY 67
145 TXDOT RipRap (Stone Protection)(18 IN) at P240 cy 205
432-6033 | Bridge Class Culvert and P140 Outfalls
TxDOT
146 465-6002 MANH (COMPL)(PRM)(48IN) EA 15
TXDOT MANH (COMPL) (PRM)(48IN} Including
147 465.6002 | Removal after Trunk Line on the South Side of EA 1
Greens Road is Installed
148 TxDOT | MANH (COMPL)(PRM)(48IN) Including Tie-in EA 1
465-6002 | to 30" RCP Storm Sewer
TxDOT
149 465-6021 Inlet (COMPL)(PCO)(5FT)(None) EA 13
TxDOT
150 465-6022 | 'nlet (COMPL)Y(PCO)(SFT){Left) EA 13
TxDOT .
151 465-6023 Inlet (COMPL)(PCO)(5FT)(Right) EA 1"
00410B-6 Bidder’s Initials | ]
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Greens Road Paving and Drainage Improvements BID FORM
WBS No. N-000686-0002-4; CSJ No. 0912-71 -739 PART B
. . Unit Price .
Item Spec . . Unit Estimated . Total in
Base Unit Short Title b (this column 8
No. Ref. Measure Quantity controls) figures
TxDOT
1562 462-6024 Inlet (COMPLY(PCO)(5FT)(Both) EA 16
TxDOT
153 465-6150 Inlet (COMPL)(PAZD)(SL)(3FTX3FT) EA 2
TxDOT
154 465-6152 Inlet (COMPL)(PAZD)(RC)(3FTX3FT) EA 2
TxDOT
155 465-6275 MANH (COMPL) (JUNCT BOX) EA 6
156 TxDOT | Wingwall (PW-1)(HW=1 1FT) at P240 Bridge EA 1
466-6172 | Class Culvert
TxDOT .
157 467-6395 SET (TY 1) (24 IN) (RCP) (6:1) (P) EA 4
HCFCD | Backfill Existing Channel at P240 Bridge Class
198 | "02315 | Culvert SY 64
SUBTOTAL UNIT PRICES-STORM SEWER ITEMS
S AL YN PR LES-STORM SEWER ITEMS
4.UNIT PRICES-P140/P240 CONFLUENCE CULVERT ITEMS
et st g L Y
. . Unit Price .
Item Spec . . Unit Estimated . Total in
Base Unit Short Title {this column R
No. Ref. Measure Quantity controls) figures
4-Foot by 8-Foot Box Storm Sewer by Open
199 ] 02631 | ot at P140/P240 Confluence ounven LF 52
8-Foot by 4-Foot Box Storm Sewer by Open
160 02631 Cut at P140/P240 Confluence Culvert LF 105
See
Plans Pedestrian Rail at P140/P240 Confluence
161 Sheet Culvert LF 97
141
162 | ToFCD il Material at P140/P240 Confluence Cuvert sy 146
HCFCD | Backfill Existing Channel! at P140/P240
163 02315 Confiuence Culvert SY 33
164 TxDOT Furnishing and Placing Top Soil at P140/P240 cy 213
160-6005 | Confluence Culvert
165 TxDOT | CL A Conc (Misc) for Channel Lining at cy 36
420-6002 | P140/P240 Confluence Culvert
166 TxDOT RipRap (Stone Protection)(18 IN) at cy 11
432-6033 | P140/P240 Confluence Culvert
167 TxDOT | Wingwall (PW-1)(HW=1 1FT) at P140/P240 EA 2
466-6172 | Confiuence Culvert
168 TxDOT | Remove and Dispose of Existing 84-Inch CMP EA 1
496-6016 | at P140/P240 Confluence Culvert
SUBTOTAL UNIT PRICES-P140/P240 CONFLUENGE CULVERT ITEMS
L == e e e V]
S.UNIT PRICES-DETENTION POND ITEMS
Unit Price
Item Spec . " Unit Estimated (this Total in
No. Ref. Base Unit Short Title Measure Quantity column figures
controls)
Clearing and Grubbing of Detention Pond
169 02233 Limits Including Removal of Barbed Wire AC 4.45
Fence
6-Foot by 3-Foot Box Storm Sewer by Open
170 | 02631 | G\t at Detention Pond Inflow Strustre LF 132

00410B-7
08-01-2015
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ADDENDUM NO. 2

Greens Road Paving and Drainage Improvements BID FORM
WBS No. N-000686-0002-4; CSJ No. 0912-71-739 PART B
Unit Price
item Spec R . Unit Estimated {this Total in
No. Ref. Base Unit Short Title Measure Quantity column figures
controls)
30-Inch RCP Culvert under Detention Pond
171 02631 Driveway LF 30
6-Inch Flexible Base for the proposed driveway
172 02711 at the Detention Pond TON 12
Hot Mix Asphait Concrete Pavement for the
173 02741 Proposed Driveway at the Detention Pond TON 9
See
174 | PN bt Channel at the Detention Pond LF 483
Sheet
167
See
Plans L
175 Sheet 24-Inch Slip-in Flap Gate EA 1
251
HCFCD | Detention Basin Excavation, Grading and Off-
176 02316 Site Disposal, Including Backslope Swales cy 72,370
HCFCD Backslope Interceptor Structure Including Ali
177 02376 Pipe, Bedding and Backfill, All Depths, EA 3
Complete in Place
178 02631 24-Inch RCP Strom Sewer by Open Cut LF 181
179 TxDOT Furnishing and Placing Top Soil at Detention cy 47
160-6005 | Pond Inflow Structure
180 TxDOT CL A Cong (Misc) for Channel Lining at cy 80
420-6002 | Detention Pond Inflow Structure
181 TxDOT | Rip Rap (Stone Protection)(18IN) at Detention cy 143
432-6033 | Pond Inflow and Outfall Structures
182 TXDOT | Headwall (CH-FW-30) (DIA=24IN) at Detention EA 1
466-6035 | Pond Qutfall Structure
183 TxDOT | Wingwall (PW-1) HW=5 FT at Detention Pond EA 1
466-6180 | Inflow Structure
184 TxDOT | Wingwall (PW-1) HW=7 FT at Detention Pond EA 1
466-6182 | Inflow Structure
SUBTOTAL UNIT PRICES-DETENTION POND ITEMS
6.UNIT PRICES-WATER ITEMS
Unit Price
Item Spec " Unit Estimated (this Total in
No. Ref. Base Unit Short Title Measure Quantity column figures
controls)
Adjust Water MH Top to Match Final Grade,
185 02086 including relocation of Existing Vent with EA 2
Bollards
Adjust Existing Fire Hydrant and Valve Box to
186 02086 Match Final Grade Elevation EA 2
24-Inch Diameter Steel Waterline Welded Steel
187 02502 for Aerial Crossing, Including Support Bracket LF 152
Assembly, Pipe Roller and Roller Support
188 02511 6-Inch Diameter Cut and Plug EA 3
189 02511 8-Inch Diameter Plug and Clamp EA 3
190 02511 24-Inch Dished Head Plug within Limits of EA 1
PPCA
4-Inch Diameter DIP Waterline by Trenchless
191 02511 Construction LF 48
192 02511 4-Inch Diameter Waterline by Open-Cut LF 10
00410B-8 Bidder’s Initials [ |
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Greens Road Paving and Drainage Improvements BID FORM

WBS No. N-000686-0002-4; CSJ No. 0912-71-739 PART B
Unit Price
ltem Spec . . Unit Estimated (this Total in
No. Ref Base Unit Short Title Measure Quantity column figures
controls)
6-Inch Diameter DIP Waterline by Trenchless
193 02511 Construction LF 106
194 02511 6-Inch Diameter DIP Waterline by Open-Cut LF 10
8-Inch Diameter Waterline by Trenchless
195 02511 Construction LF 36
196 02511 8-Inch Diameter DIP Waterline by Trenchless LF 367

Construction With Restrained Joint

197 02511 8-Inch Diameter DIP Waterline by Open-Cut LF 10

198 02511 12-Inch Diameter Waterline by Open-Cut within

Limits of PPCA LF 32
16-Inch Diameter Waterline by Open-Cut within
199 | 025111 iniits of PPCA LF 8
200 02511 24-Inch Diameter Steel Waterline by Open-Cut LF 4,916
24-Inch Diameter Steel Waterline by Open-Cut
201 02511 With Restrained Joint LF 903
202 02511 24-Inch Diameter Steel Waterline by Open-Cut LF 200

With Restrained Joint within Limits of PPCA

24-Inch Diameter Steel Waterline by
203 02511 Trenchless Construction With Restrained Joint LF 183
within Limits of PPCA

204 02512 %-Inch to 1-Inch Diameter Water Taps and

Copper Service With Meter Box, Long Side EA "
1 1/2-Inch to 2-Inch Diameter Water Taps and

205 02512 Copper Service With Meter Box, Long Side EA 14

206 02513 4-Inch Diameter Wet Connection EA 1

207 02513 6-Inch Diameter Wet Connection EA 2

208 02513 8-Inch Diameter Wet Connection EA 2
8-Inch Diameter Wet Connection(Connection

209 02513S o AC Pipe) EA 1

210 02513 24-Inch Diameter Wet Connection EA 1
Cut, Plug, and Abandon Existing 4-Inch

211 02516 Diameter Waterline EA 1
Cut, Plug, and Abandon Existing 6-Inch

212 02516 Diameter Waterline EA 2
Cut, Plug, and Abandon Existing 8-Inch

213 | 02516 | b oter Waterline EA 6
Cut, Plug, and Abandon Existing 12-Inch

214 1 02516 | piaeter Waterline within Limits of PPCA EA !
Cut, Plug, and Abandon Existing 16-Inch

215 | 025168 | i oter AC Waterline EA 36
Cut, Plug, and Abandon Existing 16-Inch

216 02516 Diameter Waterline within Limits of PPCA EA 1
Cut, Plug, and Abandon Existing 24-Inch

217 02516 Diameter Waterline EA 1
24-Inch Diameter Waterline in Tunnel with

218 02517 Steel Casing by Trenchless Construction LF 7
24-Inch Diameter Waterline in Tunnel with

219 02517 Steel Casing by Trenchless Construction within LF 33
Limits of PPCA
Fire Hydrant Assembly, All Depths, Including 6-

220 02520 Inch Diameter Gate Valve and Box EA 24
Fire Hydrant Assembly, All Depths, Including 6-

221 02520 Inch Diameter Gate Valve and Box, Within EA 3
Limits of PPCA

00410B-9 Bidder’s Initials [ ]
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Greens Road Paving and Drainage Improvements BID FORM

WBS No. N-000686-0002-4; CSJ No. 0912-71-739 PART B
Unit Price
Item Spec ; . Unit Estimated (this Total in
No. Ref. Base Unit Short Title Measure Quantity column figures
controls)
299 02520 g-‘ljspch Diameter Fire Hydrant Branch by Open- LF 12
6-linch Diameter Fire Hydrant Branch by Open-
223 | 02520 | ¢\ ‘Within Limits of PPCA LF 6
6-linch Diameter DIP Restrained Joint Fire
224 02520 Hydrant Branch by Open-Cut LF 220
6-linch Diameter DIP Restrained Joint Fire
225 02520 Hydrant Branch by Open-Cut, Within Limits of LF 80
PPCA
226 02520 Remove and Salvage Existing Fire Hydrant EA 13
227 02520 Remove and Salvage Existing Fire Hydrant EA 2

Within Limits of PPCA

228 02522 24-inch Butterfly Valve With Operator Manhole EA 4

24-inch Butterfly Valve With Operator Manhole

220 | 02522 ) \ithin Limits of PPCA EA 1
230 02524 i—sl;lg;gi;ameter Combination Air Valve A .
R e ~ |
232 02524 - 2-Inch Diameter Combination Air Valve EA )

Assembly for Aerial Crossing

233 02525 24-Inch by 6-Inch Tapping Sleeve and Valve EA 3

234 02525 24-Inch by 6-Inch Tapping Sleeve and Valve,

Within Limits of PPCA EA !
24-Inch by 12-Inch Tapping Sleeve and Valve,
235 | 025258 | \niimin Limits of PPCA EA !
24-Inch by 16-Inch Tapping Sleeve and Valve,
236 | 02525 | \yihin Limits of PPCA EA !
12-Inch by 12-Inch Tapping Sleeve and Valve,
237 | 025255 | \inin Limits of PPCA EA !
Remove, Relocate and Reconnect Existing
Water Meter to Proposed Waterline With New
238 02526 Box to Match New Grade, Replace All EA 22
Damaged or Missing Parts, Complete In Place
239 122:? Cathodic Protection System and Two LS 1
! Sacrificial Anode Groundbeds
16640
SUBTOTAL UNIT PRICES-WATER ITEMS
Z.UNIT PRICES-WASTEWATER ITEMS
Unit Price
Item Spec . . Unit Estimated (this Total in
No. Ref. Base Unit Short Title Measure Quantity column figures
controls)
Connect Proposed Sanitary Sewer Line to Existing
240 02082 Service Line EA 1
Adjust Existing Sanitary Manhole Frame and Cover
241 02086 to New Grade EA 8
242 02221 Remove 8-Inch Sanitary Sewer LF 36
Trench Safety System for Sanitary Sewer Trench
243 02260 Excavation LF 36
244 02531 8-In Diameter Sanitary Sewer, by Open-Cut LF 36
00410B-10 Bidder's Initials [ ]
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Greens Road Paving and Drainage Improvements BID FORM

WBS No. N-000686-0002-4; CSJ No. 0912-71-739 PART B
Unit Price
Nor | S Base Unit Short Title Measur | auandy | coman | pomm
controls)
245 02534 g:;\ggsysstgsie?r Reconnections Without Stack on EA 1
SUBTOTAL UNIT PRICES-WASTEWATER [TEMS
8.UNIT PRICES-BRIDGE ITEMS
Unit Price
Yo | S Base Unit Short Title Measure | cuantiy | comn | noein
controls)
246 1%%‘836 Embankment (FINAL)(DENS CONT)(TYC) cyY 1,336.90
247 | ,o¥DOT | Cement Stabilized Backfil cY 64
248 41235%2 Drill Shaft (24 IN) LF 1,632
249 42630012 CL B Conc (Misc) cy 32
250 | ,2%0OT | cL ¢ Conc (Abuy cY 44.80
251 4%?6%5 CL C Conc (Bent) cy 36.20
252 4%?’6(3; CL C Conc (Column) cY 16
253 | 23007 | Reinforced Concrete Siab SF 7,950
254 | ,5DOT | Bridge Sidewalk SF 1,456
255 42335‘3:5 Approach Slab cY 118.40
256 4;’3“_36231 Retaining Wall (MSE) SF 4,512
257 422%%26 CL C Conc(Rail Foundation) cyY 4
258 4;;_060011 Prestressed Concrete Slab Beam (4SB15) LF 1,105
259 41;2%%:2 Prestressed Concrete Slab Beam (5SB15) LF 663
260 gg%%g 4 | Rip Rap (CON) (CL B) (RRS & RR9) cy 69
261 41335%7 Sructural Steel (Misc Non-Bridge) LB 350
262 4;3'_36% o | Rail (7Y T221) LF 248
263 423_'36%0 Rail (TY C221) LF 1,343
264 4;2_%%1 Sealed Expansion Joint (4 IN) (SEJ-A) LF 113.20
SUBTOTAL UNIT PRICES-BRIDGE ITEMS
00410B-11 Bidder's Initials [ ]
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Greens Road Paving and Drainage Improvements BID FORM
WBS No. N-000686-0002-4: CSJ No. 0912-71-739 PART B

S.UNIT PRICES-TRAFFIC SIGNAL ITEMS

Unit Price
item Spec . . Unit Estimated (this Total in
No. Ref. Base Unit Short Title Measure Quantity column figures

controls)
265 01554 Ground Mounted Sign and Post Assembly EA 4
266 02582 20-FT. Mast Arm Pole Assembly With Foundation EA 1
267 02582 25-F7. Mast Arm Pole Assembly With Foundation EA 2
268 | 02893-14 | Electrical Service Pedestal Assembly - ("Square D" EA 1

Breakers Included)
269 02893 Sign,"Emergency Signal", R10-13 (36"X24") EA 3
270 16710 ;);%e "B" Pull Box With Apron, Gravel and Ground EA 1
271 16710 ;)(;%e "C" Pull Box With Apron, Gravel and Ground EA 1
Conduit, 2-IN SCH 80 PVC Trench (Includes Bond
272 | 16711 | Wire and Pull Tape) LF 370
Conduit, 2-IN SCH 80 PVC Bore (Includes Bond
213 | 18711 | \ire and Pull Tape) LF 150
274 16711 $:gg)uit, 2-IN RMC (Includes Bond Wire and Pull LE 50
Conduit, 3-IN SCH 80 PVC Trench (Includes Bond
275 | 16710 | \ire and Pull Tape) LF 35
Conduit, 3-IN SCH 80 PVC Bore (Includes Bond
276 16711 Wire and Pull Tape) LF 80
3-Section Vehicle Signal Head Assembly (RYY)
217 | 18715 | ORIZONTAL) (H3) EA 4
3-Section Vehicle Signal Head Assembly (RYG)
278 | 16715 | 4 ORIZONTAL) (H3) EA 2
279 16720 Traffic Signal Cables, 7/C-#14 AWG Solid Cable LF 780
280 16720 #4 XHHW Service Wire LF 850
281 16724 Emergency Vehicle Preemption System EA 1
ITS Controller Cabinet Assembly (MODEL 346)
282 16730 (TYPE 2070L) EA 1
283 | 2993 | Controller Cabinet Foundation With Apron EA 1
Uninterrruptible Power Supply (Furnish, Install and
284 16732 Program) EA 1
285 16785 GPS Serial Communication Module EA 1
286 02767 ;l;ﬁ;moplasuc Pavement Markings, 24-IN White, LF 57
287 16733 (F)igllS)Hardened Ethernet Switch (Six Copper Ports EA 1
288 16734 WIMAX EA 1
SUBTOTAL UNIT PRICES-TRAFFIC SIGNAL ITEMS
00410B-12 Bidder's Initials [ ]
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Greens Road Paving and Drainage Improvements BID FORM
WBS No. N-000686-0002-4: CSJ No. 0912-71-739 PART B
C. EXTRA UNIT PRICE TABLE:
Unit Price
Item Spec . . Unit Estimated (this Total in
No. Ref. Extra Unit Short Title Measure Quantity column figures
controls)
289 02221 Remove Miscellaneous Concrete And Masonry (A 4 100 515000
290 | 01270S | De-Mobilization And Re-Maobilization LS 1 $75.000.007
291 02318 | Extra Hand Excavation Around Obstacles cyY 100 “$20.000
292 02318 Extra Hand Excavation cY 100 ~$20.007
293 02318 | Extra Machine Fxcavation cY 100 530,000
294 02318 | Extra Placement Of Backfill Material Cy 100 ~$10.009
295 02318 | Extra Placement Of Granular Fill Material cYy 100 T$40007
296 02318 | Extra Cement Stabilized Sand cY 100 330,567
297 02501 Extra Ductile Iron Compact Fittings In Place TON 1 '$3.006.007
298 02511 Extra Water Fittings In Place TON 1 $3.000.007
299 02120 | Excavation Around Obstructions In PPCA CcY 1 —$40007
SUBTOTAL UNIT PRICES-EXTRA UNIT PRICE
D. CASH ALLOWANCE TABLE:
Unit Price
Item Spec . . Unit Estimated (this Total in
No. Ref. Extra Unit Short Title Measure Quantity column figures
controls)
300 | 01110 | CITY OF HOUSTON STREET CUT PERMITS CA 1 $1,000.00 $1,000.00
301 | 01110 | HCFCD PERMIT CA 1 $1,250.00 $1,250.00
CITY OF HOUSTON FLOODPLAIN MANAGEMENT
3021 01110 | OrriCE DEVELOPMENT PERMIT CA 1 $2725.00 | $2,725.00
303 | 01110 | STREET LIGHT CASH ALLOWANCE CA 1 $12,400.00 $12,400.00
TOTAL CASH ALLOWANCE $17,375.00
E. ALTERNATES TABLE (N/A):
. . Unit Price | Total Price
',t\?om %p;efc Alternate Short Title ML:;;I;S:e Eéﬂzrﬁf d (this column | for Alternate
: : Y| controls) in figures
TOTAL ALTERNATES $
00410B-13 Bidder's Initials [ ]
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Greens Paving and Drainage Improvements
WBS No. N-000686-0002-4; CSJ No. 0912-71-739 BID FORM

PART B

F. TOTAL BID PRICE:

(Add Totals for Stipulated Price, Base Unit Price, Extra Unit Price, Cash Allowance, and All Alternates, if any)

2.0 SIGNATURES: By signing this Document, | agree that | have received and

reviewed all Addenda and considered all costs associated with the Addenda in
calculating the Total Bid Price.

Bidder:
(Print or type full name of your proprietorship, partnership, corporation, or joint venture.*)
*k By.
Signature Date
Name:
(Print or type name) Title
Address:
(Mailing)

(Street, if different)

Telephone and Fax Number:

(Print or type numbers)

* If Bid is a joint venture, add additional Bid Form signature sheets for each
member of the joint venture.

** Bidder certifies that the only person or parties interested in this offer as principals
are those named above. Bidder has not directly or indirectly entered into any
agreement, participated in any collusion, or otherwise taken any action in
restraint of free competitive bidding.

*** Under Section 231.006, Family Code, the Bidder certifies that the individual or business entity
named in this bid is not ineligible to receive the specified grant, loan, or payment and
acknowledges that this contract may be terminated and payment may be withheld if this
certification is inaccurate.”

Note: This document constitutes a government record, as defined by § 37.01 of the

Texas Penal Code. Submission of a false government record is punishable as
provided in § 37.10 of the Texas Penal Code.

Footnotes for Tables B through E:

(1)
2

©)]

(4)

Fixed Unit Price determined prior to Bid. Cannot be adjusted by the Bidder.

Minimum Bid Price determined prior to Bid. Can be increased by the Bidder, but not decreased, by crossing out the Minimum
and inserting revised price on the line above. Cannot be decreased by the Bidder.

Maximum Bid Price determined prior to Bid. Can be decreased by the Bidder, but not increased, by crossing out the Maximum
and inserting revised price on the line above. A Bid that increases the Maximum Bid Price may be found non-conforming and
non-responsive. Cannot be increased by the Bidder,

Fixed Range Bid Price determined prior to Bid. Unit Price can be adjusted by Bidder to any amount within the range defined by
crossing out prices noted and noting revised price on the line above

00410B-14 Bidder’s Initials [ ]
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Greens Road Paving and Drainage Improvements

WBS No. N-000686-0002-4; CSJ No. 0912-71-739 SUMMARY OF WORK
On the South
side of Greens Rd
from Aldine
CenturyLink/ Buried Fiber Westf:.eld Rd to Confhct‘and relocation tf) be
Embar Optic Cables Greenview Dr. on | determined when ROW is None
q P the North side of | staked
Greens Rd from
Greenview Dr. to
JFK Blvd
Underground Morales 4 weeks estimated, after
Phonoscope fiber cable and . . CenterPoint Power Pole None
intersection .
power pole relocation (February 2017)
Underground Sta. 26+25 to Sta. 4 weeks estimated, after
Level 3 . 49+80 and Sta. )
L and Aerial CenterPoint Power Pole None
Communications 89+06 to Sta. .
Cables 94411 relocation (February 2017)

The relocation of these facilities is not anticipated to interfere with the Contractor's operations, but the
Contractor shall develop the project construction schedule and bid accordingly. In the event that the
clearance dates are deviated and proven to impact the contractor's schedule, Contractor shall notify the
construction project manager per Article 7 — Changes in the Work under Document 00700 General
Conditions. The Contractor is invited to review all information of potential obstructions currently on file
with the Engineer.

F. Right-Of-Way Acquisition, Encroachments and permits:

The City of Houston (City) is in final completion of the ROW acquisition with following pending property

status which should be considered in completion of this project.

Anticipated
Parcel # Date of Parcel status
Acquisition
1 AY14-125 09/06/2016 IN CONDEMNATION
2 AY14-126 09/06/2016 IN CONDEMNATION
3 AY14-133 09/01/2016 IN ACUISITION-PROCESSING
4 AY16-092 11/04/2016 OFFER PENDING
5 AY14-136 10/11/2016 IN CONDEMNATION
6 AY14-138 10/11/2016 IN CONDEMNATION
7 AY14-146 09/01/2016 IN CONDEMNATION
8 AY14-147 09/01/2016 IN CONDEMNATION
9 AY16-020 08/30/2016 OFFER PENDING
G. Other persons to contact:
1. Mr. Jeffry KA Brown, PMP
Houston Airport System
01110-11
11-06-2015
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