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***************************************************************************************************** 

List of Changes: 

04-30-2004: Added List of Changes, Notice to Bidders Section.  Defined new term 

(Code).  Provided information on how errors in extending unit prices and 

totaling alternates would be handled.  Changed document number for 

Notice of Intent to Award. 

12-10-2004: Corrected paragraph references in Paragraphs 6.0.B, 11.0.B.2 and 

11.0.C.3. 

02-28-2006: Deleted Paragraphs 9.0.D and 9.0.J.  Guidance on how to handle math 

errors in Bid Form is provided in tabular form in Document 00210 – 

Supplementary Instructions to Bidders. 

08-10-2006: Added Small Business Enterprise (SBE) title and DBE to Paragraph 12.0 B. 

04-12-2013: Added required no-contact/quiet period language as Paragraph 3.0 C., 

drawn from the City Procurement Manual. 

02-26-2014: Add the updated no-contact/quiet period language as Paragraph 3.0 C., 

again drawn from the City Procurement Manual. 

***************************************************************************************************** 
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Document 00200 
 

INSTRUCTIONS TO BIDDERS 
 
1.0 RELATED DOCUMENTS 

 
A. Document 00210 – Supplementary 

Instructions to Bidders. 
 
B. Document 00320 – Geotechnical 

Information. 
 
C. Document 00330 – Existing Conditions. 
 
D. Document 00410 – Bid Form, Parts A & B. 
 
E. Document 00495 – Post-Bid Procedures. 
 
F. Document 00520 – Agreement. 
 
G. Document 00700 – General Conditions. 
 
H. Document 00800 – Supplementary 

Conditions. 
 

2.0 DEFINITIONS 

 
A. Definitions set forth in Document 00700 – 

General Conditions and in other documents 
of Project Manual, are applicable to Bid 
Documents. 
 

B. Addendum: Written or graphic instrument 
issued prior to Bid opening, which clarifies, 
modifies, corrects, or changes Bid 
Documents. 

 
C. Alternate: The total amount bid for additions 

to work, as described in Section 01110 – 
Summary of Work.  Each Alternate includes 
cost of effects on adjacent or related 
components, and Bidder's overhead and 
profit. 

 
D. Bid: A complete and properly signed offer to 

perform the Work in accordance with this 
Document and Document 00210 – 
Supplementary Instructions to Bidders. 

 
E. Bid Date: Date and time set for receipt of 

Bids as stated in Document 00210 – 
Supplementary Instructions to Bidders, or as 
modified by Addenda. 

 
F. Bid Documents: Project Manual, Drawings, 

and Addenda. 
 
G. Bid Supplement: A Bid submittal that is 

required in Document 00410 – Bid Form. 
 
H. Bidder: Person or firm, identified in 

Document 00410B – Bid Form – Part B, 
including its successors, and its authorized 
representative. 

 

I. Code: Code of Ordinances, Houston, Texas. 

 
J. Low Bidder: Apparent successful Bidder that 

qualifies as a responsible Bidder and that 
submits Bid with lowest Total Bid Price. 

 
K. Project Manager: Person designated in 

Document 00100 – Advertisement for Bids 
and Document 00220 – Request for Bid 
Information to represent the City during 
bidding and post-bid periods. 

 
L. Project Manual: Volume assembled for the 

Work that includes the bidding requirements, 
sample forms, Conditions of the Contract, 
and Specifications. 

 
M. Security Deposit: A certified check, cashier's 

check, or bid bond in the amount of 10 
percent of the Total Bid Price. 

 
N. Total Bid Price: Total amount bid for 

performing the Work as identified by Bidder 
in Document 00410B – Bid Form – Part B, 
which amount includes: 

 
1. Stipulated Price; 

 
2. Total Base Unit Prices; 

 
3. Total Extra Unit Prices; 

 
4. Total Cash Allowances; and 

 
5. Total Alternates. 

 
3.0 NOTICE TO BIDDERS 

 
A. The City of Houston Fair Campaign 

Ordinance makes it unlawful for a Contractor 
to offer any contribution to a candidate for 
City elective office (including elected officers 
and officers-elect) during a certain period of 
time prior to and following the award of the 
Contract by the City Council.  The term 
"Contractor" includes proprietors of 
proprietorships, all partners of partnerships, 
and all officers, directors, and holders of 10 
percent or more of the outstanding shares of 
corporations.  A statement disclosing the 
names and business addresses of each of 
those persons will be required to be 
submitted with each bid or proposal; for a 
City Contract.  Bidder shall complete and 
submit Document 00452 – Form A, 
Contractor Submission List, City of 
Houston Fair Campaign Ordinance, with its 
Bid to comply with this requirement.  See 
Chapter 18 of the Code for further 
information. 
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B. Chapter 15, Article VIII, of the City's Code 
provides that no contract shall be let, nor any 
other business transaction entered into, by 
the City with any person indebted to the City 
or a qualifying entity, if the contractor or 
transaction comes within the provisions of 
Section 15-1 (c) of the Code.  Exceptions 
are provided in Section 15-126 of the Code.   
Bidder shall complete and submit Document 
00455 – Affidavit of Ownership or Control, 
with its Bid to comply with this requirement. 

 
C. Neither bidder(s) nor any person acting on 

bidder(s)’s behalf shall attempt to influence 
the outcome of the award by the offer, 
presentation or promise of gratuities, favors, 
or anything of value to any appointed or 
elected official or employee of the City of 
Houston, their families or staff members.  All 
inquiries regarding the solicitation are to be 
directed to the designated City 
Representative identified on the first page of 
the solicitation.  Upon issuance of the 
solicitation through the pre-award phase and 
up to the date the City Secretary publicly 
posts notice of any City Council agenda 
containing the applicable award, aside from 
bidder's formal response to the solicitation, 
through the pre-award phase, written 
requests for clarification during the period 
officially designated for such purpose by the 
City Representative, neither bidder(s) nor 
persons acting on their behalf shall 
communicate with any appointed or elected 
official or employee of the City of Houston, 
their families or staff through written or oral 
means in an attempt to persuade or 
influence the outcome of the award or to 
obtain or deliver information intended to or 
which could reasonably result in an 
advantage to any bidder.  However, nothing 
in this paragraph shall prevent a bidder from 
making public statements to the City Council 
convened for a regularly scheduled session 
after the official selection has been made 
and placed on the City Council agenda for 
action, or to a City Council committee 
convened to discuss a recommendation 
regarding the solicitation. 

 
4.0 BID DOCUMENTS 

 
A. The Bid Documents may be obtained at 

location specified in Document 00210 – 
Supplementary Instructions to Bidders. 

 
B. The Bid Documents are made available only 

for the purpose of bidding on the Work.  
Receipt of Bid Documents does not grant a 
license for other purposes. 

 
C. On receipt of Bid Documents, Bidder shall 

verify that documents are legible and 
complete, compare contents of Project 
Manual with Document 00010 – Table of 
Contents, and compare Index of Drawings 
with Document 00015 – List of Drawings.  

Bidder shall notify Project Manager if Bid 
Documents are incomplete. 

 
D. If City of Houston Standard Specifications or 

Standard Details are required by the Project 
Manual, Bidder shall refer to Document 
00210 – Supplementary Instructions to  
Bidders for purchase information. 

 
5.0 EXAMINATION OF DOCUMENTS, SITE, AND 

LOCAL CONDITIONS 

 
A. Bidder shall examine Project site, become 

familiar with local conditions under which the 
Work shall be performed, conduct 
appropriate investigations, and correlate 
personal observations with requirements of 
the Bid Documents before submitting a Bid. 

 
B. Bidder shall make site investigations to the 

extent Bidder deems necessary to ascertain 
extent of subsurface conditions. 

 
C. Failure of Bidder to perform the 

investigations prior to submitting a Bid does 
not relieve Bidder of responsibility for 
investigations, interpretations and proper 
use of available information in the 
preparation of its Bid. 

 
D. Bidder shall observe limitations of access to 

occupied or restricted site as stated in 
Document 00210 – Supplementary 
Instructions to Bidders. 

 
6.0 INTERPRETATIONS DURING BIDDING 

 
A. Bidder shall immediately submit Document 

00220 – Request for Bid Information to 
Project Manager upon finding errors, 
discrepancies, or omissions in Bid 
Documents. Confirmation of receipt of 
questions by the City is the responsibility of 
Bidder.  Verbal discussions and answers are 
not binding. 

 
B. Document 00220 – Request for Bid 

Information must be received at least 10 
days before the Bid Date to allow issuance 
of Addenda in accordance with Paragraph 
7.O.D.  Replies, if issued, are by Addenda. 

 
7.0 ADDENDA 

 

A. Addenda that affect bidding requirements 
are applicable only during applicable only 
through issuance of the Notice to Proceed.  
Addenda that affect the Contract are a part 
of the Contract. 

 
B. BIDDERS WHO SUBMIT A BID ON THIS 

PROJECT SHALL BE PRESUMED TO 
HAVE RECEIVED ALL ADDENDA AND TO 
HAVE INCLUDED ANY COST THEREOF IN 
THEIR BIDS, REGARDLESS OF 
WHETHER THEY ACKNOWLEDGE THE 
ADDENDA OR NOT. 
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C. The City will make Addenda available at 

same location where the Bid Documents 
may be obtained.  The City will notify plan 
holders of record when Addenda are 
available. Bidders are responsible for 
obtaining Addenda after notification. 

 
D. No Addendum will be issued later than noon 

on Monday before Bid Date, except 
Addenda with minor clarifications, 
withdrawing request for Bids, or postponing 
Bid Date. 

 
8.0 SUBSTITUTION OF PRODUCTS 

 
A. No substitutions of Products will be 

considered during the bidding period. 
 

9.0 PREPARATION OF BIDS 
 
A. Bidder shall fill in applicable blanks in 

Document 00410A&B – Bid Form – Parts A 
& B and Bid Supplements.  In addition, 
Bidder shall bid all Alternates. Bidder shall 
properly sign Document 00410B -Bid Form. 

 
B. Bidder shall initial all pages, except 

signature page, of Document 00410B – Bid 
Form – Part B. 

 
C. Bidder is responsible for all costs incurred by 

the Bidder, associated with preparation of its 
Bid and compliance with Post-bid 
Procedures. 

 
D. Bidder may not adjust preprinted price on 

line items stating "Fixed Unit Price" in the 
description on the Bid Form. 

 
E. Bidder may increase preprinted price on line 

items stating "Minimum Bid Price" in the 
description on the Bid Form by crossing out 
the minimum and inserting revised price on 
the line above. 

 
F. Bidder may decrease preprinted price on line 

items stating "Maximum Bid Price" in the 
description on the Bid Form by crossing out 
the maximum and inserting revised price on 
the line above. 

 
G. Bidder shall insert a price no greater than 

the maximum preprinted range and no less 
than the preprinted range for line items 
stating "Fixed Range Unit Price" in the 
description on the Bid Form by crossing out 
prices noted and inserting revised price on 
the line above. 

 
H. Bidder may not adjust Cash Allowance 

amounts. 
 

10.0 BID SUBMISSION 

 
A. City Secretary will receive Bids on Bid Date 

at location specified in Document 00210 – 

Supplementary Instructions to Bidders. 
 
B. Bids submitted after Bid Date will be 

returned to Bidder unopened. 
 
C. Verbal, facsimile, or electronic Bids are 

invalid and will not be considered. 
 
D. Bidder shall submit in person or by mail one 

copy of the signed Document 00410 – Bid 
Form, Parts A and B, along with required 
Security Deposit, and required Bid 
Supplements, in a sealed, opaque envelope.  
In addition, Bidder shall clearly identify 
Project, Bid Date and Bidder's name on 
outside of envelope.  If forwarded by mail, 
the sealed envelope containing the Bid must 
be enclosed in another envelope addressed 
for postal delivery. 

 
11.0 BID SECURITY 

 
A. Bidder shall submit a Security Deposit with 

its Bid. 
 
B. Certified Check or Cashier's Check 
 

1. Bidder shall make check payable to the 
City of Houston. 

 
2. A check is submitted on the condition 

that if Bidder is named Low Bidder and 
fails either to timely and properly submit 
documents required in Document 00495 
– Post-Bid Procedures, the City will 
cash the check in accordance with 
Paragraph 11.0.E. 

 
C. Bid Bond 
 

1. The bid bond must be a valid and 
enforceable bond, signed by a surety 
that complies with other requirements 
set out by law. 

 
2. The bid bond must name the City of 

Houston as obligee, and be signed by 
the Bidder as principal and signed and 
sealed by the surety. 

 
3. The bid bond must be conditioned such 

that if Bidder is named Low Bidder and 
then fails to timely and properly submit 
documents required in Document 00495 
– Post-Bid Procedures, surety will be 
obligated to pay to the City an amount in 
accordance with Paragraph 11.0.E. 

 
D. Security Deposits will be retained until after 

the Contract is awarded or all Bids are 
rejected. 

 
E. Low Bidder forfeits Security Deposit if it fails 

to timely and properly submit documents 
required in Document 00495 – Post-Bid 
Procedures.  The City may claim an amount 
equal to the difference between the Total Bid 
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Price of the defaulting Bidder and the Total 
Bid Price of the Bidder awarded the 
Contract.  If Security Deposit is a check, the 
City will reimburse any remaining balance to 
the defaulting Bidder. 

 
12.0 SUBCONTRACTORS AND SUPPLIERS 

 
A. The City may reject proposed 

Subcontractors or Suppliers. 
 
B. Refer to Document 00800 – Supplementary 

Conditions, for MWBEPDBE, DBE and SBE 
goals. 

 
13.0 MODIFICATION OR WITHDRAWAL OF BID 

 
A. A Bidder may modify or withdraw a Bid 

submitted before the Bid Date by written 
notice to the City Secretary.  The notice may 
not reveal the amount of the original Bid and 
must be signed by the Bidder. 

 
B. Bidder may not modify or withdraw its Bid by 

verbal, facsimile, or electronic means. 
 
C. A withdrawn Bid may be resubmitted up to 

the time designated for receipt of Bids. 
 

14.0 BID DISQUALIFICATION 
 

A. The City may disqualify a Bid if the Bidder: 

 
1. fails to provide required Security 

Deposit in the proper amount; 
 

2. improperly or illegibly completes 
information required by the Bid 
Documents; 

 
3. fails to sign Bid or improperly signs Bid; 

 
4. qualifies its Bid; or 
 
5. improperly submits its Bid. 

 
B. When requested, Low Bidder shall present 

satisfactory evidence that Bidder has 
regularly engaged in performing construction 
work as proposed, and has the capital, labor, 
equipment, and material to perform the 

Work. 
 

15.0 PREBID MEETING 

 
A. A prebid meeting is scheduled to be 

held at the place, time, and date listed in 
Document 00210 – Supplementary 
Instructions to Bidders. 

 
B. All Bidders, subcontractors, and  
suppliers are invited to attend. 
 
C. Representatives of City Engineer will 

attend. 
 

16.0 OPENING OF BIDS 
 

A. Bids are opened by the City Secretary 
and publicly read in City Council 
Chambers on the Public Level in City 
Hall Annex at 11:00 a.m. on Bid Date. 

 
B. Place and date of Bid opening may be 

changed in accordance with Sections 
15-3(b)(5) and 15-3(b)(6) of the City 
Code. 

 
17.0 EVALUATION AND CONSIDERATION OF BIDS 

 
A. Project Manager will tabulate, record 

and evaluate Bids. 
 
B. The City may reject all Bids or may 

reject any defective Bid. 
 

18.0 ACCEPTANCE OF THE BID 

 
A. The City will send to Low Bidder 

Document 00498 – Notice of Intent to 
Award.  Acceptance by the City is 
conditioned upon Bidder's timely and 
proper submittal of documents required 
in Document 00495 – Post-Bid 
Procedures. 

 
B. The Bid remains open to acceptance 

and is irrevocable for the period of time 
stated in Document 00410A – Bid Form 
– Part A. 

 
 

 
END OF DOCUMENT 
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Document  00410A 
 

BID FORM – PART A 
 
To:  The Honorable Mayor and City Council of the City of Houston 

City Hall Annex 
900 Bagby Street 
Houston, Texas 77002 

 
Project:  Gillette Outfall (Genesee Segment) Drainage and Paving Improvements  
Project No.:   WBS M-410290-0003-4  
Bidder:    

(Print or type full name of proprietorship, partnership, corporation, or joint 
venture.) 

 
1.0 OFFER 

A. Total Bid Price: Having examined the Project location and all matters referred to in 
Bid Documents for the Project, we, the undersigned, offer to enter into a Contract to 
perform the Work for the Total Bid Price shown on the signature page of this 
Document 

B. Security Deposit:  Included with the Bid is a Security Deposit in the amount of 10 
percent of the Total Bid Price subject to terms described in Document 00200 – 
Instructions to Bidders. 

C. Period for Bid Acceptance:  This offer is open to acceptance and is irrevocable for 
90 days from Bid Date.  That period may be extended by mutual written agreement of 
the City and Bidder. 

D.  Addenda: All Addenda have been received.  Modifications to Bid Documents have 
been considered and all related costs are included in the Total Bid Price. 

E. Bid Supplements: The following documents are attached: 
[X] Security Deposit (as defined in Document 00200 – Instructions to Bidders) 
[X] Document 00450 - Bidder's Statement of MWSBE Status 
[X] Document 00452 - Contractor's Submission List - Fair Campaign Ordinance 

Form A 
[X] Document 00453 – Bidder’s Statement of Residency (not required for AIP 

funded project) 
[X] Document 00454 - Affidavit of Non-interest 
[X] Document 00455 - Affidavit of Ownership or Control 
[   ] Document 00456 - Bidder’s Certificate of Compliance with Buy American 

Program (required for AIP funded project) 
[X] Document 00457 – Conflicts of Interest Questionnaire (CIQ) 
[   ] Document 00458 - Bidder’s Certificate Regarding Foreign Trade Restriction 

(required for AIP funded project) 
[  ] Document 00459 -  Contractor’s Statement Regarding Previous Contracts  
 Subject to EEO (required for AIP funded project) 
[X] Document 00460 – Pay or Play Acknowledgement Form (POP 1-A) 
[X] Document 00470 – Bidder’s MWSBE Participation Plan (required unless no 

MWSBE participation goal is provided in Document 00800 (the “Goal”)).   
[X] Document 00471 – Bidder’s Record of Good Faith Efforts (required if the goal in 

Bidder’s Participation Plan-Document 00470 is lower than the Goal). 
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[X] Document 00472 – Bidder’s Goal Deviation Request (required if the goal in 
Bidder’s Participation Plan-Document 00470 is lower than the Goal). 

[  ] Others as listed:   
  
 
 
 
 
 
 

2.0 CONTRACT TIME 
A. If offer is accepted, Contractor shall achieve Date of Substantial Completion within 750 

days after Date of Commencement of the Work, subject to adjustments of Contract 
Time as provided in the Contract.  
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1.0

$      (N/A)

(Total Bid Price; minus Base Unit Prices, Extra Unit Prices, Cash Allowances and All Alternates, if any)

Item 

No.
Spec Ref Item Description

Unit 

Measure

Unit 

Quantity

Unit Price

(this column 

controls)

Total in figures

BASE UNIT PRICES FOR - GENERAL

1 01502 Mobilization LS 1
 $__________

350,000.00(1) 

 $____________

350,000.00(1) 

2 01555 Traffic Control and Regulation LS 1
 $__________

150,000.00(1) 

 $____________

150,000.00(1) 

3 01562 Tree and plant protection LS 1
 $___________

50,000.00(2) 

 $____________

50,000.00(2) 

4 01562 Zero Curb Cutback LF 270 $ $

5 01562 Install Checkerplate for Tree Protection SF 480 $ $

6 02233 Remove Tree 6" to 11" Diameter or Palm EA 7 $ $

7 02233 Remove Tree 12" to 29" Diameter EA 14 $ $

8 02233 Remove Tree 30" Diameter or larger EA 2 $ $

9 02915 Tree planting (2" Live Oak) EA 112 $ $

10 02120 Transportation and disposal of Class I soils CY 850 $ $

11 02120 Transportation and disposal of Class II soils CY 150 $ $

12 02120
Transportation and Disposal of Contaminated Groundwater 

from PPCA
GAL 100 $ $

13 02105 Preparatory Work for Sampling and Analysis in PPCA LS 1 $ $

14 02221 Remove/Dispose storm pipe 12-inch dia and smaller LF 170 $ $

15 02221 Remove/Dispose storm pipe 15-inch dia LF 786 $ $

16 02221 Remove/Dispose storm pipe 15-inch dia in PPCA LF 122 $ $

17 02221 Remove/Dispose storm pipe 18-inch dia LF 1391 $ $

18 02221 Remove/Dispose storm pipe 24-inch dia LF 1305 $ $

19 02221 Remove/Dispose storm pipe 24-inch dia in PPCA LF 340 $ $

20 02221 Remove/Dispose storm pipe 30-inch dia LF 248 $ $

21 02221 Remove/Dispose storm pipe 36-inch dia LF 32 $ $

22 02221 Remove/Dispose storm pipe 42-inch dia LF 4 $ $

TOTAL BID PRICE HAS BEEN CALCULATED BY BIDDER, USING THE FOLLOWING COMPONENT PRICES AND      PROCESS (PRINT OR 

TYPE NUMERICAL AMOUNTS):

B.    BASE UNIT PRICE TABLE:

A.    STIPULATED PRICE:

 00410-B1

08-01-2013

Bidder's Initials [         ]    
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Item 

No.
Spec Ref Item Description

Unit 

Measure

Unit 

Quantity

Unit Price

(this column 

controls)

Total in figures

23 02221 Remove/Dispose storm pipe 48-inch dia LF 120 $ $

24 02221 Remove/Dispose monolithic storm pipe 54-inch dia LF 34 $ $

25 02221 Remove/Dispose monolithic storm pipe 60-inch dia LF 42 $ $

26 02221 Remove/Dispose Inlets all sizes/depth EA 48 $ $

27 02221 Remove/Dispose Storm Manholes all Sizes/depth EA 26 $ $

28 02221 Remove/Dispose Monolithic Storm Manholes all Sizes/depth EA 1 $ $

28 02221
Remove and Dispose of Asphaltic surface (all thickness, 

including base & subgrade, w/ or w/o curb, all depths)
SY 15700 $ $

29 02221 Remove/Dispose Driveway (all thicknesses and all types) SY 1480 $ $

30 02221 Remove/Dispose Conc Sidewalk 4-inch thick/More SY 3770 $ $

31 02221

Removing and disposing of concrete pavements (including all 

thickness, w/ or w/o asphalt,  including base & subgrade, w/ or 

w/o curb, all depths)

SY 2450 $ $

32 02221 Remove and Dispose of Concrete Curb and Gutter LF 6950 $ $

33 02233 Clearing and grubbing AC 7 $ $

34 01578
Ground water control for open-cut construction (Prior Engineer 

Approval Required)
LF 2000 $ $

35 02260 Trench safety system for trench excavations (5'-10' depth) LF 5376 $ $

36 02260 Trench safety system for trench excavations (10-25' depth) LF 1344 $ $

37 02260 Trench safety system for trench excavations (Over 25' depth) LF 3190 $ $

38 02922 Sodding SY 10886 $ $

39 01110 Remove, Store, and Relocate Existing Road Sign EA 80 $ $

40 01570 Inlet protection barrier (gravel bags) LF 1100 $ $

41 01570 Storm Inlet Sediment Trap EA 42 $ $

42 01570 Filter fabric fence LF 4400 $ $

43 01570 Stabilized Construction Exit SY 600 $ $

44 01110 Chainlink Fence around Construction Area LF 3300 $ $

45 01555 Install low profile concrete barriers LF 1200 $ $

46 01555 Relocate low profile concrete barriers LF 6170 $ $

47 01555 Remove low profile concrete barriers LF 1200 $ $
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Genesee Street Drainage & Paving BID FORM

WBS No. M-410290-0003-4 PART B

Item 

No.
Spec Ref Item Description

Unit 

Measure

Unit 

Quantity

Unit Price

(this column 

controls)

Total in figures

48
TxDOT 

6078
Solar Powered Changeable Message Sign WK 14 $ $

49 01110 Temporary No Parking Signs, CR8-3 EA 6 $ $

50 01555 Flagmen LS 1
 $_________

80,000.00(2) 

 $___________

80,000.00(2) 

51 02400 Tunnel shafts (all shafts, all dimensions) LS 1 $ $

$

Item 

No.
Spec Ref Item Description

Unit 

Measure

Unit 

Quantity

Unit Price

(this column 

controls)

Total in figures

52 02082 Type C manhole for 42-inch diameter and smaller sewers EA 10 $ $

53 02082 Type C manhole for 42-inch diameter and smaller (in PPCA) EA 3 $ $

54 02082 Type C manhole for 48-inch diameter and larger EA 3 $ $

55 02082 Type C manhole for 48-inch diameter and larger (in PPCA) EA 1 $ $

56 02082 Manhole for concrete box sewers EA 17 $ $

57 02082 Manhole for concrete box sewers (in PPCA) EA 2 $ $

58 02082 Extra Depth Manhole VF 160 $ $

59 02633 24-inch diameter storm sewer lead LF 762 $ $

60
02633, 

02105
24-inch diameter storm sewer lead (in PPCA) LF 113 $ $

61 02631 24-inch diameter storm sewer by open cut LF 627 $ $

62
02631, 

02105
24-inch diameter storm sewer by open cut (in PPCA) LF 101 $ $

63 02631 30-inch diameter storm sewer by open cut LF 77 $ $

64 02631 30-inch diameter storm sewer by open cut (in PPCA) LF 20 $ $

65 02631 48-inch diameter storm sewer by open cut (in PPCA) LF 64 $ $

66 02631 54-inch diameter storm sewer by open cut LF 117 $ $

67 02631 8-foot by 8-foot box storm sewer by open cut LF 392 $ $

68 02631 10-foot by 10-foot box storm sewer by open cut LF 2783 $ $

69
02631, 

02105
10-foot by 10-foot box storm sewer by open cut (in PPCA) LF 330 $ $

70 02631 10-foot by 10-foot box storm sewer by hand tunnel LF 176 $ $

SUBTOTAL FOR GENERAL ITEMS

BASE UNIT PRICES FOR - STORM SEWER
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WBS No. M-410290-0003-4 PART B

Item 

No.
Spec Ref Item Description

Unit 

Measure

Unit 

Quantity

Unit Price

(this column 

controls)

Total in figures

71
02631, 

02105
10-foot by 10-foot box storm sewer by hand tunnel (in PPCA) LF 56 $ $

72 02633 Type C-1 Inlet (Pre Cast) EA 1 $ $

73
02633, 

02105
Type C-1 Inlet (Pre Cast) (in PPCA) EA 4 $ $

74 02633 Type BB inlet (Pre Cast) (w/ V4243-4 Grate) EA 41 $ $

75
02633, 

02105
Type BB inlet (Pre Cast) w/ V4243-4 Grate) (in PPCA) EA 2 $ $

76 02081 Type C manhole with BB inlet top EA 6 $ $

77 02633
Junction box with grate top for maximum 24-inch diameter 

storm sewer
EA 1 $ $

78 02633
Junction box with lid top for maximum 24-inch diameter storm 

sewer
EA 2 $ $

79 02633 Type 1 Junction Box EA 5 $ $

80
02633, 

02105
Type 1 Junction Box (in PPCA) EA 1 $ $

81 02221 Remove existing plug on 10-foot by 10-foot box EA 1 $ $

82 04210 Precast or Brick Plug for 8-foot by 8-foot box EA 1 $ $

83 04210 Precast or Brick Plug for 18-inch storm sewer EA 3 $ $

84 04211 Precast or Brick Plug for 24-inch storm sewer EA 1 $ $

85 04210 Precast or Brick Plug for 60-inch storm sewer EA 1 $ $

86 02084 24" Ring Grate EA 1 $ $

$

Item 

No.
Spec Ref Item Description

Unit 

Measure

Unit 

Quantity

Unit Price

(this column 

controls)

Total in figures

87 02315 Roadway Excavation with or without subgrade CY 1650 $ $

88 02336 Lime for Lime stabilized Subgrade (42#/SY) TON 240 $ $

89 02336 Lime Stabilized Subgrade 8-inch thick SY 12400 $ $

90 02336 Cement Stabilized Sand Base for High Early Strength Concrete SY 8410 $ $

91 02711 Hot Mix Asphalt Base Course (Type A/B) / All Thickness TON 420 $ $

92 02741 Hot Mix Asphalt Concrete Pavement 2-inch thick TON 140 $ $

SUBTOTAL FOR STORM SEWER ITEMS

BASE UNIT PRICES FOR - PAVING
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Genesee Street Drainage & Paving BID FORM

WBS No. M-410290-0003-4 PART B

Item 

No.
Spec Ref Item Description

Unit 

Measure

Unit 

Quantity

Unit Price

(this column 

controls)

Total in figures

93 02714 Flexible Base Course/temp driveways EA 40 $ $

94 02714
Flexible Base Course for Temporary Roadways, Detours, & 

Shoulders
SY 5200 $ $

95 02751 Reinforced Concrete Pavement 9-inch thick SY 5710 $ $

96 02751 Reinforced Concrete Pavement 7-inch thick SY 4340 $ $

97 02751 High Early Strength Reinforced Con Pav 9-inch thick SY 4750 $ $

98 02751 High Early Strength Reinforced Con Pav 7-inch thick SY 3260 $ $

99 04901

Removal of existing brick, cleaning of existing brick, and storing 

of existing brick (stacking existing brick including pallets and 

storage)

SF 1470 $ $

100 04901
Setting new and restored existing brick pavers, including sand 

setting bed
SF 2877 $ $

101 04901 Purchase new brick pavers SF 1410 $ $

102 01110
Remove, clean, store, and replace existing curb side ceramic 

street markers
EA 4 $ $

103 01110
Remove, clean, store, and replace existing vertical street name 

sign
EA 2 $ $

104 02754 Concrete Driveways including Excavation 7-inch thick SF 1480 $ $

105 02771 6-Inch Concrete Curb LF 6910 $ $

106 02771 6-Inch Concrete Curb (monolithic) LF 680 $ $

107 02771 Mountable Concrete Curb LF 360 $ $

108 02771 Sidewalk Curb, all Heights LF 60 $ $

109 01110 Reconnect existing curb drain to proposed curb EA 10 $ $

110 02752 Street Pavement Expansion Joint with Load transfer LF 1750 $ $

111 02752 Street Pavement Expansion Joint without Load transfer LF 1638 $ $

112 02752 Preformed Expansion Joints LF 910 $ $

113 02752 Saw Cutting LF 160 $ $

114 02771 Concrete Paving Header LF 800 $ $

115 02775 Sidewalk 4-1/2-inch thick SF 34080 $ $

116 02775 Wheelchair Ramps, all types, complete in place SF 5420 $ $

$SUBTOTAL FOR PAVING ITEMS
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Genesee Street Drainage & Paving BID FORM

WBS No. M-410290-0003-4 PART B

Item 

No.
Spec Ref Item Description

Unit 

Measure

Unit 

Quantity

Unit Price

(this column 

controls)

Total in figures

117 02762 Blast cleaning pavement markers 4-inch wide lines LF 4,200 $ $

118 02762 Blast cleaning pavement markers 8-inch wide lines LF 1,600 $ $

119 02762 Blast cleaning pavement markers 24-inch wide lines LF 200 $ $

120 02765 Temporary Pavement Marker 4" Solid (White or Yellow) LF 8600 $ $

121 02765 Temporary Pavement Marker 24" Solid (White) LF 200 $ $

122 02767 Thermoplastic Pavement Marking 4-inch wide White (BRK) LF 1330 $ $

123 02767 Thermoplastic Pavement Marking 4-inch wide White (SLD) LF 1540 $ $

124 02767 Thermoplastic Pavement Marking 4-inch wide Yellow (SLD) LF 1400 $ $

125 02764 Raised Pav Marker Ty I with Two face Reflective (Yellow) EA 40 $ $

126 02767
Thermoplastic Pavement Marking (Stop Bar) 24-inch wide 

White (SLD)
LF 80 $ $

127 02767
Thermoplastic Pavement Marking (Crosswalk) 12-inch wide 

White (SLD)
LF 850 $ $

128 02767 Thermoplastic Pavement Marking Symbol TURNING ARROW EA 3 $ $

129 02767 Thermoplastic Pavement Marking Elongated Word ONLY EA 3 $ $

130 01554 Furnish and Install Traffic Sign and Post EA 6 $ $

$

Item 

No.
Spec Ref Item Description

Unit 

Measure

Unit 

Quantity

Unit Price

(this column 

controls)

Total in figures

131 02516 Cut, plug, and abandon existing 2-inch diameter water line EA 1 $ $

132 02516 Cut, plug, and abandon existing 4-inch diameter water line EA 1 $ $

133 02516 Cut, plug, and abandon existing 6-inch diameter water line EA 3 $ $

134 02516 Cut, plug, and abandon existing 8-inch diameter water line EA 24 $ $

135 02516
Cut, plug, and abandon existing 8-inch diameter water line 

within limits of PPCA
EA 3 $ $

BASE UNIT PRICES FOR - SIGNING & STRIPING

SUBTOTAL FOR SIGNING & STRIPING ITEMS

BASE UNIT PRICES FOR - WATER
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Genesee Street Drainage & Paving BID FORM

WBS No. M-410290-0003-4 PART B

Item 

No.
Spec Ref Item Description

Unit 

Measure

Unit 

Quantity

Unit Price

(this column 

controls)

Total in figures

136 02516 Cut, plug, and abandon existing 12-inch diameter water line EA 2 $ $

137 02516 Cut, plug, and abandon existing 16-inch diameter water line EA 2 $ $

138 02086 Adjust Existing Valve Box to Proposed Grade EA 25 $ $

139 02086
Adjust Existing Valve Box to Proposed Grade within PPCA 

limits
EA 3 $ $

140 02512
3/4-inch to 1-inch diameter water taps and copper service line 

with meter box, short side
EA 6 $ $

141 02512
3/4-inch to 1-inch diameter water taps and copper service lines 

with meter box within limits of PPCA, short side
EA 2 $ $

142 02512
3/4-inch to 1-inch diameter watertaps and copper service line 

with meter box, long side
EA 11 $ $

143 02512
3/4-inch to 1-inch diameter water taps and copper service lines 

with meter box within limits of PPCA, long side
EA 3 $ $

144 02511 2-inch diameter water line by open-cut LF 20 $ $

145 02511 6-inch diameter water line by open-cut LF 30 $ $

146 02511 6-inch diameter water line by open-cut with restrained joints LF 150 $ $

147 02511 6-inch diameter water line by trenchless construction LF 40 $ $

148 02511
6-inch diamater DIP water line by trenchless construction with 

restrained joints
LF 30 $ $

149 02511 8-inch diameter water line by open-cut LF 1,350 $ $

150 02511 8-inch diameter water line by open-cut within PPCA limits LF 90 $ $

151 02511 8-inch diameter water line by open-cut with restrained joint LF 320 $ $

152 02511 8-inch diameter DIP water line by open-cut with restrained joint LF 160 $ $

153 02511
8-inch diameter DIP water line by open-cut with restrained joint 

in PPCA
LF 70 $ $

154 02511 8-inch diameter water line by trenchless construction LF 40 $ $

155 02511
8-inch diameter water line by trenchless construction with 

restrained joints
LF 60 $ $

156 02511
8-inch diameter DIP water line by trenchless construction with 

restrained joints
LF 210 $ $

157 02511
8-inch diameter DIP water line by trenchless construction with 

restrained joints within PPCA
LF 50 $ $

158 02511 12-inch diameter water line by open-cut LF 570 $ $

159 02511 12-inch diameter DIP water line by open-cut with restrained joint LF 110 $ $

160 02511 12-inch diameter water line by trenchless construction LF 120 $ $

161 02511
12-inch diameter DIP water line by trenchless construction with 

restrained joints
LF 90 $ $

162 02511 16-inch diameter DIP water line by open-cut with restrained joint LF 90 $ $
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Item 

No.
Spec Ref Item Description

Unit 

Measure

Unit 

Quantity

Unit Price

(this column 

controls)

Total in figures

163 02511
16-inch diameter DIP water line by trenchless construction 

restrained joint 
LF 30 $ $

164 02511 2-Inch Diameter Standard Connection EA 1 $ $

165 02513 6-inch diameter wet connection, complete in place EA 3 $ $

166 02513 8-inch diameter wet connection EA 21 $ $

167 02513 8-Inch diameter wet connection within limits of PPCA EA 1 $ $

168 02513 12-inch diameter wet connection EA 2 $ $

169 02513 16-inch diameter wet connection EA 1 $ $

170 02520
Fire hydrant assembly, all depths, including 6-inch diameter 

gate valve and box
EA 5 $ $

171 02520 6-inch diameter fire hydrant branch by open-cut LF 52 $ $

172 02511 6-inch diameter plug and clamp EA 1 $ $

173 02511 12-inch diameter plug and clamp EA 1 $ $

174 02520 Remove and salvage existing fire hydrant EA 5 $ $

175 02525 8-inch by 6-inch diameter tapping sleeve and valve EA 1 $ $

176 02525 6-inch by 6-inch diameter tapping sleeve and valve EA 1 $ $

177 02525 8-inch by 8-inch diameter tapping sleeve and valve EA 1 $ $

178 02525 16-inch by 16-inch diameter tapping sleeve and valve EA 1 $ $

$SUBTOTAL FOR WATER ITEMS
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Item 

No.
Spec Ref Item Description

Unit 

Measure

Unit 

Quantity

Unit Price

(this column 

controls)

Total in figures

179 02222 Abandon and fill 8-inch diameter sewer LF 600 $ $

180 02222 Abandon and fill manhole EA 3 $ $

181 02086
Adjustment of existing manhole and frame and cover to new 

grade
EA 12 $ $

182 02222 Plug Existing 6-Inch Sanitary Sewer EA 13 $ $

183 02222 Plug Existing 8-Inch Sanitary Sewer EA 7 $ $

184 02222 Plug Proposed 10-Inch Sanitary Sewer EA 2 $ $

185 02222 Plug Existing 12-Inch Sanitary Sewer EA 2 $ $

186 02221 Remove and Dispose 6 inch sewer line LF 960 $ $

187 02221 Remove and Dispose 6 inch sewer line within PPCA limits LF 250 $ $

188 02221 Remove and Dispose 8 inch sewer line LF 1,460 $ $

189 02221 Remove and Dispose 8 inch sewer line within PPCA limits LF 120 $ $

190 02221 Remove and Dispose 12 inch sewer line LF 80 $ $

191 02221 Remove and Dispose of Existing Manholes EA 15 $ $

192 02221 Remove and Dispose Existing 8" Sanitary Plug EA 1 $ $

193 02534 Sanitary Sewer Lead Reconnection EA 32 $ $

194 02534 Sanitary Sewer Lead Reconnection in PPCA EA 4 $ $

195 02534
6-Inch-diameter sanitary sewer service lead; open cut, All 

Depths 
LF 990 $ $

196 02534
6-Inch-diameter sanitary sewer service lead in PPCA; open cut, 

All Depths 
LF 170 $ $

197 02534 6-Inch Sanitary Sewer Clean-Out EA 34 $ $

198 02534 6-Inch Sanitary Sewer Clean-Out in PPCA EA 4 $ $

BASE UNIT PRICES FOR - WASTEWATER
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No.
Spec Ref Item Description

Unit 

Measure

Unit 

Quantity

Unit Price

(this column 

controls)

Total in figures

199 02531 6-inch diameter sanitary sewer, by open-cut, All Depths LF 6 $ $

200 02531 8-inch diameter sanitary sewer, by open-cut, All Depths LF 1,580 $ $

201 02531
8-inch diameter sanitary sewer within PPCA, by open-cut, All 

Depths 
LF 110 $ $

202 02531 10-inch diameter sanitary sewer, by open-cut, All Depths LF 70 $ $

203 02531 12-inch diameter sanitary sewer, by open-cut, All Depths LF 860 $ $

204 02531
12-inch diameter sanitary sewer within PPCA, by open-cut, All 

Depths 
LF 150 $ $

205 02082 4-foot diameter precast concrete manholes, up to 8-ft depth EA 28 $ $

206 02082 Extra Depth for 4-foot Dia. Sanitary Sewer Manhole VF 39 $ $

207 02082 4-Inch Standard Drop EA 1 $ $

208 02082 Extra Height for 4-Inch Standard Drop VF 12 $ $

209 02082 8-Inch Standard Drop EA 8 $ $

210 02082 Extra Height for 8-Inch Standard Drop VF 6 $ $

211 02082
4-foot diameter precast concrete manholes in PPCA, up to 8-ft 

depth 
EA 4 $ $

212 02082 Extra Depth, 4-foot diameter sanitary sewer manhole in PPCA VF 2 $ $

$

TOTAL BASE UNIT PRICES:

SUBTOTAL FOR WASTEWATER ITEMS

$
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No.
Spec Ref Item Description

Unit 

Measure

Unit 

Quantity

Unit Price

(this column 

controls)

Total in figures

213 02221 Remove and Dispose of Miscellaneous Concrete And Masonry CY 100
 $__________

10.00(2) 

 $___________

1,000.00(2) 

214 01555 Uniformed Peace Officer (to be used as directed) LS 1
 $__________

40,000.00(2) 

 $___________

40,000.00(2) 

215 02317 6" Overexcavate trench bottom LF 200
 $__________

5.00(2) 

 $___________

1,000.00(2) 

216 02318 Excavation around obstructions CY 40
 $__________

10.00(2) 

 $___________

400.00(2) 

217 02318 Extra hand excavation CY 40
 $__________

12.00(2) 

 $___________

480.00(2) 

218 02318 Extra machine excavation CY 100
 $__________

10.00(2) 

 $___________

1,000.00(2) 

219 02318 Extra placement of backfill material CY 100
 $__________

5.00(2) 

 $___________

500.00(2) 

220 02318 Extra placement of granular fill CY 20
 $__________

20.00(2) 

 $___________

40.00(2) 

221 02318S Extra cement-stabilized sand CY 100
 $__________

20.00(2) 

 $___________

2,000.00(2) 

222 02511 Extra water fittings in place TON 1
 $__________

1,000.00(2) 

 $___________

1,000.00(2) 

223 03315 Extra grade 60 reinforcing steel in place LB 1000
 $__________

0.50(2) 

 $___________

500.00(2) 

224 03315 Class "A" Concrete Seal Slab CY 100
 $__________

350.00(2) 

 $__________

35,000.00(2) 

225 03315 Extra class "A" concrete with or without forms CY 20
 $__________

400.00(2) 

 $___________

8,000.00(2) 

226
02317, 

02317S
18" Overexcavate trench bottom LF 3180  $__________

20.00(2) 

 $___________

61,600.00(2) 

$

D.   CASH ALLOWANCE TABLE:

C.  EXTRA UNIT PRICE TABLE:

TOTAL CASH ALLOWANCES: 7,251.00$                                               

4,200.00$                                         

CASH.03 CenterPoint Energy Street Light Relocations 2,851.00$                                         

Cash Allowance Short Title

200.00$                                            

Cash Allowance in Figures

Street Cut PermitCASH.02

SUBTOTAL FOR EXTRA UNIT ITEMS

NPDES Permits

Cash Allowance  

No.

CASH.01
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E. TOTAL BID PRICE: $  
(Add Totals for Items A., B., C., and D. above) 

 
2.0 SIGNATURES:  By signing this Document, I agree that I have received and 

reviewed all Addenda and considered all costs associated with the Addenda in 
calculating the Total Bid Price. 

 
Bidder:   

(Print or type full name of your proprietorship, partnership, corporation, or joint venture.*) 

 
     ** By:   

Signature      Date 

 
Name:   

(Print or type name)    Title 

 
Address:   

(Mailing) 

 
  
(Street, if different) 

 
Telephone and Fax Number:   

(Print or type numbers) 

 
       * If Bid is a joint venture, add additional Bid Form signature sheets for each 

member of the joint venture. 
 
      ** Bidder certifies that the only person or parties interested in this offer as principals 

are those named above.  Bidder has not directly or indirectly entered into any 
agreement, participated in any collusion, or otherwise taken any action in 
restraint of free competitive bidding. 

 
Note: This document constitutes a government record, as defined by § 37.01 of the 

Texas Penal Code.  Submission of a false government record is punishable as 
provided in § 37.10 of the Texas Penal Code.  

 
 
Footnotes for Tables B through D: 
(1) Fixed Unit Price determined prior to Bid.  Cannot be adjusted by the Bidder. 
(2) Minimum Bid Price determined prior to Bid.  Can be increased by the Bidder by crossing out the Minimum and 

noting revised price on the line above. 
(3) Maximum Bid Price determined prior to Bid.  Can be decreased but not increased by Bidder by crossing out the 

Maximum and noting revised price on the line above.  A Bid that increases the Maximum Bid Price may be found 
non-conforming and non-responsive. 

(4) Fixed Range Bid Price determined prior to Bid.  Unit Price can be adjusted by Bidder to any amount within the 
range defined by crossing out prices noted and noting revised price on the line above.  





























CITY OF HOUSTON PAY OR PLAY PROGRAM 
STANDARD DOCUMENT  ACKNOWLEDGEMENT FORM 

 

 
00460 

07-03-2012 
 

 
Document 00460 

(POP -1) 
City of Houston 

Pay or Play Program 
Acknowledgement Form 

 
It has been determined that the project currently open for bidding meets the criteria of the City of 
Houston Pay or Play program. This form acknowledges your awareness of the Pay or Play program 
which is authorized by Ordinance 2007-534. Your signature below affirms that you will comply with 
the requirements of the program if you are the successful bidder/proposer, and ensure the same on 
behalf of subcontracts subject to the Pay or Play Program.  
 
I declare under penalty of perjury under the laws of the State of Texas that if awarded this contract 
which meets the criteria for the City of Houston’s Pay or Play Program, I will comply with all 
requirements of the Pay or Play Program in accordance with Executive Order 1-7.  
 
*Fill out all information below and submit this form with your bid/proposal packet. 
 
 
 
Solicitation Number 
 
 
                                 
Signature  Date  
 
 
                                   
Print Name                                                                                City Vendor ID 
 
 
                                  
Company Name  Phone Number 
 
 
 
Email Address  

Note: For more information contact your POP Liaison or the POP Contract Administrator. All 
contact information can be found on www.houstontx.gov     Departments    Office of Business 
Opportunity    Pay or Play. 
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Document 00495 
 

POST-BID PROCEDURES 
 
 
1.0 DOCUMENT ADDRESSES 
 

A. Notice of Intent to Award 
 

B. Monitoring Authority/Contracting Department 
 

C. Requirements of Bidder 
 

D. Failure of Bidder to comply with requirements 
 

E. Notice to Proceed 
 
2.0 NOTICE OF INTENT TO AWARD 
 

A. The City will provide written Notice of Intent to Award to Low Bidder. 
 
3.0 DEFINITIONS 
 

A. The “Monitoring Authority” or “OBO” for this Project is: 
 

Director, Office of Business Opportunity Division 
City of Houston 
611 Walker Street, 7th Floor 
Houston, Texas 77002 

 
B. The “Contracting Department” for this Project is:  

Director, Department of DEPARTMENT OF PUBLIC WORKS AND ENGINEERING 
City of Houston 
611 Walker Street 
Houston, Texas 77002 
ATTN:  Ellen Maas, P.E., 

 
4.0 REQUIREMENTS OF BIDDER 
 

A. Within 5 days of receipt of Notice of Intent to Award, Low Bidder shall execute and 
deliver to Ellen Maas, P.E., Project Manager and Monitoring Authority, for the City's 
approval, documents indicated by an "X" below: 

 [    ] Document 00570 – Revised MWSBE Participation Plan (Do not submit if 
OBO 

  Director approved Bidder’s Plan – Document 00470) 
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 [ X ] Executed Subcontract(s), Letter(s) of Intent, or documentation of good faith 
efforts to meet the MWSBE goals 

 
B. Within 5 days of receipt of Notice of Intent to Award, Low Bidder shall execute and 

deliver to Ellen Maas, P.E., Project Manager for the City's approval, documents indicated 
by an "X" below: 

  [    ] Document 00500 - Form of Business 
  [ X ] Document 00501 - Resolution of Contractor 

 [ X ] Document 00520 - Agreement 
 [ X ] Document 00600 - List of Proposed Subcontractors and Suppliers 
 [ X ] Document 00601 - Drug Policy Compliance Agreement 

  [ X ] Document 00602 - Contractor's Drug-free Workplace Policy (Contractor creates 
this document.) 

  [ X ] Document 00604 - History of OSHA Actions and List of On-the-job Injuries 
 [ X ] Document 00605 - List of Safety Impact Positions (Contractor completes this list. 

 Do not submit if submitting Document 00606.) 
 [    ] Document 00606 - Contractor's Certification of No Safety Impact Positions (Do 

not submit if submitting Document 00605.) 
 [    ] Document 00607 - Certification Regarding Debarment, Suspension, and Other 

Responsibility Matters 
 [    ] Document 00608 - Contractor's Certification Regarding Non-segregated 

Facilities for Project Funded by AIP Grant 
 [ X ] Document 00610 - Performance Bond 
 [ X ] Document 00611 - Statutory Payment Bond 
 [ X ] Document 00612 - One-year Maintenance Bond 

  [    ] Document 00613 - One-year Surface Correction Bond 
 [ X ] Document 00620 - Affidavit of Insurance (with Certificate of Insurance attached) 

 [ X ] Document 00622 - Name and Qualifications of Proposed Superintendent 
(Contractor creates this document.) 

 [    ] Document 00623 - Contractor's Act of Assurance (SRF Form ED-103) 
 [ X ] Document 00624 - Affidavit of Compliance with S/WMBE Program 

 [    ] Document 00625 - SRF Participation Summary 
 [    ] Document 00626 - SRF Affirmative Steps Solicitation Report 

 [    ] Document 00627 - SRF Prime Contractor Affirmative Steps Certification and 
Goals 

 [    ] Document 00629 - Affidavit for FAA Form 7460-1 
 [ X ] Document 00630 - Certification of Compliance with Pay or Play Program  
 [ X ] Document 00631 - City of Houston Pay or Play Program – List of Subcontractors 

 [    ] Document 00809 – CDBG Requirements for Federally Funded Projects 
 
 C. Within 5 days of receipt of Notice of Intent to Award, Low Bidder shall execute the 

following forms and deliver them directly to the Monitoring Authority. 
 

1. Original forms contained in Document 00805 – Equal Employment Opportunity 
Program Requirements: 
[ X ]  Pages 00805-3 to 00805-5, Certification by Bidder Regarding Equal 
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5.1.4 Contractor has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or 
contiguous to the site and all drawings of physical conditions in or relating to existing surface or subsurface 
structures at or contiguous to the site (except Underground Facilities) which have been identified in Contract 
documents and (2) reports and drawings of a hazardous environmental condition, if any, at the site which has 
been identified in Contract documents.  
 
5.1.5 Contractor has obtained and carefully studied (or assumes responsibility for having done so) all 
additional or supplementary examinations, investigations, explorations, tests, studies, and data concerning 
conditions (surface, subsurface, and Underground Facilities) at or contiguous to the site which may affect cost, 
progress, or performance of the Work or which relate to any aspect of the means, methods, techniques, 
sequences, and procedures of construction to be employed by Contractor, including applying specific means, 
methods, techniques, sequences, and procedures of construction, if any, expressly required by the Contract to 
be employed by Contractor, and safety precautions and programs incident thereto 
 
5.1.6 Contractor does not consider that any further examinations, investigations, explorations, tests, studies, 
or data are necessary for performance of the Work at Contract Price, within Contract Time, and in accordance 
with the Contract. 
 
5.1.7 Contractor is aware of general nature of work to be performed by the City and others at the site that 
relates to the Work as indicated in Contract documents. 
 
5.1.8 Contractor has correlated information known to Contractor, information and observations obtained from 
visits to the site, reports and drawings identified in the Contract, and all additional examinations, investigations, 
explorations, tests, studies, and data with the Contract. 
 
5.1.9 Contractor has given City Engineer written notice of all conflicts, errors, ambiguities, or discrepancies 
that Contractor has discovered in the Contract, and written resolution thereof by City Engineer is acceptable to 
Contractor. 
 
5.1.10 Contract documents are generally sufficient to indicate and convey understanding of all terms and 
conditions for performance and furnishing of the Work. 
 
 

ARTICLE 6 

MISCELLANEOUS PROVISIONS 

 
6.1 The Contract may be terminated by either Party as provided in Conditions of the Contract. 
 
6.2 The Work may be suspended by the City as provided in Conditions of the Contract. 
 
 

ARTICLE 7 

ENUMERATION OF CONTRACT DOCUMENTS 

 
7.1 The following documents are incorporated into this Agreement: 
 
7.1.1 Document 00700 - General Conditions. 
 
7.1.2 Document 00800 - Supplementary Conditions. 
 
7.1.3 Division 01 - General Requirements. 
 
7.1.4 Divisions 02 through 16 of Specifications. 
 
7.1.5 Drawings listed in Document 00015 - List of Drawings. Drawing No.  53488 and bound separately. 
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7.1.6 Addenda [and Riders] which apply to the Contract, are as follows: 
 
 

Addendum No. 1, dated   None    
 

Addendum No. 2, dated   None    
 

Addendum No. 3, dated   None    
 

Rider No. [     ], dated   None    
 
7.1.7 Other documents: 
 

     Document No. Title 
[ X ] 00410B Bid Form – Part B 
[ X ] 00470 Standard Pre-Bid Participation Plan Document 
[    ] 00471 Pre-Bid Good Faith Efforts Report 
[    ] 00472 Goal Deviation Request 
[    ] 00500 Form of Business 
[ X ] 00501 Resolution of Contractor (if a corporation) 
[    ] 00570 Amended S/MWBE Participation Plan 
[    ] 00571 Contractor’s Good Faith Efforts Report 
[    ] 00572 Plan Deviation Request 
[    ] 00608 Contractor's Certification Regarding Non-Segregated Facilities for Project 

Funded by AIP Grant 
[ X ] 00610 Performance Bond 
[ X ] 00611 Statutory Payment Bond 
[ X ] 00612 One-year Maintenance Bond 
[    ] 00613 One-year Surface Correction Bond 
[ X ] 00620 Affidavit of Insurance (with the Certificate of Insurance attached) 
[    ] 00623 Contractor’s Act of Assurance (SRF Form ED-103) 
[ X ] 00624 Affidavit of Compliance with Affirmative Action Program 
[    ] 00628 Affidavit of Compliance with Disadvantaged Business Enterprise (DBE) 

Program for Project Funded By AIP Grant 
[ X ] 00630 (POP-2) Certification of Compliance with Pay or Play Program 
[ X ] 00631 (POP-3) City of Houston Pay or Play Program – List of 
   Subcontractors 
[ X ] 00800 Supplementary Conditions for Project CIP or AIP Funded 
[    ] 00801 Supplementary Conditions for Project AIP Funded 
[    ] 00802 SRF Supplementary Conditions 
[ X ] 00805 Equal Employment Opportunity Program Requirements  
[    ] 00806 EPA DBE and Wage Rate Requirements (SRF only) 
[    ] 00807 Bidder/Contractor Requirements for DBE Program 
[ X ] 00808 Minority and Women-owned Business Enterprise (MWBE) & Persons 

with Disabilities Business Enterprise (PDBE) Program 
[    ] 00810 Federal Wage Rate - Highway 
[    ] 00811 Federal Wage Rate - Building 
[    ] 00812 Federal Wage Rate - Heavy 
[ X ] 00820 Wage Rate for Engineering Construction 
[    ] 00821 Wage Rate for Building Construction 
[    ] 00830 Trench Safety Geotechnical Information 
[ X ] 00840 Pay or Play Program 
[    ] 00912 Rider 
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Document 00608 
 

CONTRACTOR'S CERTIFICATION REGARDING 
NON-SEGREGATED FACILITIES FOR PROJECT FUNDED BY AIP GRANT 

 
NOTICE TO PROSPECTIVE FEDERALLY ASSISTED CONSTRUCTION CONTRACTORS (41 CFR 60-1.8) 

(1) A Certification of Non-segregated Facilities must be submitted prior to the award of a federally assisted 

construction contract exceeding $10,000 which is not exempt from the provisions of the equal opportunity 

clause. 

(2) Contractors receiving federally assisted construction contract awards exceeding $10,000 which are not 

exempt from provisions of the equal opportunity clause shall forward the following notice to prospective 

subcontractors for supplies and construction contracts where subcontracts exceed $10,000 and are not 

exempt from the provisions of the equal opportunity clause. 

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENTS FOR CERTIFICATION OF NON-

SEGREGATED FACILITIES 

(1) A Certification of Non-segregated Facilities must be submitted prior to the award of a subcontract 

exceeding $10,000 which is not exempt from the provisions of the equal opportunity clause. 

(2) Contractors receiving subcontract awards exceeding $10,000 which are not exempt from provisions of 

the equal opportunity clause shall forward this notice to prospective subcontractors for supplies and 

construction contracts where subcontracts exceed $10,000 and are not exempt from provisions of the equal 

opportunity clause. 

CERTIFICATION OF NONSEGREGATED FACILITIES 
The federally assisted construction contractor certifies that he does not maintain or provide for his employees 
any segregated facilities at any of his establishments, and that he does not permit his employees to perform 
their services at any location, under his control, where segregated facilities are maintained.  The federally 
assisted construction contractor certifies further that he will not maintain or provide for his employees any 
segregated facilities at any of his establishments, and that he will not permit his employees to perform their 
services at any location, under his control, where segregated facilities are maintained.  The federally assisted 
construction contractor agrees that a breach of this certification is a violation of the equal opportunity clause 
in this contract.  As used in this certification, the term "segregated facilities" means any waiting rooms, work 
areas, restrooms and washrooms, restaurants and other eating areas, time clocks, locker rooms and other 
storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, 
and housing facilities provided for employees which are segregated by explicit directive or are in fact 
segregated on the basis of race, color, religion, sex, or national origin, because of habit, local custom, or any 
other reason.  The federally assisted construction contractor agrees that (except where he has obtained 
identical certifications from proposed subcontractors for specific time periods) he will obtain identical 
certifications from proposed subcontractors prior to the award of subcontracts exceeding $10,000 which are 
not exempt from the provisions of the equal opportunity clause, and that he will retain such certifications in 
his files. 

NOTICE TO PROSPECTIVE CONTRACTORS OF REQUIREMENT FOR CERTIFICATION OF NON-

SEGREGATED FACILITIES 

Certification of Non-segregated Facilities must be submitted prior to the award of a contract or subcontract 

exceeding $10,000 which is not exempt from provisions of the Equal Opportunity Clause. 

 
Certification - The information above is true and complete to the best of my knowledge and belief. 
 
    
(Printed or typed Name of Signatory) Title 
 
    
Signature  Date 
 
    
Contractor's Firm Name Contractor's IRS Employer ID No. 
 

NOTE:  The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001. 

 
END OF DOCUMENT 
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Document 00630 

(POP-2) 
 City of Houston 

Certification of Compliance with 
Pay or Play Program 

 
Contractor Name:     $    

(Contractor/Subcontractor) (Amount of Contract) 
Contractor Address:    

 
Project No.:  «WBSNo»  

 
Project Name:  «LegalPrjName»  

 
POP Liaison Name:    

 
In accordance with the City of Houston Pay or Play Program authorized by Ordinance 2007-534 and Executive Order 1-7, 
Contractor/Subcontractor agrees to abide by the terms of this Program. This certification is required of all contractors for contracts 
subject to the program. You must agree EITHER to PAY or to PLAY for all covered employees. The Contractor/Subcontractor may 
also Pay on behalf of some covered employees and Play on behalf of other covered employees.  
 
The Contractor/Subcontractor will comply with all provisions of the Pay or Play Program and will furnish all information and reports 
requested to determine compliance with program requirements of the Pay or Play Program (See Executive Order 1-7 for the terms of 
the Pay or Play program) The criteria of the program is as follows: 

 
The Contractor/Subcontractor agrees to “Pay” $1.00 per hour for work performed by covered employees under the contract with the 
City. If independent contract labor is utilized the Contractor/Subcontractor agrees to report hours worked by the independent contract 
laborer and pay $1.00 per hour for work performed.  
  
Otherwise the Contractor/Subcontractor agrees to “Play” by providing health benefits to each covered employee. The health benefits 
must meet the following criteria: 
  
1. The employer will contribute no less than $150 per employee per month toward the total premium cost for single coverage only; 

and 
2. The employee contribution, if any amount, will be no greater than 50% of the total premium cost and no more than $150 per 

month.  
3. Pursuant to E.O. 1-7 section 4.04 a contractor is deemed to have complied with respect to a covered employee who is not 

provided health benefits if the employee refuses the benefits and the employee’s contribution to the premium is no more than $40 
per month.  

 

Please select whether you choose to: 
Pay Play Both 

   
 
The Contractor/Subcontractor will file compliance reports with the City, which will include activity for covered employees subject to the 
program, in the form and to the extent requested by the administering department. Compliance reports shall contain information 
including, but not limited to, documentation showing employee health coverage and employee work records. 
Note: The Contractor is responsible to the City for the compliance of covered employees of covered subcontractors and 
only forms that are accurate and complete will be accepted. 

 
 

*Estimated Number of: 
Prime 

Contractor 
Sub- 

Contractor 
Total Employees on City Job   

Covered Employees   

Non-Covered Employees   

Exempt Employees   

*Required 
I hereby certify that the above information is true and correct. 
 
Contractor (Signature)                                                                                                           Date 
 
Name and Title (Print or type) 
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CITY OF HOUSTON EQUAL EMPLOYMENT OPPORTUNITY 

STANDARD DOCUMENT CERTIFICATION BY MATERIAL SUPPLIERS  
 
 

 

00633-1 
02-01-2010 

 

Document 00633 
 

CERTIFICATION BY PROPOSED MATERIAL SUPPLIERS, 
LESSORS, AND PROFESSIONAL SERVICE PROVIDERS 

REGARDING EQUAL EMPLOYMENT OPPORTUNITY 
 
Company Name:          $  

 (Supplier, Lessor, Professional Service Provider) (Amount of Contract) 
 
Company Address:   
 
Company Telephone Number:                                                               Fax:  
 
E-mail Address:   
 
Web Page/URL Address:      
                                                  
Company Tax Identification Number:   
 
Project No.: WBS No. M-410290-0003-4  
 
Project Name: Gillette Outfall (Genesee Segment) Drainage and Paving  
 
In accordance with the City of Houston Ordinance 78-1538, Supplier/Lessor/Professional Service Provider represents 
to be an equal opportunity employer and agrees to abide by the terms of the Ordinance.  This certification is required 
of all Suppliers/Lessors/Professional Service Providers (herein Supplier) with contracts in the amount of $10,000.00 
or more. 
 

[  ] Yes  [  ] No  Supplier agrees not to discriminate against any employee or applicant for employment 
because of race, religion, color, sex, national origin, or age. 

   
[  ] Yes  [  ] No  Supplier agrees that all qualified applicants will receive consideration for employment 

without regard to race, religion, color, sex, national origin, or age. 
   

[  ] Yes  [  ] No  Supplier will comply with all provisions of Executive Order No. 11246 and rules, 
regulations and applicable orders of the Department of Labor or other Federal Agency 
responsible for enforcement of applicable equal opportunity and affirmative action 
provisions and will likewise furnish all information and reports required by the Mayor or 
Contract Compliance Officers for the purpose of investigation to ascertain and effect 
compliance with the City of Houston’s Office of Affirmative Action and Contract 
Compliance. 

   
[  ] Yes  [  ] No  The Supplier shall file and cause their sub-tier contractors to file compliance reports 

with the City in the form and to the extent as may be prescribed by the Mayor or 
Contract Compliance Officers.  Compliance reports filed at such times as directed 
shall contain information including, but not limited to, the practices, policies, programs, 
and employment policies. 

   
I hereby certify that the above information is true and correct. 
 
    
COMPANY OFFICER (Signature)    DATE 
 
  
NAME AND TITLE (Print or type) 

 
END OF DOCUMENT 



CITY OF HOUSTON MONTHLY SUBCONTRACTOR  

STANDARD DOCUMENT   PAYMENT REPORTING FORM 
 

**************************************************************************************************** 
Instructions: 
 
Before submitting this document, Contractor shall provide 

1. Payment Notifications (00646) to each subcontractor on each contract; 

2. A copy to the City Monitoring Authority of all applicable Payment Notifications; 

3. A list to the City Monitoring Authority containing the information requested in this 
document for each subcontractor from which Contractor has withheld payment; 
and  

4. The notarized signature of Contractor’s Representative. 

 
****************************************************************************************************  



CITY OF HOUSTON MONTHLY SUBCONTRACTOR  

STANDARD DOCUMENT   PAYMENT REPORTING FORM 
 

00642 
02-01-2010 

Document 00642 
 

MONTHLY SUBCONTRACTOR PAYMENT REPORTING FORM 
 

Legal Project Name:     

Outline Agreement No.:    WBS No.:  

Contractor’s Company Name:       

Address:       

CERTIFICATION 
 
_______________________________________________, Contractor’s Representative for the above referenced 
Contract, hereby certifies that (1) Contractor has paid all subcontractors, except those noted below, (2) Contractor 
made such payments (a) in proportion to the amount City paid Contractor and (b) in accordance and compliance 
with all applicable Contract Documents and laws; and (3) Contractor withheld no sums from any subcontractor for 
allegations of deficiency in Work. The term “subcontractor”, as used herein, includes all persons or firms 
furnishing work, materials, services or equipment Contractor ordered incorporated into Work or placed near the 
Project for which the City made partial payment.   
 
EXCEPTION:  Contractor sent Payment Notifications to the following subcontractors explaining why Contractor 
withheld payment.  Copies are attached.   

 
 
Subcontractor Name:   

 
Subcontractor Name:   

 
 
Street Address:   

 
 
Street Address:   

 
 
City, State, and Zip Code:   

 
 
City, State, and Zip Code:   

 
 
Amount of Payment Withheld:   

 
 
Amount of Payment Withheld:   

 
 
Date Payment First Withheld:   

 
 
Date Payment First Withheld:   

 

Description of Good Faith Reason:  

  

 

Description of Good Faith Reason:  

  

 
 

    
(Signature of Contractor’s Representative) (Print or Type Name of Contractor’s Representative) 
 
SWORN TO AND SUBSCRIBED before me on:   
 Date 

 
   
 Notary Public in and for the State of Texas 

 
 
My Commission Expires:      
 Expiration Date Print or Type Name of Notary Public 



CITY OF HOUSTON PAYMENT NOTIFICATION 

STANDARD DOCUMENT EXPLANATION OF WITHHOLDING  
 

**************************************************************************************************** 
Instructions: 
 
If Contractor withholds any amount of a payment to a Subcontractor for any reason, the 
Contractor shall send Payment Notifications to the Subcontractor explaining why the 
payment was withheld. 
 
Contractor shall provide the City Monitoring Authority with Payment Notifications for 
each subcontractor from which Contractor has withheld payment.   Contractor shall 
submit all necessary Payment Notifications (Document 00646), Payment Reporting 
Forms (Document 00642), and other documentation at the same time Contractor 
submits the Application and Certification for Payment or the Estimate for Payment. 
 
****************************************************************************************************



CITY OF HOUSTON PAYMENT NOTIFICATION 

STANDARD DOCUMENT EXPLANATION OF WITHHOLDING  
 

00646 
02-01-2010 

Document 00646 
 

PAYMENT NOTIFICATION – EXPLANATION OF WITHHOLDING 
 

Legal Project Name:     

Outline Agreement No.:    WBS No.:  

Contractor’s Company Name:      

Address:       

Date:   

 

 

SUBCONTRACTOR PAYMENT INFORMATION: 
 

 
Subcontractor Name:   
 
 
Street Address:   
 
 
City, State, and Zip Code:   
 
 
Business Phone Number:   
 
 
Amount of Subcontractor Invoice:   
 
 
Amount of Payment Made:   
 
 
Amount of Payment Withheld:   
 
 
Date Payment First Withheld:   

 

DETAILED EXPLANATION OF WITHHOLDING:   

  

  

  

  

 
 
 
    

(Signature of Contractor’s Representative) (Print or Type Name of Contractor’s Representative) 























































































Gillette Trunkline (Genesee Segment)  

WBS No. M-410290-0003-4  SUPPLEMENTARY CONDITIONS  

 

00800-1 
08-01-2013 

 

Document 00800 
 

SUPPLEMENTARY CONDITIONS 
 
ARTICLE 1 - GENERAL PROVISIONS: 
 
 
1.1 DEFINITIONS:  Insert the following Paragraph 1.1.9.1, and 1.1.23, and 
reorder the remaining definitions accordingly. 
 
1.1.23 Good Faith Efforts.  Steps taken to achieve an MBE, WBE, SBE, or PDBE 
goal or other requirements which, by their scope, intensity, and usefulness, demonstrate 
the bidder’s responsiveness to fulfill the business opportunity objective, as well as the 
Contractor’s responsibility to put forth measures to meet or exceed the MBE, WBE, 
SBE, or PDBE goal (Contract Goal).  These steps apply from before a contract’s award, 
through its duration, and after its conclusion, in the event the Contractor has been 
unsuccessful in meeting the Contract Goal.  These efforts are required whether a Goal 
Oriented Contract or a Regulated Contract, as defined in the Office of Business 
Opportunity’s Policy & Procedures Manual, available at http://www.houstontx.gov/obo.  
 
ARTICLE 3 - THE CONTRACTOR 
 
3.5 LABOR: Insert the following Paragraphs, 3.5.3.1.1, 3.5.3.1.2 and3.5.3.1.3. 
 
3.5.3.1.1 If the Original Contract Price is greater than One Million Dollars, 
Contractor shall make Good Faith Efforts to comply with the City ordinances regarding 
Minority Business Enterprises (MBE), Women Business Enterprises (WBE), Persons 
with Disabilities Business Enterprises (PDBE) and Small Business Enterprise (SBE) 
participation goals which are as follows: 
 

.1 the MBE goal is     11      percent, 

.2 the WBE goal is       7     percent, and 

.3 the PDBE goal is      0     percent. 

.4 The bidder may substitute SBE participation of no more than four percent 
of the MBE goal, the WBE goal, or portions of the MBE Goal and WBE Goal. 

 
3.5.3.1.2 The MBE, WBE, PDBE, and SBE goals are specific to this Agreement.  
The Contractor shall make reasonable efforts to achieve these goals. 
 
3.5.3.1.3 Failure by Contractor to comply with the goals for MBE, WBE, SBE, or 
PDBE is a material breach of the Agreement, which may result in termination of the 
Agreement, or such other remedy permitted as the City deems appropriate. 
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ARTICLE 8 - TIME 
 
8.1.6.1 Contractor shall credit the City by Change Order for inspection services for 
overtime work or work performed on Sundays or Legal Holidays.  The amount 
Contractor credits the City will be [$50.00 per hour] per inspector for inspection 
services. 
 
 
ARTICLE 9 - PAYMENTS AND COMPLETION 
 
9.12 LIQUIDATED DAMAGES:  Insert the following Paragraph 9.12.1.1. 
 
9.12.1.1 The amount of liquidated damages payable by Contractor or Surety 
for each and every day of delay beyond Contract Time, are $1500.00 per day. 
 
 
ARTICLE 11 - INSURANCE AND BONDS 
 
11.2 INSURANCE TO BE PROVIDED BY CONTRACTOR:  Insert the following 
Paragraph 11.2.1.2. 
 
11.2.1.2 Contractor shall purchase for the duration of the Contract the insurance 
set out in Table 2 in addition to the minimum insurance coverage set out in section 
11.2.1. 
 

TABLE 2 
ADDITIONAL REQUIRED COVERAGE 

DEFENSE COSTS EXCLUDED FROM FACE AMOUNT OF POLICY. 

 
Contractor's Pollution Liability:    $1,000,000 each occurrence 
Including pollution coverage for 
Contractual Liability, Clean-up costs, 
Abatement, Transport, and Non-owned 
disposal sites.  Including Bodily Injury 
Liability, Property Damage Liability, and 
environmental damage arising from 
pollution conditions caused in 
performance of operations.  Including 
Asbestos and Lead if part of operations. 
 
(MCS - 90 endorsement:     $1,000,000 
to Auto Policy and removal of Pollution   CSL 
Exclusion) 
 

END OF DOCUMENT 
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Document 00805 
 

EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS 
(City of Houston Information Requirements 

for the Successful Bidder on All Construction Contracts) 
 
DOCUMENTS THAT MUST BE SIGNED AND RETURNED TO THE CITY OF 
HOUSTON PRIOR TO FINAL EXECUTION OF CONTRACT 
 

Certification by Bidder Regarding Equal Employment Opportunity  ............. EEO-3 
 
Total Work Force Composition of the Company ........................................... EEO-6 

or in lieu thereof, a copy of the latest Equal Employment Opportunity 
Commission’s EEO-1 form (This information is required only if the Contractor 
has a work force of 50 or more people and the Contract is $50,000 or more.) 

 
Company's Equal Employment Opportunity Compliance Program .............. EEO-7 

 
 
INFORMATION THAT MUST BE SUPPLIED DURING THE COURSE OF THE WORK 
 

Certification By Proposed Subcontractor Regarding 
Equal Employment Opportunity .......................................................... EEO-26 

 
Certification by Proposed Material Suppliers, Lessors, and Professional 
Service Providers Regarding Equal Employment Opportunity ..................... EEO-29 

 
PLEASE COMPLETE PAGES EEO-3 THROUGH EEO-7 AND MAIL TO: 

 
City of Houston 
Mayor’s Office of Business Opportunity 
Contract Compliance Section 
611 Walker, 7th Floor 
Houston, Texas  77002 
Attention:  Director 
 

The remainder of the reports can be mailed at the appropriate time. 
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EQUAL EMPLOYMENT OPPORTUNITY PROGRAM REQUIREMENTS 

 
The following are Equal Employment Opportunity requirements to be met and 
documents to be submitted to: 

Mayor’s Office of Business Opportunity 
Contract Compliance Section 
611 Walker, 7th Floor 
Houston, Texas  77002 

 
Under the conditions and terms of all City construction contract, the prime contractor is 
responsible for all Equal Employment Opportunity compliance, including subcontractor 
compliance. 
 
EQUAL EMPLOYMENT OPPORTUNITY FORMS (EEO Forms) 
 
These forms are submitted by the prime contractors at the beginning of the Project and 
as requested: 

 EEO Forms 3, 6, and 7 by prime contractors. 
 
These forms are submitted by all subcontractors before they begin work on the project. 

 

 EEO Form 26 by subcontractors. 
 
This form is submitted by all suppliers, lessors, or professional services providers before 
they begin work on the project: 

 EEO Form 29 
 
POSTING 
The following poster should be clearly displayed on each job site, or in case of annual 
service agreements, in the Contractor's office: 
 

Equal Employment Opportunity is the Law Poster 
 
JOB SITE VISITS 
Site visits will be made by a Contract Compliance Officer who will make their presence 
known to the Project Manager, Supervisor, or Foreman, and will conduct interviews with 
employees on site. 
 
PAYMENT AND EVALUATION 
 
Upon completion of the Project, as part of the contract-awarding department's total 
clearance process, the Office of Business Opportunity’s Contract Compliance Section 
must certify to the department that all EEO compliance requirements have been met. 
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CERTIFICATION BY BIDDER REGARDING 
EQUAL EMPLOYMENT OPPORTUNITY 

 
GENERAL 

 
In accordance with Executive Order 11246 (30 F.R. 12319-25), the implementing rules and 
regulations thereof, and orders of the Secretary of Labor, a certification regarding Equal 
Opportunity is required of bidders or prospective contractors and their proposed subcontractors 
prior to the award of contracts or subcontracts. 
 
 

CERTIFICATION OF BIDDER 
 
 
Bidder's Name:            
 
Address:             
 
Telephone Number:      Fax :       
 
Name of the company's EEO Officer:          
 
E-mail Address:             
 
 
Web Page/URL Address:            
 
 
IRS Employer Identification Number:          
 
 
Work to be performed:            
 
 
Project No: 

 
1. Participation in a previous contract or subcontract. 
 

a. Bidder has participated in a previous contract or subcontract subject to the Equal 
Opportunity Clause.  YES  NO 

 
b. Compliance reports were required to be filed in connection with such contract or 

subcontract. YES  NO 
 
c. Bidder has filed all compliance reports required by Executive 

Orders 10925, 11114, 11246, or by regulations of the Equal 
Employment Opportunity Commission issued pursuant to 
Title VII of the Civil Rights Act of 1964.  YES  NO 

 
d. If answer of Item c. is "No", please explain in detail on reverse side of this 

certification. 
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2. Dollar amount of bid:$       
 
 
3. Anticipated performance period in days:       
 
 
4. Expected total number of employees to perform the proposed construction:       

 
 
5. Nonsegregated facilities. 
 

a. Notice to prospective federally-assisted construction contractors 

(1) A Certification of Nonsegregated Facilities, as required by the May 9, 
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of Segregated 
Facilities, by the Secretary of Labor, must be submitted to the recipient 
prior to the award of a federally-assisted construction contract exceeding 
$10,000 which is not exempt from the provisions of the Equal Opportunity 
Clause. 

(2) Contractors receiving federally-assisted construction contract awards 
exceeding $10,000 which are not exempt from the provisions of the Equal 
Opportunity Clause will be required to provide the forwarding of the 
following notice to prospective subcontractors for supplies and 
construction contracts where the subcontracts exceed $10,000 and are 
not exempt from the provisions of the Equal Opportunity Clause. 

The federally-assisted construction Contractor certifies that he/she does 
not maintain or provide any segregated facilities at any of his/her 
establishments, and does not permit employees to perform their services 
at any location, under his/her control, where segregated facilities are 
maintained.  The federally-assisted construction Contractor certifies 
further that he/she will not maintain or provide segregated facilities at any 
of his/her establishments, and will not permit employees to perform their 
services at any location, under his/her control, where segregated facilities 
are maintained.  The federally-assisted construction Contractor agrees 
that a breach of this certification is a violation of the Equal Opportunity 
Clause in this Contract.  As used in this certification, the term "segregated 
facilities" means any waiting rooms, work areas, restrooms and 
washrooms, restaurants and other eating areas, time clocks, locker 
rooms and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and housing 
facilities provided for employees which are segregated by explicit 
directive or are in fact segregated on the basis of race, creed, color, or 
national origin because of habit, local custom, or otherwise.  The 
federally-assisted construction Contractor agrees that (except where 
he/she has obtained identical certifications from proposed Subcontractors 
for specific time periods) he/she will obtain identical certifications in 
duplicate from proposed Subcontractors prior to the award of 
subcontracts exceeding $10,000 which are not exempt from the 
provisions of the Equal Opportunity Clause, and that he/she will retain the 
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duplicate of such certifications in his/her files.  The Subcontractor will 
include the original in his/her bid package. 

6. Race or ethnic group designation of bidder.  Enter race or ethnic group in appropriate 
box: 

 
   White  Black  Hispanic 
 
   Pacific Islander, Asian  American Indian, Aleut. 
 
 
7. Gender of Owner    Male   Female 
 
 
 
REMARKS:                   
 
Certification - The information above is true and complete to the best of my knowledge and 
belief. 
 
              
Company Officer (Please Type) 
 
                   
Signature Date 
 
NOTE:  The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001. 
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EQUAL EMPLOYMENT OPPORTUNITY COMPLIANCE PROGRAM 
FOR 

 
 
  

Name of Company 
 
 

The Company's Office of Business Opportunity Program shall consist of documented 
good faith efforts to comply with the goals, timetables, and objectives set forth in the following 
Affirmative Action steps: 
 

A. City of Houston's Specific Equal Employment Opportunity Policy and Clause as 
contained in City Council Ordinance No. 78-1538, passed August 9, 1978. 
 

B. Notice of Requirement for Office of Business Opportunity to ensure Equal 
Employment Opportunity (Executive Order 11246). 
 

C. Standard Federal Equal Employment Opportunity Construction Contract 
Specifications (Executive Order 11246). 

 
 
 
Project:              
 
 
 
              
Company Officer (Please Type) 
 
              
Signature  Date 
 
NOTE:  The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001. 
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SPECIAL PROVISIONS 
SPECIFIC EQUAL EMPLOYMENT OPPORTUNITY POLICY 

 
1. GENERAL 
 

a. Equal employment opportunity requirements not to discriminate and to 
take affirmative action to assure equal employment opportunity are 
required by Executive Order 11246, as amended.  The requirements set 
forth in these Special Provisions shall constitute the specific affirmative 
action requirements for Project activities under this Contract and shall 
supplement the notice of requirement for affirmative action to ensure equal 
employment opportunity and standard federal equal employment 
opportunity construction contract specifications. 

b. The Contractor shall work with the City and the Federal Government in 
carrying out equal employment opportunity obligations and in their review 
of his/her activities under the Contract. 

c. The prime Contractor and all Subcontractors holding subcontracts of 
$10,000 or more shall comply with the following minimum specific 
requirement activities of equal employment opportunity.  The Contractor 
shall include these requirements in every subcontract of $10,000 or more 
with such modification of language as is necessary to make them binding 
on the Subcontractor. 

 
2. EQUAL EMPLOYMENT OPPORTUNITY POLICY 
 

The Contractor shall accept as his/her operating policy the following statement 
which is designed to further the provision of equal employment opportunity to all 
persons without regard to their race, age, color, religion, sex, or national origin, 
and to promote the full realization of equal employment opportunity through a 
positive continuing program: 
 

It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, 
without regard to their race, religion, color, sex, or national origin.  
Such action shall include:  employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship. 

 
3. EQUAL EMPLOYMENT OPPORTUNITY OFFICER 
 

The Contractor shall designate and make known to the City contracting officers 
an equal employment opportunity officer (hereinafter referred to as the EEO 
Officer) who must be capable of effectively administering and promoting an 
active Contractor program of equal employment opportunity and who must be 
assigned adequate authority and responsibilities to do so. 
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4. DISSEMINATION OF POLICY 
 
a. All members of the Contractor's staff who are authorized to hire, 

supervise, promote, and discharge employees, or who recommend such 
action, or who are substantially involved in such action, will be made fully 
cognizant of, and will implement the Contractor's equal employment 
opportunity policy and contractual responsibilities to provide equal 
employment opportunity in each grade and classification of employment.  
To ensure that the above agreement will be met, the following actions 
shall be taken as a minimum: 

 
(1) Periodic meetings of supervisory and personnel office employees 

shall be conducted before the start of work and then not less often 
than once every six months, at which time the Contractor's equal 
employment opportunity policy and its implementation will be 
reviewed and explained.  The meetings shall be conducted by the 
EEO Officer or other knowledgeable company official. 

 
(2) All new supervisory or personnel office employees will be given a 

thorough indoctrination by the EEO Officer, or other knowledgeable 
company official, covering all major aspects of the Contractor's 
equal employment opportunity obligations, within 30 days following 
their reporting for duty with the Contractor. 

 
(3) The EEO Officer or appropriate company official shall instruct all 

employees engaged in the direct recruitment of employees for the 
Project relative to the methods followed by the Contractor in 
locating and hiring minorities and females. 

 
b. In order to make the Contractor's equal employment opportunity policy 

known to all employees, prospective employees, and potential sources of 
employees, i.e., schools, employment agencies, labor unions (where 
appropriate), college placement officers, etc., the Contractor shall take the 
following actions: 

 
(1) Notices and posters setting forth the Contractor's equal 

employment opportunity policy shall be placed in areas readily 
accessible to employees, applicants for employment, and potential 
employees. 

 
(2) The Contractor's equal employment opportunity policy and the 

procedures to implement such policy shall be brought to the 
attention of employees by means of meetings, employee 
handbooks, or other appropriate means. 

 
5. RECRUITMENT 
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a. When advertising for employees, the Contractor shall include in all 
advertisements for employees the notation "An Equal Opportunity 
Employer".  All such advertisements will be published in newspapers, or 
other publications, having a large circulation among minority groups in the 
area from which the Project work force would normally be derived. 

b. The Contractor shall, unless precluded by a valid bargaining agreement, 
conduct systematic and direct recruitment through public and private 
employee-referral sources likely to yield qualified minority-group 
applicants, including, but not limited to, State employment agencies, 
schools, colleges, minority-group organizations, and female recruitment 
agencies.  To meet this requirement, the Contractor shall, through his/her 
EEO Officer, identify sources of potential minority and female employees, 
and establish with such identified sources procedures whereby such group 
applicants may be referred to the Contractor for employment 
consideration. 
In the event the Contractor has a valid bargaining agreement providing for 
exclusive hiring hall referrals, he/she is expected to observe the provisions 
of that agreement to the extent that the system permits the Contractor's 
compliance with equal employment opportunity Contract provisions.  (The 
U. S. Department of Labor has held that where implementation of such 
agreements has the effect of discriminating against minorities or women, 
or obligates the Contractor to do the same, such implementation violates 
Executive Order 11246 as amended). 

c. The Contractor shall encourage his/her present employees to refer female 
or minority-group applicants for employment by posting appropriate 
notices or bulletins in areas accessible to all such employees.  In addition, 
information and procedures with regard to referring such applicants will be 
discussed with employees. 

 
6. PERSONNEL ACTIONS 
 

a. Wage, working conditions, and employee benefits shall be established 
and administered, and personnel actions of every type, including hiring, 
upgrading, promotion, transfer, demotion, layoff and termination, shall be 
taken without regard to race, color, religion, sex, national origin, or age.  
The following procedures shall be followed: 

 
(1) The Contractor shall conduct periodic inspections of Project sites to 

ensure that working conditions and employee facilities do not 
indicate discriminatory treatment of Project-site personnel. 

 
(2) The Contractor shall periodically evaluate the spread of wages paid 

within each classification to determine any evidence of 
discriminatory wage practices. 

 
(3) The Contractor shall periodically review selected personnel actions 

in depth to determine whether there is evidence of discrimination.  
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Where evidence is found, the Contractor shall promptly take 
corrective action.  If the review indicates that the discrimination may 
extend beyond the actions reviewed, such corrective action shall 
include all affected persons. 

 
(4) The Contractor shall promptly investigate all complaints of alleged 

discrimination made in connection with his/her obligations under 
this Contract, shall attempt to resolve such complaints, and shall 
take appropriate corrective action.  If the investigation indicates that 
the discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the Contractor shall inform every 
complainant of all avenues of appeal. 

 
7. TRAINING AND PROMOTION 
 

a. The Contractor shall assist in locating, qualifying, and increasing the skills 
of minority-group and women employees and applicants for employment. 
 

b. Consistent with the Contractor's work force requirements and as 
permissible under Federal and State regulations, the Contractor shall 
make full use of training programs, i.e., apprenticeship and on-the-job 
training programs, for the geographical area of Contract performance. 
 

c. The Contractor shall advise employees and applicants for employment of 
available training programs and entrance requirements for each. 

 
d. The Contractor shall periodically review the training and promotion 

potential of minority-group and women employees and shall encourage 
eligible employees to apply for such training and promotion. 

 
8. UNIONS 
 

If the Contractor relies in whole or in part upon unions as a source of employees, 
he/she shall use his/her best efforts to obtain the cooperation of such unions to 
increase minority groups and women within the unions, and to effect referrals by 
such unions of minority and female employees.  Actions by the Contractor, either 
directly or through a contractor's association acting as his/her agent, will include 
the procedures set forth below: 

 
a. The Contractor shall use best efforts to develop, in cooperation with the 

unions, joint training programs aimed toward qualifying more minority-
group members and women for membership in the unions and increasing 
the skills of minority-group employees and women so that they may qualify 
for higher-paying employment. 
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b. The Contractor shall use best efforts to incorporate an equal employment 
opportunity clause into all union agreements to the end that such unions 
will be contractually bound to refer applicants without regard to their race, 
color, religion, sex, national origin, or age. 
 

c. The Contractor is to obtain information as to the referral practices and 
policies of the labor union, except that to the extent such information is 
within the exclusive possession of the labor union, and such labor union 
refuses to furnish such information to the Contractor, the Contractor shall 
so certify to the City and shall set forth what efforts have been made to 
obtain such information. 
 

d. In the event the union is unable to provide the Contractor with a 
reasonable flow of minority and women referrals within the time limit set 
forth in the collective bargaining agreement, the Contractor shall, through 
independent recruitment efforts, fill the employment vacancies without 
regard to race, color, religion, age, sex, or national origin, making full 
efforts to obtain qualified and/or qualifiable minority group persons and 
women.  (The U. S. Department of Labor has held that it shall be no 
excuse that the union with which the Contractor has a collective 
bargaining agreement providing for exclusive referral failed to refer 
minority employees.)  In the event the union referral practice prevents the 
Contractor from meeting the obligations pursuant to Executive Order 
11246, as amended, and these special provisions, such Contractor shall 
immediately notify the City. 

 
9. SUBCONTRACTING 
 

a. The Contractor shall use his/her best efforts to solicit bids from and to 
utilize minority-group and female subcontractors or subcontractors with 
meaningful minority-group and/or female representation among their 
employees. 
 

b. The Contractor shall use his/her best efforts to assure Subcontractors' 
compliance with their equal employment opportunity obligations. 
 

10. RECORDS AND REPORTS 
 

a. The Contractor shall keep such records as are necessary to determine 
compliance with the Contractor's equal employment opportunity 
obligations.  The records kept by the Contractor will be designed to 
indicate: 
 
(1) The number of minority and non-minority group members and 

women employed in each work classification on the Project. 
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(2) The progress and efforts being made in cooperation with unions to 
increase employment opportunities for minorities and women 
(applicable only to contractors who rely in whole or in part on 
unions as a source of their work force). 

 
(3) The progress and efforts being made in locating, hiring, training, 

qualifying, and upgrading minority and female employees. 
 
(4) The progress and efforts being made in securing the services of 

female and minority subcontractors. 
 

b. All records, including payrolls, must be retained for a period of three years 
following completion of the Contract work and shall be available at 
reasonable times and places for inspection by authorized representatives 
of the City and/or the appropriate federal agency. 
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CITY OF HOUSTON, TEXAS 
 

EQUAL EMPLOYMENT OPPORTUNITY CLAUSE 
 
 
Pursuant to City Council Ordinance No. 78-1538, passed August 9, 1978, all contracts 
entered into by the City of Houston involving the expenditure of $10,000 or more, shall 
incorporate the following Equal Employment Opportunity Clause: 
 

1. The Contractor, Subcontractor, vendor, Supplier, or lessee shall not 
discriminate against any employee or applicant for employment because 
of race, religion, color, sex, national origin, or age.  The Contractor, 
Subcontractor, vendor, Supplier, or lessee shall take affirmative action to 
ensure that applicants are employed and that employees are treated 
during employment without regard to their race, religion, color, sex, 
national origin, or age.  Such action will include, but not be limited to, the 
following:  employment; upgrading; demotion or transfer; recruitment 
advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship.  The 
Contractor, Subcontractor, vendor, Supplier, or lessee agrees to post in 
conspicuous places available to employees, and applicants for 
employment, notices to be provided by the City setting forth the provisions 
of this Equal Employment Opportunity Clause. 

 
2. The Contractor, Subcontractor, vendor, Supplier, or lessee states that all 

qualified applicants will receive consideration for employment without 
regard to race, religion, color, sex, national origin, or age. 

 
3. The Contractor, Subcontractor, vendor, Supplier, or lessee shall send to 

each labor union or representatives of workers with which it has a 
collective bargaining agreement or other contract or understanding, a 
notice to be provided by the agency contracting officer advising the said 
labor union or workers' representative of the Contractor's and 
Subcontractor's commitments under Section 202 of Executive Order No. 
11246, and shall post copies of the notice in conspicuous places available 
to employees and applicants for employment. 

 
4. The Contractor, Subcontractor, vendor, Supplier, or lessee will comply 

with all provisions of Executive Order No. 11246 and the rules, 
regulations, and relevant orders of the Secretary of Labor or other Federal 
Agency responsible for enforcement of the equal opportunity and 
affirmative action provisions applicable, and shall likewise furnish all 
information and reports required by the Mayor and/or Contractor 
Compliance Officers for purposes of investigation to ascertain and effect 
compliance with this program. 
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5. The Contractor, Subcontractor, vendor, Supplier, or lessee shall furnish all 
information and reports required by Executive Order No. 11246, and by 
the rules, regulations, and orders of the Secretary of Labor, or pursuant 
thereto, and shall permit access to all books, records, and accounts by the 
appropriate City and Federal officials for purposes of investigation to 
ascertain compliance with such rules, regulations, and orders.  
Compliance reports filed at such times as directed shall contain 
information as to the employment practice policies, program, and work 
force statistics of the Contractor, Subcontractor, vendor, Supplier, or 
lessee. 

 
6. In the event of a Contractor's, Subcontractor's, vendor's, Supplier's, or 

lessee's non-compliance with the non-discrimination clause of this 
Contract or with any of such rules, regulations, or orders, this Contract 
may be canceled, terminated, or suspended in whole or in part, and the 
Contractor, Subcontractor, vendor, Supplier, or lessee may be declared 
ineligible for further City contracts in accordance with procedures provided 
in Executive Order No. 11246, and such other sanctions may be imposed 
and remedies invoked as provided in said Executive Order, or by rule, 
regulation, or order of the Secretary of Labor, or as may otherwise be 
provided by law. 

 
7. The Contractor shall include the provisions of paragraphs 1 through 8 of 

this Equal Employment Opportunity Clause in every subcontract or 
purchase order unless exempted by rules, regulations, or orders of the 
Secretary of Labor issued pursuant to Section 204 of Executive Order No. 
11246 of September 24, 1965 so that such provisions will be binding upon 
each Subcontractor or vendor.  The Contractor shall take such action with 
respect to any subcontractor or purchase order as the contracting agency 
may direct as a means of enforcing such provisions, including sanctions 
for noncompliance; provided, however, that in the event the Contractor 
becomes involved in, or is threatened with litigation with a Subcontractor 
or vendor as a result of such direction by the contracting agency, the 
Contractor may request the United States to enter into such litigation to 
protect the interests of the United States. 

 
8. The Contractor shall file and shall cause each of his Subcontractors, if 

any, to file compliance reports with the City in the form and to the extent 
as may be prescribed by the Mayor’s Office of Business Opportunity.  
Compliance reports filed at such times as directed shall contain 
information as to the practices, policies, programs, employment policies, 
and employment statistics of the Contractor and each Subcontractor. 
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(EXECUTIVE ORDER 11246) 
 
1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and 

the "Standard Federal Equal Employment Opportunity Construction Contract 
Specifications" set forth herein. 

 
2. The goals and timetables for minority and female participation, expressed in 

percentage terms for the Contractor's aggregate work force in each trade on all 
construction work in the covered area, are as follows: 

              
Timetables Goals for Minority  Goals for Female 

 Participation for  Participation for 
 Each Trade  Each Trade 

 
 26.2% - 27.3%  6.9% 

              
 

These goals are applicable to all the Contractor's construction work (whether or 
not it is Federal or Federally-assisted) performed in the covered area. 
 
The Contractor's compliance with the Executive Order and the regulations in 41 
CFR Part 60-4 shall be based on its implementation of the Equal Opportunity 
Clause, specific affirmative action obligations required by the specifications set 
forth in 41 CFR 60-4.3(a), and its efforts to meet the goals established for the 
geographical area where the Contract resulting from this solicitation is to be 
performed.  The hours of minority and female employment and training must be 
substantially uniform throughout the length of the Contract, and in each trade, 
and the Contractor shall make a good faith effort to employ minorities and 
women evenly on each of its projects.  The transfer of minority or female 
employees or trainees from Contractor to Contractor or from project to project for 
the sole purpose of meeting the Contractor's goals shall be a violation of the 
Contract, the Executive Order, and regulations in 41 CFR part 60-4.  Compliance 
with the goals will be measured against the total work hours performed. 
 

3. The Contractor shall provide written notification to the Director of the Office of 
Federal Contract Compliance Programs within 10 working days of award of any 
construction subcontract in excess of $10,000 at any tier for construction work 
under the Contract resulting from this solicitation.  The notification shall list the 
name, address, and telephone number of the Subcontractor; employer 
identification number; estimated dollar amount of the subcontract; estimated 
starting and completion dates of the subcontract; and the geographical area in 
which the Contract is to be performed. 

 
4. As used in this Notice, and in the Contract resulting from this solicitation, the 

"covered area" is The Houston, Texas Standard Metropolitan Statistical Area. 
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STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY 

CONSTRUCTION CONTRACT SPECIFICATIONS 
(EXECUTIVE ORDER 11246) 

 
 
1. As used in these specifications: 
 

a. "Covered area" means the geographical area described in the solicitation 
from which this Contract resulted; 
 

b. "Director" means Director, Office of Federal Contract Compliance 
Programs, United States Department of Labor, or any person to whom the 
Director delegates authority; 
 

c. "Employer identification number" means the Federal Social Security 
number used on the Employer's Quarterly Federal Tax Return, U. S. 
Treasury Department Form 941. 
 

d. "Minority" includes: 
 

(i) Black (all persons having origins in any of the Black African racial 
groups not of Hispanic origin); 
 

(ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or 
South American, or other Spanish culture or origin regardless of 
race); 
 

(iii) Asian and Pacific Islander (all persons having origins in any of the 
original peoples of the Far East, Southeast Asia, the Indian 
Subcontinent, or the Pacific Islands); and 
 

(iv) American Indian or Alaskan Native (all persons having origins in 
any of the original peoples of North America and maintaining 
identifiable tribal affiliations through membership and participation 
or community identification). 

 
2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a 

portion of the work involving any construction trade, it shall physically include in 
each subcontract in excess of $10,000 the provisions of these specifications and 
the Notice which contains the applicable goals for minority and female 
participation and which is set forth in the solicitations from which this Contract 
resulted. 

 
3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan 

approved by the U. S. Department of Labor in the covered area either individually 
or through an association, its affirmative action obligations on all work in the Plan 
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area (including goals and timetables) shall be in accordance with that Plan for 
those trades which have unions participating in the Plan.  Contractors must be 
able to demonstrate their participation in and compliance with the provisions of 
any such Hometown Plan.  Each Contractor or Subcontractor participating in an 
approved Plan is individually required to comply with its obligations under the 
EEO clause, and to make a good faith effort to achieve each goal under the Plan 
in each trade in which it has employees.  The overall good faith performance by 
other Contractors or Subcontractors toward a goal in an approved Plan does not 
excuse any covered Contractor's or Subcontractor's failure to take good efforts to 
achieve the Plan goals and timetables. 

 
4. The Contractor shall implement the specific affirmative action standards provided 

in Paragraphs 7a through p of these specifications.  The goals set forth in the 
solicitation from which this Contract resulted are expressed as percentages of 
the total hours of employment and training of minority and female utilization the 
Contractor should reasonably be able to achieve in each construction trade in 
which it has employees in the covered area.  The Contractor is expected to make 
substantially uniform progress toward its goals in each craft during the period 
specified. 

 
5. Neither the provisions of any collective bargaining agreement, nor the failure by a 

union with whom the Contractor has a collective bargaining agreement to refer 
either minorities or women, shall excuse the Contractor's obligations under these 
specifications, Executive Order 11246, or the regulations promulgated pursuant 
thereto. 

 
6. In order for the non-working training hours of apprentices and trainees to be 

counted in meeting the goals, such apprentices and trainees must be employed 
by the Contractor during the training period, and the Contractor must have made 
a commitment to employ the apprentices and trainees at the completion of their 
training, subject to the availability of employment opportunities.  Trainees must 
be trained pursuant to training programs approved by the U. S. Department of 
Labor. 

 
7. The Contractor shall take specific affirmative actions to ensure equal 

employment opportunity.  The evaluation of the Contractor's compliance with 
these specifications shall be based upon its effort to achieve maximum results 
from its actions.  The Contractor shall document these efforts fully, and shall 
implement affirmative action steps at least as extensive as the following: 

 
a. Ensure and maintain a working environment free of harassment, 

intimidation, and coercion at all sites, and in all facilities at which 
Contractor's employees are assigned to work.  The Contractor, where 
possible, shall assign two or more women to each construction project.  
The Contractor shall specifically ensure that all foremen, superintendents, 
and other on-site supervisory personnel are aware of and carry out the 
Contractor's obligation to maintain such a working environment, with 
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specific attention to minority or female individuals working at such sites or 
in such facilities. 

 
b. Establish and maintain a current list of minority and female recruitment 

sources, provide written notification to minority and female recruitment 
sources and to community organizations when the Contractor or its unions 
have employment opportunities available, and maintain a record of the 
organizations' responses. 

 
c. Maintain a current file of the names, addresses, and telephone numbers of 

each minority and female off-the-street applicant and minority or female 
referral from a union, a recruitment source, or community organization and 
of what action was taken with respect to each such individual.  If such 
individual was sent to the union hiring hall for referral and was not referred 
back to the Contractor by the union or, if referred, not employed by the 
Contractor, this shall be documented in the file with the reason therefor, 
along with whatever additional actions the Contractor may have taken. 

 
d. Provide immediate written notification to the Director when the union or 

unions with which the Contractor has a collective bargaining agreement 
has not referred to the Contractor a minority person or woman sent by the 
Contractor, or when the Contractor has other information that the union 
referral process has impeded the Contractor's efforts to meet its 
obligations. 

 
e. Develop on-the-job training opportunities and/or participate in training 

programs for the area which expressly include minorities and women, 
including upgrading programs and apprenticeship and trainee programs 
relevant to the Contractor's employment needs, especially those programs 
funded or approved by the Department of Labor.  The Contractor shall 
provide notice of these programs to the sources compiled under 7b above. 

 

f. Disseminate the Contractor's EEO policy: by providing notice of the policy 
to unions and training programs and requesting their cooperation in 
assisting the Contractor in meeting its EEO obligations; by including it in 
any policy manual and collective bargaining agreement; by publicizing it in 
the company newspaper, annual report, etc.; by specific review of the 
policy with all management personnel and with all minority and female 
employees at least once a year; and by posting the company EEO policy 
on bulletin boards accessible to all employees at each location where 
construction work is performed. 

 

g. Review, at least annually, the company's EEO policy and affirmative 
action obligations under these specifications with all employees having 
any responsibility for hiring, assignment, layoff, termination, or other 
employment decisions, including specific review of these items with on-



CITY OF HOUSTON EQUAL EMPLOYMENT OPPORTUNITY 
STANDARD DOCUMENT PROGRAM REQUIREMENTS 
 

00805-20 EEO-20 
Page 20 of 29 May 1, 2012 

site supervisory personnel such as superintendents, general foremen, 
etc., prior to the initiation of construction work at any job site.  A written 
record shall be made and maintained identifying the time and place of 
these meetings, persons attending, subject matter discussed, and 
disposition of the subject matter. 

 
h. Disseminate the Contractor's EEO policy externally by including it in any 

advertising in the news media, specifically including minority and female 
news media, and providing written notification to and discussing the 
Contractor's EEO policy with other contractors and subcontractors with 
whom the Contractor does or anticipates doing business. 

 
i. Direct its recruitment efforts, both oral and written, to minority, female and 

community organizations, to schools with minority and female students, 
and to minority and female recruitment and training organizations serving 
the Contractor's recruitment area and employment needs.  Not later than 
one month prior to the date for the acceptance of applications for 
apprenticeship or other training by any recruitment source, the Contractor 
shall send written notification to organizations such as the above, 
describing the openings, screening procedures, and tests to be used in 
the selection process. 

 
j. Encourage present minority and female employees to recruit other 

minority persons and women and, where reasonable, provide after school, 
summer, and vacation employment to minority and female youth both on 
the site and in other areas of a Contractor's work force. 

 
k. Validate all tests and other selection requirements where there is an 

obligation to do so under 41 CFR Part 60-3. 
 
l. Conduct, at least annually, an inventory and evaluation at least of all 

minority and female personnel for promotional opportunities and 
encourage these employees to seek or to prepare, through appropriate 
training, etc., for such opportunities. 

 
m. Ensure that seniority practices, job classifications, work assignments, and 

other personnel practices do not have a discriminatory effect by 
continually monitoring all personnel and employment-related activities to 
ensure that the EEO policy and the Contractor's obligations under these 
specifications are being carried out. 

 
n. Ensure that all facilities and company activities are nonsegregated except 

that separate or single-user toilet and necessary changing facilities shall 
be provided to assure privacy between the sexes. 

 
o. Document and maintain a record of all solicitations of offers for 

subcontracts from minority and female construction contractors and 
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suppliers, including circulation of solicitations to minority and female 
contractor associations and other business associations. 

 
p. Conduct a review, at least annually, of all supervisors' adherence to and 

performance under the Contractor's EEO policies and affirmative action 
obligations. 

 
8. Contractors are encouraged to participate in voluntary associations which assist 

in fulfilling one or more of their affirmative action obligations (7a through p).  The 
efforts of a contractor association, joint contractor union, contractor-community, 
or other similar group of which the Contractor is a member and participant, may 
be asserted as fulfilling any one or more of its obligations under 7a through p of 
these Specifications provided that the Contractor actively participates in the 
group, makes every effort to assure that the group has a positive impact on the 
employment of minorities and women in the industry, ensures that the concrete 
benefits of the program are reflected in the Contractor's minority and female work 
force participation, makes a good faith effort to meet its individual goals and 
timetables, and can provide access to documentation which demonstrates the 
effectiveness of actions taken on behalf of the Contractor.  The obligation to 
comply, however, is the Contractor's and failure of such a group to fulfill an 
obligation shall not be a defense for the Contractor's noncompliance. 

 
9. A single goal for minorities and a separate single goal for women have been 

established.  The Contractor, however, is required to provide equal employment 
opportunity and to take affirmative action for all minority groups, both male and 
female, and all women, both minority and non-minority.  Consequently, the 
Contractor may be in violation of the Executive Order if a particular group is 
employed in a substantially disparate manner (for example, even though the 
Contractor has achieved its goals for women generally, the Contractor may be in 
violation of the Executive Order if a specific minority group of women is under-
utilized). 

 
10. The Contractor shall not use the goals and timetables or affirmative action 

standards to discriminate against any person because of race, color, religion, 
sex, or national origin. 

 
11. The Contractor shall not enter into any subcontract with any person or firm 

debarred from Government contracts pursuant to Executive Order 11246. 
 
12. The Contractor shall carry out such sanctions and penalties for violation of these 

specifications and of the Equal Opportunity Clause, including suspension, 
termination, and cancellation of existing subcontracts as may be imposed or 
ordered pursuant to Executive Order 11246, as amended, and its implementing 
regulations, by the Office of Federal Contract Compliance Programs.  Any 
Contractor who fails to carry out such sanctions and penalties shall be in violation 
of these specifications and Executive Order 11246, as amended. 
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13. The Contractor, in fulfilling its obligations under these specifications, shall 
implement specific affirmative action steps, at least as extensive as those 
standards prescribed in Paragraph 7 of these Specifications, so as to achieve 
maximum results from its efforts to ensure equal employment opportunity.  If the 
Contractor fails to comply with the requirements of the Executive Order, the 
implementing regulations, or these specifications, the Director shall proceed in 
accordance with 41 CFR 60-4.B. 

 
14. The Contractor shall designate a responsible official to monitor all employment-

related activity to ensure that the company EEO policy is being carried out, to 
submit reports relating to the provisions hereof as may be required by the 
Government, and to keep records.  Records shall at least include for each 
employee the name, address, telephone number, construction trade, union 
affiliation, if any, employee identification number when assigned, social security 
number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), 
dates of changes in status, hours worked per week in the indicated trade, rate of 
pay, and locations at which the work was performed.  Records shall be 
maintained in an easily-understandable and retrievable form; however to the 
degree that existing records satisfy this requirement, contractors shall not be 
required to maintain separate records. 

 
15. Nothing herein provided shall be construed as a limitation upon the application of 

other laws which establish different standards of compliance or upon the 
application of requirements for the hiring of local or other area residents (e.g., 
those under the Public Works Employment Act of 1977 and the Community 
Development Block Grant Program). 
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DESCRIPTION OF JOB CATEGORIES 
 
Officials, Managers, and Administrators 
 

Occupations requiring administrative personnel who set board policies, exercise 
overall responsibility for the execution of these policies, or provide specialized 
consultation on a regional, district, area basis, or direct individual departments or 
special phases of a firm's operations. 
 
Includes:  Officials, executives, middle management, plant managers, 
department managers, superintendents, salaried foremen who are members of 
management, purchasing agents, buyers, bureau chiefs, directors, deputy 
directors, wardens, examiners, sheriffs, police and fire chiefs, and kindred 
workers. 

 
Professionals 
 

Occupations which require specialized and theoretical knowledge which is 
usually acquired through college or experience of such kind and amount as to 
provide a comparable background. 
 
Includes:  Accountants, auditors, airplane pilots and navigators, architects, 
artists, chemists, designers, dieticians, editors, engineers, lawyers, librarians, 
mathematicians, natural scientists, registered professional nurses, personnel and 
labor relations workers, physical scientists, teachers, social workers, doctors, 
psychologists, economists, systems analysts, employment and vocational 
rehabilitation counselors, instructors, police and fire captains and lieutenants, 
and kindred workers. 

 
Paraprofessionals 
 

Occupations in which workers perform some of the duties of a professional or 
technician in a supportive role, which usually requires less formal training and/or 
experience normally required for professional or technical status.  Such positions 
may fall within an identified pattern of a "New Careers" concept. 
 
Includes:  Library assistants, medical aides, child support workers, police 
auxiliary, welfare service aides, recreation assistants, homemakers aides, home 
health aides, and kindred workers. 

 
Technicians 
 

Occupations requiring a combination of basic scientific knowledge and manual 
skill which can be obtained through about two (2) years of post high school 
education, such as is offered in many technical institutes and junior colleges, or 
through equivalent on-the-job training. 
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Includes:  Computer programmers and operators, draftsmen, engineering aides, 
junior engineers, mathematical aides, licensed practical or vocational nurses, 
photographers, radio operators, scientific assistants, surveyors, technical 
illustrators, technicians (medical, dental, electronics, physical sciences), police 
and fire sergeants, and kindred workers. 

 
Protective Service Workers 
 

Occupations in which workers are entrusted with public safety, security, and 
protection from destructive forces. 
 
Includes:  Police patrol officers, fire fighters, guards, deputy sheriffs, bailiffs, 
correctional officers, detectives, marshals, harbor patrol officers, and kindred 
workers. 

 
Sales Workers 
 

Occupations engaging wholly or primarily in direct selling. 
 
Includes:  Advertising agents and salespersons, insurance agents and brokers, 
real estate agents and brokers, stock and bond salespersons, demonstrators, 
salespersons and sales clerks, grocery clerks, cashiers, and kindred workers. 

 
Office and Clerical 
 

Occupations in which workers are responsible for internal and external 
communications, recording and retrieval of data and/or information and other 
paper work required in an office predominantly non-manual, though some 
manual work not directly involved with altering or transporting the products is 
included. 
 
Includes:  Bookkeepers, cashiers, collectors (bills and accounts), messengers 
and office helpers, office machine operators, shipping and receiving clerks, 
stenographers, typists and secretaries, telegraph and telephone operators, court 
transcribers, hearing reporters, statistical clerks, dispatchers, license distributors, 
payroll clerks, and kindred workers. 

 
Skilled Craft Workers 
 

Occupations in which workers perform jobs which require special manual skill 
through on-the-job training and experience, or through apprenticeship or other 
formal training programs.  These workers exercise considerable independent 
judgment and usually receive an extensive period of training. 
 
Includes:  The building trades, hourly paid foremen and leadmen who are not 
members of management, mechanics and repairmen, skilled machining 
occupations, compositors and typesetters, electricians, engravers, job setters 
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(metal), motion picture projectionists, pattern and model makers, stationary 
engineers, tailors, heavy equipment operators, carpenters, and kindred workers. 

 
Operatives (semi-skilled) 
 

Workers who operate machine or processing equipment or perform other factory-
type duties of intermediate skill level which can be mastered in a few weeks and 
require only limited training. 
 
Includes:  Apprentices (auto mechanics), plumbers, bricklayers, carpenters, 
electricians, mechanics, building trades, metal workers, machinists, printing 
trades, operatives, attendants (auto service and parking), blasters, chauffeurs, 
deliverymen, dressmakers and seamstresses (except factory), dryers, 
furnacemen, heaters (metal), laundry and dry cleaning operatives, milliners, 
miners, motormen, oilers, greasers, etc. (except auto), painters (except 
construction and maintenance), photographic process workers, stationary 
firemen, truck and tractor drivers, weavers (textile), welders and flame cutters, 
and kindred workers. 

 
Laborers (unskilled) 
 

Workers in manual occupations which generally require no special training.  
These workers perform elementary duties that may be learned in a few days and 
require the application of little or no independent judgment. 
 
Includes:  Garage workers, car washers and greasers, gardeners (except farm) 
and groundskeepers, longshoremen and stevedores, lumbermen, craftsmen, and 
wood choppers, laborers performing lifting, digging, mixing, loading, and pulling 
operations, and kindred workers. 

 
Service/Maintenance Workers 
 

Occupations in which workers perform duties which result in or contribute to the 
comfort, convenience, hygiene, or safety for the general public, or which 
contribute to the upkeep and care of buildings, facilities or grounds, or public 
property.  Workers in this group may operate machinery. 
 
Includes:  Chauffeurs, laundry and dry cleaning operatives, truck drivers, trash 
collectors, custodial personnel, gardeners and groundskeepers, construction 
laborers, attendants (hospital and other institutions), professional and personal 
service, counter and fountain workers, elevator operators, firemen and fire 
protection, guards, watchmen and doorkeepers, stewards, porters, waiters, and 
kindred workers. 



CITY OF HOUSTON EQUAL EMPLOYMENT OPPORTUNITY 
STANDARD DOCUMENT PROGRAM REQUIREMENTS 
 

00805-26 EEO-26 
Page 26 of 29 May 1, 2012 

CERTIFICATION BY PROPOSED SUBCONTRACTOR REGARDING 
EQUAL EMPLOYMENT OPPORTUNITY 

 
 
              
Name of Prime Contractor 
 
 

              
Address 

 
GENERAL 

 
In accordance with Executive Order 11246 (30 F.R. 12319-25), the implementing rules 
and regulations thereof, and orders of the Secretary of Labor, a certification regarding 
Equal Opportunity is required of bidders or prospective contractors and their proposed 
subcontractors prior to the award of contracts or subcontracts. 
 

SUBCONTRACTOR'S CERTIFICATION 
 
Subcontractor's Name:            
 
Address:              
 
IRS Employer Identification Number:          
 
Job Description:             
 
1. Participation in a previous contract or subcontract. 
 

a. Subcontractor has participated in a previous contract or 
subcontract subject to the Equal Opportunity Clause. ____YES  ____NO 
 

b. Compliance reports were required to be filed in 
connection with such contract or subcontract. ____YES  ____NO 
 

c. Subcontractor has filed all compliance reports required 
by Executive Orders 10925, 11114, 11246, or by 
regulations of the Equal Employment Opportunity 
Commission issued pursuant to Title VII of the 
Civil Rights Act of 1964. ____YES  ____NO 
 

d. If answer of Item c. is "No", please explain in 
detail on reverse side of this certification. 
 

 
2. Dollar amount of proposed subcontract:    $ ______________ 
 



CITY OF HOUSTON EQUAL EMPLOYMENT OPPORTUNITY 
STANDARD DOCUMENT PROGRAM REQUIREMENTS 
 

00805-27 EEO-27 
Page 27 of 29 May 1, 2012 

3. Anticipated performance period in days: ______________ 
 
4. Expected total number of employees to perform  
 the proposed subcontract: ______________ 
 
5. Nonsegregated facilities. 
 

a. Notice to prospective federally-assisted construction contractors 
(1) A Certification of Nonsegregated Facilities, as required by the May 

9, 1967, order (32 F.R. 7439, May 19, 1967) on Elimination of 
Segregated Facilities, by the Secretary of Labor, must be submitted 
to the Contractor prior to the award of a subcontract exceeding 
$10,000 which is not exempt from the provisions of the Equal 
Opportunity Clause. 

(2) Contractors receiving subcontract awards exceeding $10,000 which 
are not exempt from the provisions of the Equal Opportunity Clause 
will be required to provide for the forwarding of this notice to 
prospective subcontractors for supplies and construction contracts 
where the subcontracts exceed $10,000 and are not exempt from 
the provisions of the Equal Opportunity clause. 

 
b. Certification of non-segregated facilities 

 
The federally-assisted construction contractor certified that he/she does 
not maintain or provide any segregated facilities at any of his/her 
establishments, and does not permit employees to perform their services 
at any location, under his/her control, where segregated facilities are 
maintained.  The federally-assisted construction Contractor certifies 
further that he/she will not maintain or provide any segregated facilities at 
any of his/her establishments, and will not permit employees to perform 
their services at any location, under his/her control, where segregated 
facilities are maintained.  The federally-assisted construction Contractor 
agrees that a breach of this certification is a violation of the Equal 
Opportunity Clause in this Contract.  As used in this certification, the term 
"segregated facilities" means any waiting rooms, work areas, restrooms 
and washrooms, restaurants, and other eating areas, time clocks, locker 
rooms and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and housing 
facilities provided for employees which are segregated by explicit directive 
or are in fact segregated on the basis of race, creed, color, or national 
origin because of habit, local custom, or otherwise.  The federally-assisted 
construction Contractor agrees that (except where he/she has obtained 
identical certifications from proposed Subcontractors for specific time 
periods) he/she will obtain identical certifications in duplicate from 
proposed Subcontractors prior to the award of subcontracts exceeding 
$10,000 which are not exempt from the provisions of the Equal 
Opportunity Clause, and that he/she will retain the duplicate of such 
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certifications in his/her files.  The Contractor will include the original in 
his/her Bid Package. 
 

6. Race or ethnic group designation of bidder.  Enter race or ethnic group in 
appropriate box: 

 

  White   Black    Hispanic 

 

  Pacific Islander, Asian   American Indian, Aleut. 

 
7. Gender 
 

  Male  Female 

 
REMARKS: 
 
Certification - The information above is true and complete to the best of my knowledge 

and belief. 
 
              
Company Officer (Please Type) 
 
              
Signature         Date 

 
NOTE:  The penalty for making false statements in offers is prescribed in 18 U.S.C. 

1001. 
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Certification by Proposed Material Suppliers, Lessors, and Professional Service 
Providers Regarding Equal reemployment Opportunity 

 
Company Name:        $    

(Supplier, Lessor, Professional Service Provider)  (Amount of Contract) 

 
Company Address:            
 
Company Telephone Number:      Fax:     
 
E-mail Address:             
 
Web Page/URL Address:            
 
Company Tax Identification Number:          
 
Project No: [WBS/CIP/AIP/File No.]          
 
Project Name: [Legal Project Name]          

 
In accordance with the City of Houston Ordinance 78-1538, Supplier/Lessor/Professional Service 
Provider represents to be an equal opportunity employer and agrees to abide by the terms of the 
Ordinance.  This certification is required of all Suppliers/Lessors/Professional Service Providers (herein 
Supplier) with contracts in the amount of $10,000.00 or more. 

 
[  ] YES  [  ] NO Supplier agrees not to discriminate against any employee or applicant for 

employment because of race, religion, color, sex, national origin, or age. 
 
[  ] YES  [  ] NO Supplier agrees that all qualified applicants will receive consideration for 

employment without regard to race, religion, color, sex, national origin, or age. 
 
[  ] YES  [  ] NO Supplier will comply with all provisions of Executive Order No. 11246 and rules, 

regulations and applicable orders of the Department of Labor or other Federal 
Agency responsible for enforcement of applicable equal opportunity and 
affirmative action provisions and will likewise furnish all information and reports 
required by the Mayor or Contract Compliance Officers for the purpose of 
investigation to ascertain and effect compliance with the City of Houston’s Office 
of Affirmative Action and Contract Compliance. 

 
[  ] YES  [  ] NO The Supplier shall file and cause their sub-tier contractors to file compliance 

reports with the City in the form and to the extent as may be prescribed by the 
Mayor or Contract Compliance Offices.  Compliance reports filed at such times 
as directed shall contain information including, but not limited to, the practice, 
policies, program, and employment policies. 

 
I hereby certify that the above information is true and correct. 

 

              
COMPANY OFFICER (Signature)       Date 

 

              
NAME AND TITLE (Print or type) 

 
END OF DOCUMENT 
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WAGE SCALE AND PAYROLL REQUIREMENTS FOR ENGINEERING 

CONSTRUCTION 

 

 
Wage Scale Requirements 

 
1.1 Contractor and its Subcontractors must pay the general prevailing wage rates for building 

construction for each craft or type of worker or mechanic employed in the execution of any 
building construction or repair under the Contract in accordance with Chapter 2258 of the 
Texas Government Code and City of Houston, Texas Ordinance Nos. 85-2070, 2000-1114, 
2001-152, 2006-91 and 2006-168, and 2009- 247 all as amended from time to time.  City 
Council has determined the prevailing wage rate in the locality in which the work is being 
performed, which is set forth in Exhibit "A". 

 
1.2 This prevailing wage rate does not prohibit the payment of more than the rates stated. 

 
1.3 In bidding, Contractor warrants and represents that it has carefully examined the 

classifications for each craft or type of worker needed to execute the Contract and 
determined that such classifications in Exhibit "A" include all necessary categories to 
perform the work under the Contract. 

 
1.4 The wage scale for engineering construction is to be applied to all site work greater than five 

feet from an exterior wall of new building under construction or from an exterior wall of an 
existing building. 

 
1.5 If Contractor believes that an additional classification for a particular craft or type of worker is 

necessary to perform work under the Contract, it must submit with its bid a request to the 
Contract Compliance Division of the Office Of Business Opportunity ("OBO") to use an 
additional labor classification not listed in Exhibit "A" and specify the proposed new 
classification.  OBO shall determine whether a proposed classification is already covered in 
Exhibit "A", and, if it is, specify which classification is appropriate.  OBO’s decision is 
conclusive.  If OBO decides that a new classification is necessary, it will determine the 
appropriate prevailing wage rate for any resurveyed, amended, new, or additional craft or 
type of worker not covered by Exhibit "A".  Such determination must be decided in 
accordance with procedures established by OBO, and in compliance with Chapter 2258 of 
the Texas Government Code and City of Houston, Texas Ordinance Nos. 85-2070, 2000-
1114, 2001-152, 2006-91, 2006-168 and 2009-247 subject to City Council approval. 

 
1.6 Contractor must not use any labor classification not covered by Exhibit "A" until such 

classification is established and approved for use by OBO. 
 

1.7 A Contractor or Subcontractor who violates Chapter 2258 of the Texas Government Code 
must pay to the City, $60 per each worker employed for each calendar day or part of the day 
that the worker is paid less than the wage rates set forth in Exhibit "A". 
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1.8 The City may withhold money required to be withheld under Chapter 2258 of the Texas 
Government Code from the final payment to Contractor or earlier payments if City Council 
makes a determination that there is good cause to believe that Contractor has not complied 
with these provisions and Chapter 2258 of the Government Code, in which case the City 
may withhold the money at any time subsequent to the finding by City Council. 

 
1.9 Contractor and Subcontractors must keep records specifying: 
 

(1) the name and classification of each worker employed under the Contract; and 

 
(2) the actual per diem wages paid to each worker, and the applicable hourly rate. 

 
The records must be open at all reasonable hours for inspection by the officers and agents 
of the City. 

 
1.10 The hourly cost of salary for non-exempt workers for labor in excess of 40 hours per worker 

per week, shall be calculated at 1.5 times the worker’s base pay, plus 1.0 times fringe 
benefits, for the applicable craft and level. 

 
Certified Payroll Requirements 

 
2.1 Employees are paid weekly and payrolls are submitted weekly using the City of Houston’s 

electronic payroll submission module, unless the prime Contractor has been instructed to do 
otherwise by the Office of Business Opportunity.  When no work is done after a Contractor 
has started work, the Contractor is required to submit a weekly compliance statement 
indicating no work was performed.  The payrolls must reflect the exact work and 
classification of the workers, the exact amount that they were paid.  Workers must be paid 
the contracted amount (prevailing wage rates).  The Contractor will be penalized $60.00 a 
day for each employee who is underpaid per Texas Government Code §2258-023 for all 
contracts. 

 
2.2 Payrolls must be submitted electronically & indicate whether the worker worked inside or 

outside the building area when both wage rates are applicable to the contract. 

 
2.3 Payrolls must be submitted each week until all work by the contractor is complete and the 

electronic payroll submission is marked as final in the system. 

 
2.4 Payrolls must cover a seven day period from the start of the work week and must be 

consecutive seven day periods until all work is complete. 
 
2.5 Payrolls must have employees' names, addresses, last four digits of the social security 

numbers, and job classifications.  The job classifications must be the same as the 
classifications on the prevailing wage rate schedule. 

 
2.6 A payroll deduction authorization form must be submitted for each employee for any 

deductions other than Federal and FICA taxes. 

 
2.7 Employees must be paid overtime (time and a half) for all hours worked over 40 hours a 

week on both federally and City-funded contracts. 
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2.8 The Contractor has the responsibility to comply with all Internal Revenue Service rules and 

regulations.  Contractors who submit certified payrolls with Owner Operators (truckers) 
must submit a signed tax liability statement from Owner Operator acknowledging their 
responsibility for Federal Income Tax and FICA reporting obligations. 

 
2.9 If the Contractor wants to use the apprentice wage rates for an employee, the 

apprenticeship certificates must be submitted to the Office of Business Opportunity in 
advance of the employee working on the project and appearing on the payroll.  You must 
comply with the listed number of journeymen to apprentices as listed. 

 
2.10 A poster of the Prevailing Wage Rate Schedule should be clearly displayed on each job site 

from the time the project starts until the work is completed, or in case of annual service 
agreements, in the Contractor's office. 

 
2.11 The Contractor shall submit the “Certificate from Contractor Appointing Officer or Employee 

to Supervise Payment of Employees” (Exhibit “B”) to the Monitoring Authority listed in 
Document 00495 prior to final execution of the contract. 

 
2.12 During the course of the work, ALL Subcontractors shall submit the “Certificate from 

Subcontractor Appointing Officer or Employee to Supervise Payment of Employees” (Exhibit 
“C”) to the Monitoring Authority listed in Document 00495. 

 
2.13 Upon completion of the Project, as part of the contract-awarding department's total 

clearance process, the Office of Business Opportunity’s Contract Compliance Section must 
review whether the Wage Rate and Payroll Requirements were met and report the results to 
the department. 

 
 

REST OF PAGE INTENTIONALLY LEFT BLANK 



CITY OF HOUSTON  WAGE SCALE AND PAYROLL REQUIREMENTS 
STANDARD DOCUMENT FOR ENGINEERING CONSTRUCTION 

00820-4 
Edition Date: 02-01-2015 

 

EXHIBIT “A” 
 

LABOR CLASSIFICATIONS AND PREVAILING WAGE RATES FOR 
ENGINEERING CONSTRUCTION 2015 

 
CLASSIFICATION RATE  CLASSIFICATION RATE 

Asphalt Distributor Operator $14.06 Milling Machine Operator - Fine Grade $13.53 

Asphalt Paving Machine Operator $14.32 Mixer 
Operator 

 $10.33 

Asphalt Raker $12.36 Motor Grader Operator- Rough $14.23 

Asphalt. Shoveler $11.68 Motor Grader Operator $15.69 

Broom or Sweeper Operator $12.68 Oiler  $12.12 

Bulldozer Operator $11.81 Painter-Structures $18.62 

Carpenter- Rough $12.49 Pavement Marking Machine Operator $11.18 

Concrete Finisher- Paving $12.98 Pile 
Driverman. 

 $14.95 

Concrete Finisher- Structures $12.98 Pipe Layer  $12.12 

Concrete Paving Curbing Machine Operator $11.71 Reinforcing Steel Setter - Paving $15.15 

Concrete Paving Finishing Machine Operator $13.07 Reinforcing Steel Setter - Structure $14.39 

Concrete Paving Joint Sealer Operator $11.00 Roller Operator, Pneumatic - Self-propelled $11.57 

Concrete Paving. Saw Operator $13.99 Roller Operator, Steel Wheel, Flat Wheel/Tamping $11.57 

Concrete Paving Spreader Operator. $10.44 Roller Operator, Steel Wheel, Plant Mix Pavement $11.92 

Concrete Rubber . . . $9.00 Scraper Operator $13.47 

Crane Clamshell Backhoe Derrick, Dragline, Shovel Operator $12.71 Servicer  $13.97 

Crusher and Screening Plant Operator $11.29 Sign Installer - PGM $8.54 

Electrician * 3 Journeyman 2 Apprentice Allowed $27.11 Slip Form Machine Operator $11.07 

Flagger $10.33 Spreader Box Operator $13.58 

Form Builder/Setter- Structures $12.23 Structural Steel Worker $14.39 

Form Liner- Paving and Curb $12.34 Tractor Operator - Crawler Type $13.68 

Form Setter- Paving and Curb $12.34 Tractor Operator- Pneumatic $10.07 

Foundation Drill Operator - Crawler Mounted $17.43 Transit Mixer Truck Driver $11.00 

Foundation Drill Operator - Truck Mounted $15.89 Truck Driver, Lowboy-float $16.03 

Front Loader Operator $13.17 Truck Driver, Single-Axle - Heavy $11.46 

Laborer Common $11.02 Truck Driver, Single-Axle - Light $11.48 

Laborer- Utility $11.73 Truck Driver, Tandem Axle Semi-Trailer $12.27 

Manhole Builder $9.00 Work Zone Barricade Servicer $11.67 

Mechanic $16.96 Welders  -  Receive  rate  prescribed  for  craft  performing operation to 
which welding is incidental 

* Apprentices- must be in an approved USDOL Program        and cannot exceed ratios 
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Engineering Prevailing Wages Classification Definitions 
 

 
Asphalt Distributor Operator 

Drives distributor truck, sets spray bars and operates valves and levers to control distribution of bituminous material for 
highway surfacing.  May oil, grease or otherwise service and make adjustments to equipment as needed.  Performs other 
related duties. 

 
Asphalt Paving Machine Operator 

Operates paving machine that spreads and levels asphaltic concrete on highway subgrade.  Controls movement of 
machine, raises and lowers screed, regulates width of screed.  May, oil, grease, service and make adjustments to 
equipment as needed.  Performs other related duties. 

 
Asphalt Raker 

Distributes asphaltic materials evenly over road surface by raking and brushing material to correct thickness; directs 
Laborers when to add or take away material to fill low spots or to reduce high spots.  Performs other related duties. 

 
Asphalt Shoveler 

A general term used on construction work covering many unskilled classifications requiring work of a physical nature.  A 
laborer works with all crews doing everything from pick and shovel work to cleaning up lumber with hammer, shoveling 
and placing concrete, uses air tools, cleans concrete joints and fills joints with sealing compound from bucket or with hose 
and nozzle from a central source, applies coating of oil to inside face of forms, may help set and strip forms, unloads and 
transports reinforcing steel, cures newly poured concrete, helps lower pipe into ditch for pipelayers, builds fences, works 
with dirt crew keeping construction layout stakes out of the way of dirt moving equipment. 

 
Broom or Sweeper Operator 

Operates a self-propelled machine to sweep and clean roadway surfaces.  May oil grease, service and make adjustments 
to equipment as needed.  Performs other related duties. 

 
Bulldozer Operator 

Operates a crawler tractor with a bulldozer mounted in front of chassis to level, distribute and push earth or other material.  
May operate a ripper attachment to break up rock or other hard material.  May use a push block on front of tractor to push 
load scrapers.  May oil, grease, or otherwise service and make minor repairs to equipment as needed. Performs other 
related duties. 

 
Carpenter, Rough 

Works from plans to build, assemble, fit together, align, plum, and set in place forms for molding concrete structures.  
Forms may be wood, steel, aluminum, fiberglass or any other type of material. Checks form while concrete is placed.  May 
install miscellaneous materials integral to concrete structures.  May set precast concrete elements.  Prepares for 
slipforming traffic rail and median barrier.  May install permanent metal deck forms.  May work with power tools Performs 
other related duties. 

 
Concrete Finisher, Paving 

Finishes the exposed surfaces of fresh concrete paving, median barrier and every element of concrete structures to the 
final grade and contour structures to the final grade and contour with the use of straight edges and steel trowels.  
Operates bridge deck finishing machine.  Finishes concrete curbs and gutters.  Finishes exposed surface of concrete after 
forms have been removed by patching imperfections with fresh concrete, rubbing surface with abrasive stone, and 
directing others in removing excess or defective concrete with power tools.  Performs other related duties. 

 
Concrete Finisher, Structures 

A worker semi-skilled in concrete finishing who assists Concrete finisher by performing specific or general duties of lesser 
skill and keeping Concrete Finisher supplied with materials, tools, and supplies; cleaning working area an equipment; and 
holding materials and tools.  Performs other related duties. 
 
Concrete Paving Curbing Machine Operator 

Operates self - propelled machine(s) which may or may not travel on concrete paving forms, spreading and leveling fresh 
concrete to grade by use of augers and screeds.  May oil, grease or otherwise service and make adjustments to 
equipment as necessary.  Performs other related duties. 

 
Concrete Paving Finishing Machine Operator 

Operates self - propelled machine(s) which may or may not travel on concrete paving forms, spreading and leveling fresh 
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concrete to grade by use of augers and screeds.  May oil, grease or otherwise service and make adjustments to 
equipment as necessary.  Performs other related duties. 

 
Concrete Paving Joint Sealer Operator 

Cleans and seals joints requiring a hot or cold sealing compound in concrete paving, sidewalks, driveway and approach 
slabs.  May oil, grease or make necessary repairs adjustments to equipment as needed.  Performs other related duties. 

 
Concrete Paving Saw Operator 

Operates a water-cooled power saw with either or an abrasive blade to saw expansion and contraction joints in concrete 
paving.  May also be used to saw asphaltic pavements.  May oil grease or otherwise service and make necessary 
adjustments to equipment as needed.  Performs other related duties. 

 
Concrete Paving Spreader Operator 

Operates self - propelled machine(s) which may or may not travel on concrete paving forms, spreading and leveling fresh 
concrete to grade by use of augers and screeds.  May oil, grease or otherwise service and make adjustments to 
equipment as necessary.  Performs other related duties. 

 
Concrete Rubber 

Finishes the exposed surface of concrete masonry after the forms have been removed by patching holes and broken 
corners with fresh concrete, rubbing surface with abrasive stone to remove rough spots, and removing high spots and 
defective concrete with hand chisel and hammer or pneumatic chisel and powered abrasive stone.  Performs other related 
duties. 

 
Crane, Clamshell, Backhoe, Derrick, Dragline, Shovel Operator 

A worker who operates a lattice boom type crane can hoist and move materials, raise and lower heavy weights and 
perform other related operations.  May be crawler type or rubber tired.  May include placement of rock riprap, clamshell, 
dragline, pipe and pile driving operations.  May oil, grease or otherwise service and make necessary adjustments to 
equipment as needed.  Performs other related duties. 

 
Crusher and Screed Plant Operator 

Operates a crusher or screening plant through which rock is run to break it into crushed stone for construction or to control 
flow of materials not needed.  May include minor repairs and may service and make necessary adjustments to equipment 
as needed.  Performs other related duties. 

 
Electrician *3 Journeyman 2 Apprentice 

Plans and directs the layout of metal electrical conduit, installs wiring systems, switch-panels, buss bars, works on 
overhead distribution systems and underground distribution systems.  Performs other related duties. 

 
Flagger 

A worker who directs traffic in or around a construction site.  May use signs or devices to direct traffic.  May help 
assemble, position and clean devices or equipment used to direct traffic.  Must be able to effectively communicate with 
the public.  May require certain level of training by TXDOT specifications.  Performs other related duties. 

 
Form Builder/Setter, Structures 

Fits together, aligns and sets to grade metal and wooden forms for placement of concrete.  Forms may be wood, steel, 
aluminum, fiberglass or any other type of material.  Checks forms while concrete is placed.  May install miscellaneous 
materials integral to concrete structures.  May set precast concrete elements.  Prepares for slipforming traffic rail and 
median barrier.  May install permanent metal deck forms.  May work with power tools.  Performs other related duties. 

 
Form Liner, Paving & Curb 

Fits together, panels align and sets to grade metal and wooden forms for placement of concrete.  Works with survey crew 
to set stringline for panels or moles.  Performs other related duties. 

 
Form Setter, Paving & Curb 

Fits together, align and set to grade metal and wooden forms for placement of concrete paving and curbs.  Works with 
survey crew to set stringline for paving, curb and gutter curb.  Performs other related duties. 

 
Foundation Drill Operator, Crawler Mounted 

Operates a hole-drilling machine that is crawler mounted.  May include geotechnical operations such as soils nails, rock 
nails, tiebacks, anchors and jet grouting.  May oil, grease or otherwise service and make necessary adjustments to 
equipment as needed.  Performs other related duties. 
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Foundation Drill Operator, Truck Mounted 

Operates a hole drilling machine that is mounted on the rear of a rubber tired vehicle or truck.  May include soils nails, 
rock nails, tiebacks, anchors and jet grouting.  Drive truck from location to location or may have laborer who drives truck.  
May oil, grease or otherwise service and make necessary adjustments to equipment as needed.  Performs other related 
duties. 

 
Front End Loader Operator 

Operates a rubber tired, skid steer or crawler type tractor with an attached scoop type bucket on front end.  Machine is 
used to load materials from stockpiles, excavation, charging batch plants, loading and unloading trucks.  May be used 
with attachments in lieu of the bucket.  May oil, grease or otherwise service and make necessary adjustments to 
equipment as needed.  Performs other related duties. 

 
Laborer, Common 

A general term used on construction work covering many unskilled classifications requiring work of a physical nature.  A 
laborer works with all crews doing everything from pick and shovel work to cleaning up lumber with hammer, shoveling 
and placing concrete, uses air tools, cleans concrete joints and fills joints with sealing compound from bucket or with hose 
and nozzle from a central source, applies coating of oil to inside face of forms, may help set and strip forms, unloads and 
transports reinforcing steel, cures newly poured concrete, helps lower pipe into ditch for pipelayers, builds fences, works 
with dirt crew keeping construction layout stakes out of the way of dirt moving equipment. 

 
Laborer, Utility 

Performs a variety of manual duties, usually working in a utility capacity by working on multiple projects and tasks where 
demands require workmen with varied experience and ability to work without close direction.  Unloads and transports 
reinforcing steel.  May occasionally place and tie reinforcing steel.  Directs common laborers in pouring concrete.  Erects 
shoring and bracing.  Assists in installation of pipe. Installs, operate and maintains dewatering systems.  May assist 
equipment operators in positioning machines, verifying grades and signaling operators.  Directs truck drivers and scraper 
operators to dumping positions to maintain grades as directed.  Uses power tools and air tools.  May work as lead man in 
a labor crew.  His performance of a wide variety of construction jobs distinguishes him from a helper assigned to a specific 
craft.  Installs and maintains erosion control.  Is more or less a general utility construction worker.  May be second step in 
learning a skill, and may later become a helper in a specific classification.  Performs other related duties. 

 
Manhole Builder 

Constructs a means of permanent access to water and sewer lines for maintenance purposes.  This work consists of 
laying brick or concrete slab at bottom of ditch up to an approximate grade line near the surface of the ground.  Brick or 
block is normally laid to form a nearly circular manhole.  Brick or block is laid in by eyesight and is normally to a plumb 
line.  Chipped or culled brick can be used quite often is.  No effort may be made to keep mortar off the face of the brick 
and joints are not pointed.  May apply coating of concrete to interior and exterior surface.  Performs other related duties. 

 
Mechanic 

Assembles, set up, adjusts and maintains and repairs all types of construction equipment and trucks.  He may perform the 
duties of a welder in repair of equipment.  Performs other related duties. 

 
Milling Machine Operator, Fine Grade 

Operates a power-driven milling machine that planes material of the to roadbed and discharges the material into a hauling 
unit or a windrow.  May oil, grease or otherwise service and make necessary adjustments to equipment as needed.  
Performs other related duties. 
 
Mixer Operator 

Performs a variety of manual duties, usually working in a utility capacity by working on multiple projects and tasks where 
demands require workmen with varied experience and ability to work without close direction.  Unloads and transports 
reinforcing steel.  May occasionally place and tie reinforcing steel.  Directs common laborers in pouring concrete.  Erects 
shoring and bracing.  Assists in installation of pipe.  Installs, operate and maintains dewatering systems.  May assist 
equipment operators in positioning machines, verifying grades and signaling operators.  Directs truck drivers and scraper 
operators to dumping positions to maintain grades as directed.  Uses power tools and air tools.  May work as lead man in 
a labor crew.  His performance of a wide variety of construction jobs distinguishes him from a helper assigned to a specific 
craft.  Installs and maintains erosion control.  Is more or less a general utility construction worker.  May be second step in 
learning a skill, and may later become a helper in a specific classification.  Performs other related duties. 

 
Motor Grader Operator, Rough 

Operates a motor grader.  Equipment is used to grade excavation and embankment and to lay asphalt, base and other 
materials.  May blade haul roads and do other general motor grader work, but does not perform finish grade work to close 



CITY OF HOUSTON  WAGE SCALE AND PAYROLL REQUIREMENTS 
STANDARD DOCUMENT FOR ENGINEERING CONSTRUCTION 

00820-8 
Edition Date: 02-01-2015 

specification tolerances.  This operator may be a learner in the first phase of learning the skills of motor grader work.  May 
oil, grease or otherwise service and make necessary adjustments to equipment as needed.  Performs other related duties. 

 
Motor Grader Operator 

Operates a motor grader.  Equipment is used to grade excavation and embankment and to lay asphalt, base and other 
materials.  May blade haul roads and do other general motor grader work, but does not perform finish grade work to close 
specification tolerances.  This operator may be a learner in the first phase of learning the skills of motor grader work.  May 
oil, grease or otherwise service and make necessary adjustments to equipment as needed.  Performs other related duties. 

 
Oiler 

A learner or semi-skilled worker who under the direction of the watch engineer.  May oil and grease or otherwise service 
all engines and necessary equipment as needed.  He may clean and paint engine room as needed.  Performs other 
related duties. 

 
Painter, Structures 

Paints and stains structural steel and concrete surfaces of bridges, retaining walls, or other structures.  Directs cleaning 
and abrasive blasting of surfaces prior to painting or staining.  Performs other related duties. 

 
Pavement Marking Machine Operator 

Operates machine used in laying paint stripes or markers on all types of paving.  Loads machine with appropriate 
materials and may walk or ride on machine.  May oil, grease or otherwise service and make necessary adjustments to 
equipment as needed.  Performs other related duties. 

 
Piledriverman 

Sets in place, aligns, plumbs directs driving of timber, concrete, steel, pipe and any other type of piling.  Sets, drives and 
pulls steel, concrete and other types of sheet piling.  Rigs pile and leads and bracing.  Signals operator. Splices piles 
before and after driving.  Directs pile cutoff.  May direct jetting or drilling equipment in connection with installing piles to 
grade.  Performs other related duties. 

 
Pipelayer 

Installs concrete, clay, steel, ductile iron, plastic, corrugated pipe and any other type of pipe for storm drainage, water 
lines, gas lines and sanitary sewer lines.  Lays underground communication and electrical ducts.  May install and set 
electrical ground boxes, hand holes, manholes, inlets and other structures.  Caulks joints, makes threaded and flanged 
connections. Installs valves and other accessories.  Performs other related duties. 

 
Reinforcing Steel Setter, Paving 

Works from plans to lay out and install reinforcing steel within forms or in mats of concrete paving.  May direct unloading 
of material.  Determines rigging required to complete work.  Gives direction to reinforcing steel worker (helper) or common 
or utility laborers.  May install miscellaneous materials integral to concrete structure or paving.  May work with power 
tools.  Performs other related duties. 
 
Reinforcing Steel Setter, Structure 

Works from plans to lay out and install reinforcing steel within forms or in mats of concrete paving.  May direct unloading 
of material.  Determines rigging required to complete work.  Gives direction to reinforcing steel worker (helper) or common 
or utility laborers.  May install miscellaneous materials integral to concrete structure or paving.  May work with power 
tools.  Performs other related duties. 

 
Roller Operator, Pneumatic, Self-Propelled 

Operates a self-propelled machine with either steel wheels pneumatic tires, which is used to compact and smooth all 
bituminous materials.  May oil, grease or otherwise service and make necessary adjustments to equipment as needed.  
Performs other related duties. 

 
Roller Operator, Steel Wheel, Flat Wheel/Tamping 

Operates a self-propelled machine with either steel wheels or pneumatic tires which is used to compact earth fills, 
subgrade, flexible base and all other types of materials except bituminous.  May oil, grease or otherwise service and make 
necessary adjustments to equipment as needed.  Performs other related duties. 

 
Roller Operator, Steel Wheel, Plant Mix Pavement 

Operates a self-propelled machine with either steel wheels pneumatic tires, which is used to compact and smooth all 
bituminous materials.  May oil, grease or otherwise service and make necessary adjustments to equipment as needed.  
Performs other related duties. 
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Scraper Operator 

Operates a self-contained wheeled tractor scraper both self loading or assisted by crawler tractors or other scrapers.  
Used to excavate and transport earth or other materials.  May oil, grease or otherwise service and make necessary 
adjustments to equipment as needed.  Performs other related duties. 

 
Servicer 

Drives a truck, which carries various fuels, oils, greases and filters.  Must have knowledge of and is responsible for the 
correct oiling and greasing and changing of filters on equipment according to the manufacturers’ specifications.  Uses 
compressed air grease guns, wrenches and other tools.  May make adjustments to clutches, brakes and other mechanical 
items.  Keeps record of service preventive maintenance records.  May have laborer assisting him.  May require CDL if 
driving truck on public highways.  Performs other related duties. 

 
Sign Installer (PGM) 

Sets forms, reinforcing steel, anchor bolts and pours concrete for Sign foundations.  Fabricates and erects pipe and angle 
Frameworks by bolting, welding or other means prior to installation of signs that are normally prefabricated.  Works from 
plans in location and drilling holes for proper location and alignment of signs.  May direct hoisting of signs into place.  
Fastens signs to framework by bolting and other means.  Locates and sets lighting brackets.  May perform other work 
associated with signing projects.  Supervises sign erector helper.  Performs other related duties. 

 
Slip Form Machine Operator 

Cleans and seals joints requiring a hot or cold sealing compound in concrete paving, sidewalks, driveway and approach 
slabs.  May oil, grease or make necessary repairs adjustments to equipment as needed.  Performs other related duties. 

 
Spreader Box operator 

Operates spreader box by adjusting hopper and strike off blade so that the gravel, stone or other material may be spread 
to a specific depth on road surface during seal coat and surface treatment operations.  May oil, grease or otherwise 
service and make necessary adjustments to equipment as needed.  Performs other related duties. 

 
Structural Steel Worker 

Works from plans to lay out and install reinforcing steel within forms or in mats of concrete paving.  May direct unloading 
of material.  Determines rigging required to complete work.  Gives direction to reinforcing steel worker (helper) or common 
or utility laborers.  May install miscellaneous materials integral to concrete structure or paving.  May work with power 
tools.  Performs other related duties. 
 
Tractor operator, Crawler Type 

Operates a crawler tractor with a bulldozer mounted in front of chassis to level, distribute and push earth or other material.  
May operate a ripper attachment to break up rock or other hard material. May use a push block on front of tractor to push 
load scrapers.  May oil, grease, or otherwise service and make minor repairs to equipment as needed.  Performs other 
related duties. 

 
Tractor Operator, Pneumatic 

Operates a gasoline or diesel powered agricultural tractor that tows compaction rollers, plow, disc. water tanks, scrapers 
and other similar operations.  May use other miscellaneous attachments.  May oil, grease or otherwise service and make 
necessary adjustments to equipment as needed.  Performs other related duties. 

 
Traveling Mixer Operator 

Drives a gasoline or diesel truck upon which is mounted a concrete mixer.  Operates concrete mixer and dumps concrete 
on the grade, into forms or into concrete pumps or buckets.  Cleans mixer drum.  May require CDL license for on highway 
use.  May service and make necessary adjustments for proper operation of equipment.  Performs other related duties. 

 
Truck driver, lowboy-Float 

Drives a heavy-duty diesel powered truck to which is attached a trailer upon which heavy equipment is hauled.  Driver is 
often required to operate heavy equipment to load or unload the lowboy.  May require CDL license for on highway use.  
May service and make necessary adjustments for proper operation of equipment.  Performs other related duties. 

 
Truck driver, Single Axle, Heavy 

Drive a light capacity truck for transporting loads of construction material.  The truck is of single rear axle type, may have 
various kinds of beds attached, such as dump, flat bed, tank, etc.  May require CDL license for driving on highway.  May 
services and make necessary adjustments for proper operation equipment.  Performs other related duties. 

 
Truck driver, Single Axle-Light 

Drive a light capacity truck for transporting loads of construction material.  The truck is of single rear axle type, may have 
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various kinds of beds attached, such as dump, flat bed, tank, etc.  May require CDL license for driving on highway.  May 
services and make necessary adjustments for proper operation equipment.  Performs other related duties. 

 
Truck Driver, Tandem Axle, Semi-Trailer 

Drives a diesel-powered tractor pulling a semi trailer hauling materials.  Hauls dirt, rock, aggregates or other material.  
May require CDL license for driving on highway.  May service and make necessary adjustments for proper operation of 
equipment.  Performs other related duties. 

 
Work Zone Barricade Servicer 

Fabricates, erects and maintains temporary traffic control devices, including arrow boards, signs, barricades, channelizing 
devices, barrels and all message boards.  May operates a truck during traffic control operations. 

 
WELDERS - Receives rate for craft being performed to which welding is incidental. 
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EXHIBIT “B” 
 

CERTIFICATE FROM CONTRACTOR APPOINTING OFFICER OR EMPLOYEE TO 
SUPERVISE PAYMENT OF EMPLOYEES 

 
 

Project Name             
 

             

 
Project WBS#: Date    

 
(I) (We) hereby certify that (I am) (we are) the Prime Contractor for     
 
             

(specify type of job) 

in connection with construction of the above-mentioned Project, and that (I) (we) have 
appointed , whose signature appears below, to 
supervise the payment of (my) (our) employees beginning , 20 ; 
that he/she is in a position to have full knowledge of the facts set forth in the payroll 
documents and in the statement of compliance required by the Copeland Act and the City of 
Houston, which he/she is to execute with (my) (our) full authority and approval until such time 
as (I) (we) submit to the City of Houston a new certificate appointing some other person for 
the purposes hereinabove stated. 

 
 

         Phone:    
(Identifying Signature of Appointee) 

 
Attest:            

(Name of Firm or Corporation) 

 
 

By:  By:      
(Signature) (Signature) 

 
        

(Title) (Title) 
 
 
NOTE:  This certificate must be executed by an authorized officer of a corporation or by a member 
of a partnership, and shall be executed prior to and be submitted with the first payroll.  Should the 
appointee be changed, a new certificate must accompany the first payroll for which the new 
appointee executes a statement of compliance required by the Copeland Act and the City of 
Houston. 
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EXHIBIT “C” 
 

CERTIFICATE FROM SUBCONTRACTOR APPOINTING OFFICER OR EMPLOYEE TO 
SUPERVISE PAYMENT OF EMPLOYEES 

 
 

Project Name             
 

             

 
Project WBS#: Date    

 
(I) (We) hereby certify that (I am) (we are) the Sub Contractor for      
 

             
(specify type of job) 

in connection with construction of the above-mentioned Project, and that (I) (we) have 
appointed     , whose signature appears below, to supervise 
the payment of (my) (our) employees beginning    , 20 ; that 
he/she is in a position to have full knowledge of the facts set forth in the payroll documents 
and in the statement of compliance required by the Copeland Act and the City of Houston, 
which he/she is to execute with (my) (our) full authority and approval until such time as (I) 
(we) submit to the City of Houston a new certificate appointing some other person for the 
purposes hereinabove stated. 

 
 

         Phone:    
(Identifying Signature of Appointee) 

 
Attest:            

(Name of Firm or Corporation) 

 
 

By:  By:      
(Signature) (Signature) 

 
        

(Title) (Title) 
 
 

NOTE: This certificate must be executed by an authorized officer of a corporation or by a 
member of a partnership, and shall be executed prior to and be submitted with the first 
payroll.  Should the appointee be changed, a new certificate must accompany the first 
payroll for which the new appointee executes a statement of compliance required by the 
Copeland Act and the City of Houston. 

 
END OF DOCUMENT 
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Document 00830 

 
TRENCH SAFETY GEOTECHNICAL INFORMATION 

 
 
 
1.0 DOCUMENT INCLUDES 
 

A. Trench Safety Geotechnical Information:  Geotechnical information obtained 
for use in design of the trench safety system is included as an attachment to 
this document. 

 
2.0 RELATED DOCUMENTS 
 

A. Section 02260 - Trench Safety Systems. 
 
 

END OF DOCUMENT 
 
 



 

5790 Windfern, Houston, Texas 77041, O: 713-895-7645, F: 713-895-7943 

 

July 11, 2014 

 

Ms. Celeste Jain, P.E. 

HR Green, Inc. 

11011 Richmond Avenue, Suite 375 

Houston, Texas 77042 

 

Re: Trench Safety Geotechnical Letter Report 

Gillette Trunkline (Genesee Segment) Drainage and Paving Improvements 

COH WBS No. M-410290-0003-3 

Houston, Texas 

AEC Report No. G166-12B 

 

Dear Ms. Jain, 

 

Aviles Engineering Corporation (AEC) is pleased to present the trench safety geotechnical letter report for the 

above referenced project.  The purpose of this letter is to provide geotechnical information and trench safety 

guidelines for trench excavations, which are required for installation of underground utilities using open cut 

methods.  Details of the geotechnical investigation, including boring location plan, subsurface investigation, 

laboratory testing, ground water depths, and boring logs are presented in AEC Report No. G166-12B, dated July 

9, 2014. 

 

Proposed improvements that will be installed by open cut method include: (i) installation of 8 foot by 8 foot and 

10 foot by 10 foot reinforced concrete box storm sewer by open cut method and installation of storm sewer 

junction boxes.  Based on preliminary information provided by HR Green, the invert depths of the storm sewers 

along the alignment vary from 20.5 to 27.5 feet. 

 

The underground utilities should be designed and constructed in accordance with the latest edition of the City of 

Houston Standard Construction Specifications (COHSCS).  The Contractor is responsible for designing, 

constructing and maintaining safe excavations for installation of underground utilities by open cut methods; the 

excavations should not cause any distress to existing structures nearby, if any, during construction. 

 

Excavation Stability: Cohesive soils in Houston area contain many secondary features which affect trench wall 

stability, including sand seams and slickensides.  Slickensides are shiny weak failure planes which are 

commonly present in fat clays; such clays often fail along these weak planes when they are not laterally 

supported, such as in an open excavation.  The Contractor should not assume that slickensides and sand 

seams/layers/pockets are absent where not indicated on the logs. 

 

Trenches 20 feet and Deeper: OSHA requires that shoring or bracing for trenches 20 feet and deeper be 

specifically designed by a licensed professional engineer. 

   

Trenches Less than 20 Feet Deep: Trench excavations that are less than 20 feet deep may be shored, sheeted and 

braced, or laid back to a stable slope for the safety of workers, the general public, and adjacent structures, except 

for excavations which are less than 5 feet deep and verified by a competent person to have no cave-in potential.  

The excavation should be in accordance with Occupational Safety and Health Administration (OSHA), Safety 

and Health Regulations, 29 CFR, Part 1926.  Recommended OSHA Soil Types for excavation design for 

existing soils can be found on Plates C-1a to C-1c in AEC report G166-12B.  Fill material should be considered 

OSHA Class “C” soils.  Submerged soils should also be considered OSHA Class “C” soils, unless dewatering is 

conducted to lower the ground water level below the bottom of the excavation. 
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Critical Height: Critical Height is defined as the height a slope will stand unsupported for a short time; in 

cohesive soils, it is used to estimate the maximum depth of open-cuts at given side slopes.  Critical Height may 

be calculated using the soil cohesion.  Values for various slopes and cohesion are shown on Plate D-1 in AEC 

Report G166-12B. Cautions listed below should be exercised in use of Critical Height applications: 

 

1. No more than 50 percent of the Critical Height computed should be used for vertical slopes.  

Unsupported vertical slopes are not recommended where granular soils or soils that will slough when 

not laterally supported are encountered within the excavation depth. 

 

2. If tension cracks occur, no cohesion should be assumed for the soils within the depth of the crack.  The 

depth of the first waler should not exceed the depth of the potential tension crack. Struts should be 

installed before lateral displacement occurs. 

 

3. Shoring should be provided for excavations where limited space precludes adequate side slopes, e.g., 

where granular soils will not stand on stable slopes and/or for deep open cuts. 

 

4. All excavation, trenching and shoring should be designed and constructed by qualified professionals and 

personnel in accordance with Occupational Safety and Health Administration (OSHA) requirements. 

 

Plate D-2 in AEC Report G166-12B presents the maximum (steepest) allowable slopes for OSHA Soil Types for 

excavations less than 20 feet.  If limited space is available for the required side slopes, the space required for the 

slope can be reduced by using a combination of bracing and open cut as illustrated on Plate D-3 in AEC Report 

G166-12B. 

 

The following method can be used for calculating earth pressure against bracing for open cut trenches.  Lateral 

pressure resulting from construction equipment, traffic loads, or other surcharge should be taken into account by 

adding the equivalent uniformly distributed surcharge to the design lateral pressure.  Hydrostatic pressure, if any, 

should also be considered.  The active earth pressure at depth z can be determined by Equation (1); the design 

soil parameters are presented on Plates C-1a to C-1c in AEC report G166-12B. 

 

 221 2)'( hrKcKahrrhqp wasa +−++=   ............ Equation (1) 

 

where, pa = active earth pressure, psf. 

 qs = uniform surcharge pressure, psf. 

 γ, γ’ = wet unit weight and buoyant unit weight of soil.  

 h1  = depth from ground surface to ground water table.  

 h2 = z-h1, depth from ground water table to the point under consideration. 

 z = depth below ground surface for the point under consideration. 

 Ka = coefficient of active earth pressure. 

 c = cohesion of clayey soils. 

 γw = unit weight of water, 62.4 pcf.  

 

Pressure distribution for the design of struts in open cuts for clay and sand are illustrated on Plates D-4 through 

D-6 in AEC Report G166-12B.  If there is water behind the bracing, hydrostatic pressure should be included in 

the design. 
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Bottom Stability: In open-cuts, the possibility must be considered of the bottom failing by heaving, due to the 

removal of the weight of excavated soil.  In fat and lean clays, heave normally does not occur unless the ratio of 

Critical Height to Depth of Cut approaches one.  In silty clays and granular soils, heave can occur if an 

artificially large head of water is created due to installation of impervious sheeting in bracing the cut; this can be 

mitigated if ground water is lowered below the excavation by dewatering the area.  Guidelines for evaluating 

bottom stability in clay soils are presented on Plate D-7 in AEC Report G166-12B. 

 

If the excavation extends below the ground water level and the soils at or near the bottom of the excavation are 

mainly sands, silts or low plasticity clays having low undrained shear strength, the bottom can fail by blow-out 

(boiling) at the bottom when a sufficient hydraulic head exists.  The potential for boiling or in-flow of granular 

soils increases where the ground water is pressurized.  If the braced excavation terminates in granular soils or 

low-plasticity clays below ground water, we recommend the ground water table be lowered to at least 5 feet 

below the excavation to avoid bottom boiling in accordance with the latest edition of the COHSCS. 

 

If the braced excavation terminates in a cohesive soil, but is underlain by granular soils and is subject to 

hydraulic pressure, the factor of safety against bottom failure can be conservatively calculated (neglecting soil 

cohesion) from the Equation (2) presented below: 

 

 F =   γshs/γwhw   ............ Equation (2) 

 

where, F = safety factor against blow-out (minimum value of 1.25 is recommended) 

 γs = unit weight of cohesive soil above sand layer, pcf 

 hs = height of cohesive soil above sand layer, feet 

 γw = unit weight of water, pcf 

 hw = hydrostatic head, feet 

 

The most effective means of improving the bottom stability is to lower the ground water table to at least 5 feet (or 

more as determined by analysis) below the bottom of the braced excavation. 

 

Calcareous nodules, slickensides, and silt/sand seams within cohesive soil strata encountered may become 

sources of localized instability when they are exposed during excavation, especially when they become saturated.  

Such soils have a tendency to slough or cave in when not laterally confined, such as in open cut excavations.  The 

Contractor should be aware of the potential for cave-in of the soils.  Low plasticity soils (silts and clayey silts) 

will lose strength and may behave like granular soils when saturated. 

 

Excavation Dewatering: Ground water levels will fluctuate depending on seasonal rainfall and other climatic 

events.  Dewatering may or may not be required depending on location, excavation depth, ground water level, 

and time of year construction is in progress.  We recommend that the Contractor include the cost of dewatering 

as a line item in his/her bid package and that he/she verify ground water depths, seepage rates and areas where 

ground water is pressurized and dewatering is required.  The Contractor is responsible for designing, installing 

and maintaining a dewatering system for ground water control and taking precautions to avoid distress to 

existing structures nearby, as a result of dewatering.  Ground water control should be in accordance with the 

latest edition of the COHSCS.  The following is intended to provide guidance to the Contractor for dewatering. 

 

Seepage in sandy lean clays/fat clay will probably be low.  Seepage influx will be primarily from sand seams and 

pockets.  Gravity drainage with sumps can be effective in removing seepage water in these clayey soil zones. 
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Section 01110 

SUMMARY OF WORK 

PART 1  G E N E R A L 

1.01 SECTION INCLUDES 

A. Summary of the Work including work by the City, City-furnished Products, work 
sequence, future work, Contractor use of Premises, special conditions for substantial 
completion and City occupancy.  The project will construct storm drainage improvements 
to address and reduce the risk of structural flooding.  Improvements include modification 
of street conveyance and sheet flow, and providing detention as needed for mitigation. 
 

1.02 WORK COVERED BY CONTRACT DOCUMENTS 

A. The purpose of the project is to construct a storm sewer trunkline and all associated 
storm sewer, sanitary sewer, water line, and pavement improvements that improves 
drainage in the Montrose and Midtown Subdivisions.  The benefitted area of the project 
includes 1,070 acres.  
 

B. Work of the Contract is for construction of the storm sewer trunkline starting at Genesee 
and West Dallas and continuing along Genesee to Tuam Street, then along Tuam Street 
from Genesee to Helena.  The project also includes replacing pavement, water and 
sanitary sewer utilities, driveways and sidewalks affected by the construction. 
 

C. The new storm sewer system includes the construction of a 10’x10’ and 8’x8’ pre-cast 
storm sewer trunk.  Included are connections to new curb inlets and existing storm 
laterals.  The average depth of excavation for the box will be approximately 30 feet below 
grade and dewatering may be required prior to excavation through backfilling.  Due to 
noise and vibration considerations in close proximity of residential and other structures, 
sheet pile driven shoring may not be used.  Only temporary shoring methods may be 
used.  Bedding for concrete boxes will be in accordance with COH Detail 02317-06.  
Between concrete box and trench wall flowable backfill is required where space between 
trench wall and box is less than 3’, thereby prohibiting in-place density testing. All existing 
utilities crossing the box that are to remain in place while the trench is open shall be 
properly braced with prior approval from governing authority during construction activities 
in the area. 

 

D. Remove existing storm sewer inlets, manholes, and pipe as shown on the drawings.  
Existing storm sewer pipe may be monolithic. 

 

E. Construction of proposed 8” and 12” diameter PVC C-900 (pressure class 150- DR-18) 
waterlines, valves, and accompanying appurtenances.  Remove and dispose abandoned 
waterlines in conflict with proposed construction.  The Contractor shall notify the City of 
all waterline service interruptions 2 weeks in advance. 

 

F. Construction of proposed 8” and 12” diameter sanitary sewer lines and accompanying 
appurtenances.  Remove and dispose abandoned sanitary sewer lines in conflict with 
proposed construction.  The Contractor shall notify the City of all sanitary sewer service 
interruptions 2 weeks in advance. 

 

G. On Genesee Street, remove existing asphalt pavement and construct 7” reinforced 
concrete pavement over 8” lime stabilized subgrade and 9” reinforced concrete pavement 
over 8” lime stabilized subgrade.  On Tuam Street, remove existing concrete and asphalt 
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pavement and construct 9” reinforced concrete pavement over 8” lime stabilized 
subgrade.  No separate payment shall be made for the saw cutting of pavement, curbs, 
sidewalks, ramps, and driveways.  It is considered to be incidental to removal and 
disposal of existing pavement, curbs, sidewalks, ramps, and driveways. 

 

 
H. On Andrews Street at Genesee, existing bricks are to be removed, stacked, stored, 

cleaned and re-installed in accordance with Specification 04901. 
I. Remove various layers and types of surface material covering the existing brick 

street with caution to prevent damage to salvageable bricks beneath the surface. 
Contractor shall take photographs of brick pattern and submit to City prior to 
any removal of bricks. 

II. Carefully remove, stack, preserve and store (in secure location provided by 
Contractor), clean, and re-install existing bricks.   

III. Construct new brick street with curbs as shown on drawings.  Bricks are to be 
replaced in exact pattern of existing street. 

IV. Removed and restored bricks, per specification 02983, (in-situ bricks) shall have 
priority and are to be completely utilized for the finished surface within the 
intersection limits and patterns first.  New replacement bricks are to be blended with 
the in-situ or stored bricks. 

V. Contractor shall be responsible for the purchasing of new bricks as required to 
supplement the in-situ bricks at the intersection of Andrews Street and Genesee 
Street.  The purchased bricks shall match the existing bricks in size (4½”x2½”x8½” 
+/-), color range, texture, and lugs (see photo).  Contractor to coordinate with City 
Construction PM (Brian Alcott) and Fourth Ward Redevelopment Authority (FWRA) 
(Willie Brown from Espa Corp., (713) 680-0080 or wbrown@espacorp.com) for 
approving new bricks when necessary. 

VI. Contractor to use Polymeric Sand for brick installation. 
 

 
 

I. If Contractor reveals any evidence of human remains during demolition or construction, 
Contractor is to notify COH Construction Project Manager and temporarily stop work in 
the area.  All key persons will then be notified by COH Construction Project Manager 
including Texas Historical Commission (contact information below) and Houston Heritage 
Society; Contact – Ms. Alice Collette at (713) 655-1912.  Contractor shall work under the 
direction of the onsite archeologist.  Archeologist (Roger Moore (713) 861-8663) will work 
directly for the City.  On-call archeologist will handle permitting requirements.   
 

J. Provide connections to intersecting streets. 
 

mailto:wbrown@espacorp.com
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K. Use high-early strength concrete in all areas requiring limited road closures (as shown on 
plans). 

 

L. Remove existing driveways to the rights-of-way within the construction area and replace 
them with new concrete driveways (except as noted on the plans). 

 

M. Maintain access to residences and businesses along construction route at all times 
during construction. 

 

N. Remove existing sidewalks and ramps damaged by construction and replace with 
ADA/TDLR compliant ramps and sidewalks. Construct new sidewalks and curb cuts 
shown in the drawings that are compliant with the latest Americans with Disabilities Act 
(ADA) and the Texas Accessibility Standards (TAS).  City of Houston standard drawings 
are to be used as general guides only.  Where they differ from TAS guidelines on slope, 
clearance, and spacing, the TAS guidelines are to be followed in construction. 

 

O. Install and maintain erosion sediment controls as part of the Storm Water Pollution 
Prevention Plans during construction.  The construction area for all aspects of this project 
that will disturb the natural ground is greater than 5 acres, therefore the Contractor will 
follow TPDES guidelines of construction areas that are greater than 5 acres. 

 

P. Remove, salvage, and deliver to the City’s water maintenance department’s warehouse 
various waterline fire hydrants, as called for by the plans, from waterlines abandoned by 
this contract. 

 

Q. Installation of new signing and striping materials along proposed pavements. 
 

R. All existing traffic signs, stop signs, warning signs, and barricades noted on the 
construction drawings as being relocated or that may exist at the time of construction 
shall be removed, stored, and relocated to their present location upon completion of the 
roadway construction.  If these signs are damaged or no longer suitable for use, then 
replacements shall be provided in kind at no additional cost to the City.  This item shall be 
paid for per each sign to be removed, stored, and replaced.  Prior to removal, Contractor 
is to provide a list of signs to the City Project Manager for approval. 

 

S. Contractor shall notify the impacted property owners a minimum of 72 hours in advance 
of construction to coordinate removal and/or placement of landscaping items, sanitary 
sewer services, driveways, etc. No separate payment will be made for this work. 

 

T. Contractor to protect existing fences from damage or disturbance.  Replacement fences 
(all types) damaged or disturbed during construction other than those identified in the 
plans are the responsibility of the Contractor.   

 

U. The Contractor shall notify the COH Construction Project Manager prior to any demolition 
or construction work on Genesee Street at Andrews Street in the vicinity of the historic 
bricks.  The Contractor shall coordinate with and work under the direction of onsite 
archeologist, Roger Moore (713) 861-8663, for careful uncovering, removal, and 
transportation of bricks.  A period of up to seventy-two (72) hours will be allowed for 
uncovering and reporting.  Work shall resume within but not to exceed seventy-two (72) 
hours after the COH Construction Project Manager has been notified. 

 

I. Onsite Archeologist will examine and make initial determinations. 
II. Onsite Archeologist will oversee the careful uncovering of the historic brick. 
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V. All mailboxes damaged or in need of relocation shall be done by the Contractor during 
construction including restoration of like boxes in kind. U.S. Postal Service Mailboxes and 
delivery routes within each neighborhood interrupted by construction shall be relocated 
and detoured at the Contractor’s expense and shall be coordinated with the local branch 
of the U.S. Postal Service. This work will not be paid for separately but shall be incidental 
to the various construction bid items included in Document 00410 – Bid Form, Parts A & 
B.   

 

W. There are two existing METRO bus stops on W. Gray Street within the construction limits.  
Contractor shall coordinate with METRO prior to beginning construction as follows: 

 

I. If a COH permit for lane and/or sidewalk closure is required, permit holder must notify 
METRO Bus Operations (Transportation) at the following three email addresses a 
minimum of 10 working days in advance of commencing work: 

 Zelma.Ridley@RideMetro.org 

 Carl.Taylor@RideMetro.org 

 Shirley.Mitchell@RideMetro.org 
II. Contractor shall notify METRO at (713) 615-7119 two weeks prior to mobilizing to the 

project site to coordinate bus operations during construction. 
 

X. In order to construct the 10’x10’ RCB on Genesee across Welch/Dennis, an existing 
monolithic storm sewer manhole and 54-inch – 60-inch monolithic storm sewer pipes will 
need to be removed within 10’x10’ RCB limits.   
 

Y. Two schools, Carnegie Vanguard High School and Gregory-Lincoln Education Center, 
are located along the construction route.  Several additional constraints on construction 
will be required when working along Genesee between W. Dallas and W. Gray to ensure 
safety near the schools: 

 

I. Two uniformed peace officers will be required for school-related traffic control 
between 7 am and 8 am and between 3 pm and 4 pm, Monday through Friday, 
except school holidays.  The locations of the officers shall be coordinated with 
Gregory-Lincoln Education Center (Principal Phillips, 713-942-1400) and Carnegie 
Vanguard High School (Principal Moss, 713-732-3690). 

II. The construction area on Genesee between W. Dallas and W. Gray shall be fenced 
off, with pedestrian access and signage provided on either the east or west side of 
Genesee at all times.  6-foot chain link fence will be portable and will be paid for by 
linear foot of fence provided.  Resetting and removal of fence will not be paid for 
separately.  

III. To ensure adequate time to reroute bus traffic as necessary, schools are to be 
notified a minimum of 2 weeks in advance of construction on Genesee between W. 
Dallas and W. Gray and prior to any traffic control phasing changes in the area. 

IV. During construction on Genesee between W. Dallas and W. Gray, Contractor shall 
bag all existing parking signs on the east side of Taft between W. Dallas and W. Gray 
and install “CR8-3” signs along Taft instead.   

V. Access to both schools’ delivery driveways on Genesee must be maintained during 
school hours.  Contractor to coordinate any required driveway closures with schools 
a minimum of 2 weeks in advance.  

VI. Contractor shall contact Houston Independent School District (HISD) Construction 
and Facility Department at 713-556-9250 a minimum of 10 working days prior to any 
construction activity or traffic control near a school. 

 
Z. Street Name Tile Markers are located on existing curb throughout the project.   

 

mailto:Zelma.Ridley@RideMetro.org
mailto:Carl.Taylor@RideMetro.org
mailto:Shirley.Mitchell@RideMetro.org


Genesee Street Drainage & Paving 
WBS No. M-410290-0003-4  SUMMARY OF WORK 

01110-5 
10-15-2014 

I. In the following locations (marked on plans), Contractor shall saw cut street name tile 
marker at joints as shown on plans, clean, store (in secure location provided by 
Contractor), and replace tile marker as shown on plans: 

 On Tuam at southeast corner of Albany intersection, 

 On Tuam at southeast corner of Helena intersection, 

 On Genesee at northeast corner of Webster intersection, and 

 On Genesee at northeast corner of Robin intersection. 
 

AA. When replacing driveways with existing driveway sensors, Contractor shall remove and 
replace driveway to avoid damaging sensors.  Any sensors that are damaged will be 
incidental to work and replaced at Contractor’s expense. 
 

BB. Contractor shall maintain access for commercial deliveries throughout the duration of the 
project.  During construction at the intersection of Welch Street and Genesee Street, 
Contractor shall ensure pedestrian access is available to Langford’s Grocery on the 
southeast corner of the intersection. 

 

CC. The project has several constraints of which the Contractor must be aware at all times: 
 

I. Tree protection will be required on the project.  Methods used shall be approved by 
the City of Houston Urban Forester, Dale Temple, (832) 395-2205.  Mr. Temple shall 
be notified at least two (2) weeks in advance of clearing, cutting, or pruning of any 
tree.  Tree pruning of roots and canopies is included in the contract, as well as 
temporary fencing, mulching, and watering.  Any trees damaged by the work shall be 
replaced by the Contractor at the Contractor’s expense. 

II. The geotechnical report for this project indicates that groundwater may be 
encountered in some areas.  Dewatering may therefore be required. 

III. Due to the limited right-of-way, trees, and traffic accommodation, trenches will be 
constructed with vertical sides. 

IV. Storm sewer trunkline alignment changes in a couple areas which will require skewed 
junction boxes. 

V. Various private utilities exist within the construction area and must be supported and 
protected by the Contractor during construction.  Permanent adjustment or 
relocations of private utilities will be made by the respective utility companies or “by 
others.”  Contractor shall be responsible for coordinating with private utility 
companies during construction for bracing of poles labeled “to be braced” on plans. 

VI. Any irrigation utilities that have been disturbed due to construction shall be replaced 
with same quality material or better according to the City of Houston standard 
specifications.  The work will not be paid for separately but will be incidental to the 
various construction bid items included in Document 00410 – Bid Form, Parts A & B. 

VII. The Phase II Environmental Site Assessment (ESA) Report has identified a 
Potentially Petroleum Contaminated Area (PPCA) on Genesee between Cook Street 
and Oneil Street and between West Gray Street and approximately 100 feet north of 
West Gray Street.  The Contractor is required to refer to the Phase II ESA and to all 
related PPCA documents for this project.  The Contractor is required to inform the 
COH PWE Construction Manager within 24 hours if actual PPCA soil and water 
contaminants are identified during construction activities performed by the 
Contractor.  The specific underground utilities and appurtenances that are to be 
installed by the Contractor in this portion of the project area include: reinforced 
concrete pipe storm sewer leads, reinforced concrete box culverts, storm sewer 
inlets, storm sewer manholes and junction boxes, sanitary sewer manholes, sanitary 
sewer lines, and water lines and appurtenances. 

VIII. No work shall take place within the City Park located on the east side of Genesee 
Street between Cleveland Street and Ruthven Street.  Existing fence around park is 
to remain in place during construction. 



Genesee Street Drainage & Paving 
WBS No. M-410290-0003-4  SUMMARY OF WORK 

01110-6 
10-15-2014 

IX. Before any closures of major thoroughfares including W. Gray or Tuam or where 
shown on the plans, Contractor shall provide a solar powered message board 
(portable changeable message sign) a minimum of 1 week in advance.  Contractor 
shall contact Engineer a minimum of 1-week in advance to obtain required message. 

X. Traffic Control operations will be limited to a maximum of 800 consecutive feet of 
active construction sections and no consecutive cross-street closures will be allowed. 
 

DD. Two construction projects located near Genesee Street may be under construction at the 
same time as this project.  Contractor shall coordinate with surrounding contractors to 
ensure adequate street closure and traffic coordination is provided.  Contacts for 
preliminary coordination are provided below: 
I. Fourth Ward Redevelopment Authority: Dan Simeone from Espa Corp., (832) 605-

7513 or dan.simeone@KCI.com 
II. Freedmen’s Town Brick Streets: Brian Alcott from City of Houston, (832)395-2396, 

Brian.Alcott@houstontx.gov . 
 

EE. Traffic Signage Work Includes: 
 
I. All existing traffic signs, stop signs, warning signs, and barricades noted on the 

construction drawings as being relocated or that may existing at the time of 
construction shall be removed, stored, and relocated to their present location upon 
completion of the roadway construction. 

II. If these signs are damaged or no longer suitable for use then replacements shall be 
provided in kind at no additional cost to the City. 
 

FF. The downstream portion of the 10’x10’ RCB on this project connects to an existing 
10’x10’ RCB south of W. Dallas on Genesee (refer to Montrose Area and Midtown 
Drainage and Paving Improvements (Sub-Project 1), City of Houston Record Drawing 
No. 51355).   
 

1.03 CASH ALLOWANCES 

A. Include the following specific Cash Allowances in Contract Price under provision of 
General Conditions Paragraph 3.11: 
 
1. NPDES Permits 
2. Street Cut Permit 
3. Street Light Pole Removal or Relocation 

 
1.04 ALTERNATES 

None 

1.05 CITY-FURNISHED PRODUCTS 
 
None 
 

1.06 WORK SEQUENCE 

A. Construct the Work in Phases during the construction period, as shown on the Traffic 
Control and Detour Plans. 
 

B. For projects with no Phases, do not disturb more than 50% of total project linear feet of 
disturbed right-of-way and easement until site restored in accordance with Section 01740 
– Site Restoration.   

 

mailto:wbrown@espacorp.com
mailto:Brian.Alcott@houstontx.gov
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C. Coordination of the Work:  Refer to Section 01312 – Coordination and Meetings. 

 
1. Contractor to coordinate work with the adjoining Fourth Ward Street Reconstruction 

Project Contractor, Dan Simeone, P.E., Senior Project Manager, at (713) 680-0080 
for utility tie-ins, street transitions, and traffic control.  Project is expected to begin Fall 
2014.  The project is generally bounded by Genesee to the west, Crosby Street to 
the east, W. Dallas to the north, and W. Gray to the south. 

2. Contractor to coordinate work with the adjoining Brick Streets in Freedman’s Town 
Project Contractor and Construction Manager, Brian Alcott, P.E. at (832) 395-2396 
for traffic control.  The project is currently under construction.  The project is generally 
bounded by Wilson to the west, Heiner Street to the east, W. Dallas to the north, and 
Andrews to the south. 

3. The following are to be invited to all Construction Meetings: 
A. 4th Ward Redevelopment Authority (Dan Simeone, 713-680-0080) 
B. Gregory-Lincoln Education Center (Principal Phillips, 713-942-1400) 
C. Carnegie-Vanguard High School (Principal Moss, 713-732-3690) 

4. Contractor to coordinate work with Demi’s Dog House during work in the W. Gray 
and Genesee intersection (Nicole Felsher, nfelsher@gmail.com, 713-942-0688, 281-
734-7090). Demis Dog House business hours are 7 am to 7 pm. 

 
1.07 CONTRACTOR USE OF PREMISES 

A. Comply with procedures for access to the site and Contractor’s use of rights-of-way as 
specified in Section 01145 – Use of Premises. 
 

B. Construction Operations:  Limited to the City’s rights-of-way provided by the City and 
areas shown or described in the Contract documents. 

 
C. Utility Outages and Shutdown:  Provide a minimum of 48 hours notice to the City and 

private utility companies (when applicable), excluding weekends and holidays, in 
advance of required utility shutdown.  Coordinate all work as required. 

 
D. Private Utility Relocations: Pursuant to Section 40-395 of the City of Houston (City) Utility 

Relocation Ordinance Program (URO), the following private utilities were identified and 
scheduled for relocation within the scope of the project limits.  Based upon the relocation 
schedules provided by the utility owners, the City anticipates these relocations to be 
completed by the dates listed below, and unless otherwise stated, clearance of these 
potential obstructions will be performed by their respective owners.   

 
The following is a description of the private utilities identified for relocation within the 
project limits: 
 

Utility Owner Type of 
Facility Approximate Location Estimated 

Clearance Date 

Anticipated 
Effect to 

Construction 

AT&T Texas Power Poles Tuam Sta 1+68-5+61 
Genesee 5+77–10+70 January 2016  None 

Centerpoint 
Electric Power Poles  Tuam Sta. 2+32-7+40 

Genesee 1+48-33+43 February 2015  None 

Centerpoint 
Gas 

2” to 4”  
Gas Lines Genesee 6+89-34+35  May 2015 None 

Comcast Pedestal Genesee Sta. 10+16  November 2015 None 

mailto:nfelsher@gmail.com
zoiper://713-942-0688/
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The relocation of these facilities is not anticipated to interfere with the Contractor’s 
operations, but the Contractor shall develop the project construction schedule and bid 
accordingly.  In the event that the clearance dates are deviated and proven to impact the 
Contractor’s schedule, the Contractor shall notify the construction project manager per 
Article 7 – Changes in the Work under Document 00700 – General Conditions.  The 
Contractor is invited to review all information of potential obstructions currently on file with 
the Engineer. 

1.08 STREET CUT ORDINANCE 

A. Excavations on or under pavement in the City’s right-of-way must have a permit.  Comply 
with City of Houston, Texas Ordinance No. 2000-1115, an ordinance amending Chapter 
40 of the Code of Ordinances, Houston, Texas, relating to excavating in the Public right-
of-way. 
 

B. Comply with the latest edition of street cut “New Pavement Repair and Pavement 
Replacement” details. 

 

C. Quantities are included for street cut pavement repair and replacement in applicable 
Specification sections for Unit Price contracts. 

 

D. Include payment for street cut pavement repair and replacement in lump sum bid for 
Stipulated Price contracts. 

 

1.09 WARRANTY 

A. Comply with warranty requirements in accordance with Document 00700 – General 
Conditions. 
 

1.10 ADDITIONAL CONDITIONS FOR SUBSTANTIAL COMPLETION 

A. In addition to requirements outlined in Document 00700 – General Conditions, for 
Contractor to be substantially complete with the Work and call for inspections by Project 
Manager to confirm, the following conditions must be met or completed: 
 
1. All pay items complete report. 
2. Contractor shall contact Project Manager to complete Texas Department of Licensing 

and Regulation post Construction Inspection of sidewalks and wheelchair ramps for 
Texas Accessibility Standards. 

3. All safety related work including pavement striping, signing, and permanent 
signalization. 

4. Traffic operational in all lanes, at all times, unless lane reductions are due to adjacent 
construction projects. 

5. All services and utilities operational. 
 

1.11 SETTLEMENT MONITORING 

A. Contractor shall install survey monitoring points along ROW at 25’ intervals and monitor 
horizontal and vertical movements of these points on a daily basis.  Monitoring shall 
commence at least two (2) weeks prior to excavation of the trench in the vincinity of the 
point and continue until trench is backfilled to top of subgrade level.  Post trench backfill 
monitoring shall continue on a bi-weekly basis for a period of four (4) weeks at which time 
monitoring may be discontinued. 
 

B. Monitoring will be conducted by a Registered Professional Land Surveyor in the State of 
Texas and readings will be reported to the City within 24-hours.  The measurement and 
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data collection shall be sufficient to determine horizontal and vertical movement to the 
nearest 0.01-foot. 

 

C. Payment for Settlement Monitoring is incidental to 10-foot by 10-foot and 8-foot by 8-foot 
Box Storm Sewer by Open Cut bid items. 

PART 2  P R O D U C T S – Not Used 

PART 3  E X E C U T I O N – Not Used 

END OF SECTION 
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Section 04901 
 

PAVEMENT BRICK REMOVAL, RESTORATION, CLEANING, AND INSTALLATION 
 
 
PART 1    G E N E R A L 
 
1.01 SECTION INCLUDES 
 

A. Pavement brick removal, restoration, cleaning, and installation as follows: 
 
1. Inventory and removal of existing pavement bricks. 

 
2. Storage of existing bricks. 

 
3. Repairing bricks, including replacing units. 

 
4. Cleaning exposed brick surfaces. 

 
5. Purchase of new bricks. 

 
6. Installation of new and existing brick. 

 
B. Owner-Furnished Material: Salvaged brick in project limits (no offsite 

salvaged (inventory) bricks will be provided by Owner). 
 
1.02 MEASUREMENT AND PAYMENT 
 

A. Payment for Brick Removal which includes removal, cleaning, sorting, 
stacking (pallets), transporting, and storage of the existing in-situ bricks is on 
a per square foot basis. 
 

B. Setting of Brick Pavers which consists of installing new bricks, reinstalling 
existing salvaged bricks, complete-in-place over new concrete pavements is 
on a per square foot basis. 

 
C. Purchase of new replacement bricks is on a per square foot basis. 

 
D. Payment for handling, cleaning, loading, unloading, stacking, palletizing, and 

transportation of bricks shall be on a square foot basis of installed brick.  No 
separate pay for any area used by contractor for storage will be made. 

 
E. No separate pay for general cleaning of brick, including preliminary and final 

cleaning.  This work is incidental to Brick Installation. 
 



F. Payment for removal of asphaltic concrete surface or cement patches on 
brick street shall be incidental to the brick removal. Disposal of unused bricks 
or concrete shall be made per Specification 02221. 

 
1.03 DEFINITIONS 
 

A. Low-pressure Spray: 100 to 3000 psi (690 to 2750 kPa); 4 to 6 gpm (0.25 

to 0.4 L/s). 
 
B. Masonry Units, Brick Masonry, Pavers and Bricks are used interchangeably 

in the specifications. 
 
1.04 SUBMITTALS 
 

A. First four paragraphs below are defined in Division 1 Section “Submittal 
Procedures” as “Action Submittals.” 
 

B. Product Data:  For each type of product indicated.  Include recommendations 
for application and use.  Include test data substantiating that products comply 
with requirements. 

 
C. Shop Drawings:  For the following: 

 
1. Full-size patterns with complete dimensions for new specially molded 

brick shapes and their jointing, showing relation of existing to new units. 
 

2. Provisions for expansion joints or other sealant joints. 
 

D. Samples for Verification: For the following: 
 

1. Each type of masonry unit to be used for replacing existing units.  
Include sets of Samples as necessary to show the full range of shape, 
color, and texture to be expected. 
 
a. For each brick type, provide straps or panels containing at least 

four bricks.  Include multiple straps for brick with a wide range. 
 

b. Submit sieve analysis for grading of bedding and polymeric joint 
sand. 

 
E. Qualification Data: For restoration specialists including field supervisors and 

restoration workers, chemical-cleaner manufacturer, and testing service. 
 

F. Quality-Control Program. 
 

G. Restoration Program 
 

H. Cleaning Program. 
 
1.05 QUALITY ASSURANCE 
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A. Restoration Specialist Qualifications:  Engage an experienced, preapproved 
masonry restoration and cleaning firm to perform work of this Section.  Firm 
shall have completed work similar in material, design, and extent to that 
indicated for this Project with a record of successful in-service performance.  
Experience installing standard unit masonry is not sufficient experience for 
masonry restoration work.  Contractor’s restoration program will be evaluated 
on a quarterly basis. 

  
1. At Contractor’s option, work may be divided between two specialist 

firms; one for cleaning work and one for installation work. 
 

2. Field Supervision: Restoration specialist firms shall maintain 
experienced full-time supervisors on Project site during times that clay 
masonry restoration and cleaning work is in progress.  Supervisors 
shall not be changed during Project except for causes beyond the 
control of restoration specialist firm. 

 
3. Restoration Worker Qualifications: Persons who are experienced and 

specialize in restoration work of types they will be performing.  When 
masonry units are being patched, assign at least one worker among 
those performing patching work who is trained and certified by 
manufacturer of patching compound to apply its products. 

 
B. Chemical-Cleaner Manufacturer Qualifications:  A firm regularly engaged in 

producing masonry cleaners that have been used for similar applications with 
successful results, and with factory-trained representatives who are available 
for consultation and Project-site inspection and assistance at no additional 
cost. 
 

C. Source Limitations:  Obtain each type of material for masonry restoration 
(face brick, cement sand, etc.) from one source with resources to provide 
materials of consistent quality in appearance and physical properties. 

 
D. Quality-Control Program:  Prepare a written quality-control program for this 

Project to systematically demonstrate the ability of personnel to properly 
follow methods and use materials and tools without damaging masonry.  
Include provisions for supervising performance and preventing damage due 
to worker fatigue. 

 
E. Restoration Program:  Prepare a written, detailed description of materials, 

methods, equipment, and sequence of operations to be used for each phase 
of removal and restoration work including protection of surrounding materials 
and Project site.  Contractor to salvage as many existing bricks in street as 
possible and shows means of successful removal in restoration plan. 

 



1. If materials and methods other than those indicated are proposed for 
any phase of restoration work, add to the Quality-Control Program a 
written description of such materials and methods, including evidence 
of successful use on comparable projects, and demonstrations to 
show their effectiveness for this Project and worker’s ability to use 
such materials and methods properly. 
 

F. Cleaning Program: Prepare a written cleaning program that describes 
cleaning process in detail, including materials, methods, and equipment to be 
used, protection of surrounding materials, and control of runoff during 
operations. 
 
1. If materials and methods other than those indicated are proposed for 

any phase of restoration work, add to the Quality-Control Program a 
written description of such materials and methods, including evidence 
of successful use on comparable projects, and demonstrations to 
show their effectiveness for this Project and worker’s ability to use 
such materials and methods properly. 
 

G. Cleaning and Repair Appearance Standard:  Cleaned and repaired surfaces 
are to have a uniform appearance as viewed from 20 feet (6 m) away by 
Engineer.  Perform additional paint and stain removal, general cleaning, and 
spot cleaning of small areas that are noticeably different, so that surface 
blends smoothly into surrounding areas. 
 

H. Mockups:  Prepare mockups of restoration and cleaning to demonstrate 
aesthetic effects and set quality standards for materials and execution and for 
fabrication and installation. 

 
1. Prepare sample areas for each type of masonry material indicated to 

have repair work performed.  If not otherwise indicated, size each 
mockup not smaller than 2 adjacent whole units or approximately 48 
inches (1200 mm) in least dimension.  Erect sample areas in 
pavement unless otherwise indicated, to demonstrate quality of 
materials, workmanship, and blending with existing work. Include the 
following as a minimum: 
 
Replacement: Four brick units replaced. 
 

2. Cleaning: Clean an area approximately 25 sq. ft. (2.3 sq. m) as 
indicated for each type of masonry and surface condition. 
 
a. Test cleaners and methods on samples of adjacent materials 

for possible adverse reactions. Do not use cleaners and 
methods known to have deleterious effect. 
 

b. Allow a waiting period of not less than seven days after 
completion of sample cleaning to permit a study of sample 
panels for negative reactions. 

 



Genesee Street Drainage & Paving PAVEMENT BRICK REMOVAL 

WBS No. M-410290-0003-4  RESTORATION, CLEANING AND INSTALLATION 

 

 
 04901-5 Revised on 10-15-2014 

 09-30-2013 by HR Green, Inc. 

3. Approval of mockups does not constitute approval of deviations from 
the Contract Documents contained in mockups unless Engineer 
specifically approves such deviations in writing. 
 

4. Approved mockups may become part of the completed Work if 
undisturbed at time of Substantial Completion. 

 
1.06 DELIVERY, STORAGE, AND HANDLING 
 

A. Deliver masonry units to Project site strapped together in suitable packs or 
pallets or in heavy-duty cartons. 
 

B. Polymeric sand shall be covered with waterproof covering to prevent 
exposure to rainfall or removal by wind.  The covering shall be secured in 
place. 

 
C. Deliver other materials to Project site in manufacturer’s original and 

unopened containers, labeled with manufacturer’s name and type of 
products. 

 
D. Take extreme care when excavation in or adjacent to brick paved surface. 

 
E. Remove existing bricks by hand or proven method in restoration plan that 

does not damage bricks, and clean them of mortar, grout, sand, tar, or 
asphalt. 

 
F. Protect all bricks at work site from theft, breakage, and damage. 

 
G. Bricks should be stored offsite at secure location chosen and provided by 

Contractor. 
 

1.07 PROJECT CONDITIONS 
 

A. Weather Limitations:  Proceed with installation only when existing and 
forecasted weather conditions permit masonry restoration and cleaning work 
to be performed according to manufacturer’s written instructions and 
specified requirements. 
 

B. Cold-Weather Requirements:  Comply with the following procedures for 
masonry repair unless otherwise indicated: 

 
1. When air temperature is below 40 deg F (4 deg C), heat mortar 

ingredients, masonry repair materials, and existing masonry walls to 
produce temperatures between 40 and 120 deg F (4 and 49 deg C). 
 



2. When mean daily air temperature is below 40 deg F (4 deg C), provide 
enclosure and heat to maintain temperatures above 32 deg F (0 deg 
C) within the enclosure for 7 days after repair. 

 
C. Hot-Weather Requirements:  Protect masonry repair when temperature and 

humidity conditions produce excessive evaporation of water from mortar and 
repair materials.  Provide artificial shade and wind breaks and use cooled 
materials as required to minimize evaporation.  Do not apply mortar to 
substrates with temperatures of 90 deg F (32 deg C) and above unless 
otherwise indicated.   
 

D. For manufactured repair materials, perform work within the environmental 
limits set by each manufacturer. 

 
E. Clean masonry surfaces only when air temperature is 40 deg F (4 deg C) and 

above and is predicted to remain so for at least 7 days after completion of 
cleaning. 

 
F. Do not install polymeric sand or pavers during heavy rain or snowfall. 

 
G. Do not install frozen polymeric sand. 

 
H. Protect partially completed paving against weather damage when work is not 

in progress. 
 

1.08 COORDINATION 
 

A. Coordinate masonry restoration and cleaning with public circulation patterns 
at Project site. Some work is near public circulation patterns in public streets. 
 Public circulation patterns cannot be closed off entirely, and in places can be 
only temporarily redirected around small areas of work.  Plan and execute the 
Work accordingly. 

 
PART 2 P R O D U C T S 
 
2.01 MASONRY MATERIALS FOR PAVING 
 

A. New Replacement Brick: 
 

1. Provide units with colors, color variation within units, surface texture, 
size, and shape to match existing brickwork and with physical 
properties within 10 percent of those determined from preconstruction 
testing of selected existing units. 
 

2. Provide samples of units that match existing bricks.  Contractor may 
contact Robert Byrne from Architectural Masonry Products at 
713.464.4491. 

 
3. Tolerances as Fabricated:  Comply with tolerance requirements in 

ASTM C 216, Type FBX.  Comply with tolerance requirements in 
ASTM C 216, Type FBS. 
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B. Salvaged Brick: shall include all in-situ bricks that can be reused from project 
site.  Hand remove and handle all salvaged brick units.  Bricks within 10% 
deviation from natural length and width or less than ¾ inch chips of the brick, 
as approved by engineer, will be considered salvageable.  Clean off residual 
mortar, asphalt, dirt, paint, and other materials not desirable for clean 
restored look.  Salvage partial bricks that can match the sizes for use on 
corners or edges as applicable.   
 

C. Bedding and Joint Sand 
 

1. Polymeric sand shall be washed sharp and containing not more than 3 
percent silt or clay and meeting the sieve analysis gradation listed 
below and conforming to ASTM C33 Standard Specification for 
Concrete Aggregates. 
 

Sieve    Percent Passing 
3/8”    100 
No. 4    95 - 100 
No. 8    80 - 100 
No. 16    50 - 85 
No. 30    25 - 60 
No. 50    10 - 30 
No. 100   2 – 10 
 

2. Limestone screening, stone dust and masonry sand is not acceptable. 
 

D. Base Course shall be cement stabilized sand composed of clean local sand 
and not less than 1 - 1/2 sacks of Portland Cement per cubic yard of mixture, 
mixed in a mill type mixer.  This material cannot be used after it loses its 
moisture content. 

 
2.02 CLEANING MATERIALS 
 

A. Water: Potable. 
 

B. Hot Water:  Water heated to a temperature of 140 to 160 deg F (60 to 71 deg 
C). 

 
C. Job-Mixed Detergent Solution:  Solution prepared by mixing 2 cups (0.5 L) of 

tetrasodium polyphosphate, 1/2 cup (125 mL) of laundry detergent, and 20 
quarts (20 L) of hot water for every 5 gal. (20 L) of solution required. 

 
D. Job-Mixed Mold, Mildew, and Algae Remover: Solution prepared by mixing 2 

cups (0.5 L) of tetrasodium polyphosphate, 5 quarts (5 L) of 5 percent sodium 
hypochlorite (bleach), and 15 quarts (15 L) of hot water for every 5 gal. (20 L) 
of solution required. 



 
E. Nonacidic Gel Cleaner: Manufacturer’s standard gel formulation, with pH 

between 6 and 9 that contains detergents with chelating agents and is 
specifically formulated for cleaning masonry surfaces. 

 
1. Products:  Subject to compliance with requirements, available products 

that may be incorporated into the Work include, but are not limited to, 
the following: 
 
a. Price Research, Ltd.; Price Marble Cleaner-Gel. 

 
b. PROSOCO; Sure Klean 942 Limestone and Marble Cleaner. 

 
F. Nonacidic Liquid Cleaner:  Manufacturer’s standard mildly alkaline liquid 

cleaner formulated for removing mold, mildew, and other organic soiling from 
ordinary building materials, including polished stone, brick, aluminum, 
plastics, and wood. 
 
1. Products:  Subject to compliance with requirements, available products 

that may be incorporated into the Work include, but are not limited to, 
the following: 
 
a. Diedrich Technologies Inc.; Diedrich 910PM Polished Marble 

Cleaner. 
 

b. Dominion Restoration Products, Inc.; Bio-Cleanse. 
 

c. Dumond Chemicals, Inc.; Safe n’ Easy Architectural 
Cleaner/Restorer. 

 
d. Price Research, Ltd.; Price Non-Acid Masonry Cleaner. 

 
e. PROSOCO; Enviro Klean 2010 All Surface Cleaner. 

 
G. Mild Acidic Cleaner:  Manufacturer’s standard mildly acidic cleaner containing 

no muriatic (hydrochloric), hydrofluoric, or sulfuric acid; or ammonium 
bifluoride or chlorine bleaches. 
 
1. Products:  Subject to compliance with requirements, available products 

that may be incorporated into the Work include, but are not limited to, 
the following: 
 
a. ABR Products, Inc.; X-190 Limestone & Concrete Cleaner. 

 
b. Diedrich Technologies Inc.; Envirorestore 100. 

 
c. Dominion Restoration Products, Inc.; DR-60 Stone and Masonry 

Cleaner. 
d. PROSOCO; Enviro Klean BioWash. 
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H. Acidic Cleaner:  Manufacturer’s standard acidic masonry cleaner composed 
of hydrofluoric acid or ammonium biflouride blended with other acids, 
detergents, wetting agents, and inhibitors. 
 
1. Products:  Subject to compliance with requirements, available products 

that may be incorporated into the Work include, but are not limited to, 
the following: 
 
a. ABR Products, Inc.; 801 Heavy Duty Masonry Cleaner. 

 
b. Diedrich Technologies Inc.; Diedrich 101 Masonry Restorer. 

 
c. Dumond Chemicals, Inc.; Safe n’ Easy Heavy Duty Restoration 

Cleaner. 
 

d. EaCo Chem, Inc.; GS-Restoration 
 

e. Hydroclean, Hydrochemical Techniques, Inc.; Hydroclean Brick, 
Granite, Sandstone, and Terra Cotta Cleaner (HT-626). 

 
f. Price Research, Ltd.; Price Restoration Cleaner. 

 
g. PROSOCO; Sure Klean Heavy-Duty Restoration Cleaner. 

 
I. Two-Part Chemical Cleaner:  Manufacturer’s standard system consisting of 

potassium or sodium hydroxide based alkaline prewash cleaner and acidic 
afterwash cleaner that does not contain hydrofluoric acid. 
 
1. Products:  Subject to compliance with requirements, available products 

that may be incorporated into the Work include, but are not limited to, 
the following: 
 
a. ABR Products, Inc.; 500 Limestone Prewash Cleaner followed 

by 500 Limestone Afterwash. 
 

b. Diedrich Technologies Inc.; Diedrich 808X Black Encrustation 
Remover – Super Strong followed by 707N Limestone 
Neutralizer After-Rinse. 

 
c. PROSOCO; Sure Klean 766 Limestone Prewash followed by 

Sure Klean Limestone & Masonry Afterwash. 
 
2.03  ACCESSORY MATERIALS 
 

A. Liquid Strippable Masking Agent:  Manufacturer’s standard liquid, film-
forming, strippable masking material for protecting glass, metal, and polished 



stone surfaces from damaging effects of acidic and alkaline masonry 
cleaners. 
 
1. Products:  Subject to compliance with requirements, available products 

that may be incorporated into the Work include, but are not limited to, 
the following: 
 
a. ABR Products, Inc.; Rubber Mask. 

 
b. Price Research, Ltd.; Price Mask. 

 
c. PROSOCO; Sure Klean Strippable Masking. 

 
2. Products: Subject to compliance with requirements, available products 

that may be incorporated into the Work include, but are not limited to, 
the following: 
 
a. BLOK-LOK Limited; Chem-Lok. 

 
b. Hohmann & Barnard, Inc.; #520RA. 

 
B. Miscellaneous Products:  Select materials and methods of use based on the 

following, subject to approval of mockup:  
 
1. Previous effectiveness in performing the work involved. 

 
2. Little possibility of damaging exposed surfaces. 

 
3. Consistency of each application. 

 
4. Uniformity of the resulting overall appearance. 

 
5. Do not use products or tools that could do the following: 

 
a. Remove, alter, or in any way harm the present condition or 

future preservation of existing surfaces, including surrounding 
surfaces not in contract. 
 

b. Leave a residue on surfaces. 
 
2.04 CHEMICAL CLEANING SOLUTIONS 
 

A. Dilute chemical cleaners with water to produce solutions not exceeding 
concentration recommended by chemical-cleaner manufacturer. 
 

B. Acidic Cleaner Solution for Brick:  Dilute with water to produce hydrofluoric 
acid content of 3 percent or less, but not greater than that recommended by 
chemical-cleaner manufacturer. 

 
C. Acidic Cleaner Solution for Glazed Terra Cotta:  Dilute with water to 

concentration demonstrated by testing that does not etch or otherwise 
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damage terra cotta surface, but not greater than that recommended by 
chemical-cleaner manufacturer. 

 
PART 3 E X E C U T I O N 
 
3.01 RESTORATION SPECIALISTS 
 
3.02 PROTECTION 
 

A. Comply with chemical-cleaner manufacturer’s written instructions for 
protecting pavement and other surfaces against damage from exposure to its 
products.  Prevent chemical-cleaning solutions from coming into contact with 
people, motor vehicles, landscaping, buildings, and other surfaces that could 
be harmed by such contact.  

 
1. Cover adjacent surfaces with materials that are proven to resist 

chemical cleaners used unless chemical cleaners being used will not 
damage adjacent surfaces.  Use materials that contain only 
waterproof, UV-resistant adhesives.  Apply masking agents to comply 
with manufacturer’s written instructions.  Do not apply liquid masking 
agent to painted or porous surfaces.  When no longer needed, 
promptly remove masking to prevent adhesive staining. 
 

2. Keep pavers wet below area being cleaned to prevent streaking from 
runoff. 

 
3. Do not clean masonry during winds of sufficient force to spread 

cleaning solutions to unprotected surfaces. 
 

4. Neutralize and collect alkaline and acid wastes for disposal off 
Owner’s property. 

 
5. Dispose of runoff from cleaning operations by legal means and in a 

manner that prevents soil erosion, undermining of paving and 
foundations, damage to landscaping, and water penetration into 
building interiors. 



3.03 BRICK REMOVAL 
 

A. After careful removal of various surface layers over the existing bricks, 
carefully hand remove salvageable brick, clean and transport to off-site or 
approved designated storage facility. 
 

B. Remove in an undamaged condition as many whole bricks as possible. 
 

1. Remove mortar, loose particles, and soil from brick by cleaning with 
hand chisels, brushes, and water. 
 

2. Remove sealants by cutting close to brick with utility knife and cleaning 
with solvents. 

 
3. Store brick for reuse.  Store off ground, on skids, and protected from 

weather. 
 

C. Clean bricks surrounding removal areas by removing mortar, dust, and loose 
particles in preparation for replacement. 

 
3.04 CLEANING MASONRY, GENERAL 
 

A. Use only those cleaning methods indicated for each masonry material and 
location. 
 
1. Do not use wire brushes or brushes that are not resistant to chemical 

cleaner being used.  Do not use plastic-bristle brushes if natural-fiber 
brushes will resist chemical cleaner being used. 
 

2. Use spray equipment that provides controlled application at volume 
and pressure indicated, measured at spray tip.  Adjust pressure and 
volume to ensure that cleaning methods do not damage masonry. 

 
a. Equip units with pressure gages. 

 
3. For chemical-cleaner spray application, use low-pressure tank or 

chemical pump suitable for chemical cleaner indicated, equipped with 
cone-shaped spray tip. 
 

4. For water-spray application, use fan-shaped spray tip that disperses 
water at an angle of 25 to 50 degrees. 

 
5. For high-pressure water-spray application, use fan-shaped spray tip 

that disperses water at an angle of at least 40 degrees. 
 

B. Perform each cleaning method indicated in a manner that results in uniform 
coverage of all surfaces, including corners, and interstices, and that produces 
an even effect without streaking or damaging masonry surfaces. 
 

C. Water Application Methods: 
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1. Water-Soak Application:  Soak masonry surfaces by applying water 
continuously and uniformly to limited area for time indicated.  Apply 
water at low pressures and low volumes in multiple fine sprays using 
perforated hoses or multiple spray nozzles.  Erect a protective 
enclosure construction of polyethylene sheeting to cover area being 
sprayed. 
 

2. Water-Spray Applications:  Unless otherwise indicated, hold spray 
nozzle at least 6 inches (150 mm) from surface of masonry and apply 
water in horizontal back and forth sweeping motion, overlapping 
previous strokes to produce uniform coverage. 

 
D. Steam Cleaning:  Apply steam to masonry surfaces at the very low pressures 

indicated for each type of masonry material.  Hold nozzle at least 6 inches 
(150 mm) from surface of masonry and apply steam in horizontal back and 
forth sweeping motion, overlapping previous strokes to produce uniform 
coverage. 
 

E. Chemical-Cleaner Application Methods:  Apply chemical cleaners to masonry 
surfaces to comply with chemical-cleaner manufacturer’s written instructions; 
use brush or spray application.  Do not apply spray at pressures exceeding 
50 psi (345 kPa).  Do not allow chemicals to remain on surface for periods 
longer than those indicated or recommended by manufacturer. 
 

F. Rinse off chemical residue and soil by working upward from bottom to top of 
each treated area at each stage or scaffold setting.  Periodically during each 
rinse, test pH of rinse water running off of cleaned area to determine that 
chemical cleaner is completely removed. 

 
1. Apply neutralizing agent and repeat rinse if necessary to produce 

tested pH of between 6.7 and 7.5. 
 

G. After cleaning is complete, remove protection no longer required.  Remove 
tape and adhesive marks. 

 
3.05 PRELIMINARY CLEANING 
 

A. Removing Plant Growth:  Completely remove visible plant, moss, and shrub 
growth from masonry surfaces.  Carefully remove plants, creepers, and 
vegetation by cutting at roots and allowing to dry as long as possible before 
removal. Remove loose soil and debris from open masonry joints to whatever 
depth they occur. 
 

B. Preliminary Cleaning:  Before beginning general cleaning, remove extraneous 
substances that are resistant to cleaning methods being used.  Extraneous 
substances include paint, asphalt, and tar. 



 
1. Carefully remove heavy accumulations of material from surface of 

masonry with a sharp chisel.  Do not scratch or chip masonry surface. 
 

2. Remove paint and caulking with alkaline paint remover. 
 

a. Comply with requirements in “Paint Removal” Article 3.6. 
 

b. Repeat application up to two times if needed. 
 

3. Remove asphalt and tar with solvent-type paint remover. 
 
a. Comply with requirements in “Paint Removal” Article 3.6. 

 
b. Apply paint remover only to asphalt and tar by brush without 

prewetting. 
 

c. Allow paint remover to remain on surface for 10 to 30 minutes. 
 

d. Repeat application if needed. 
 

3.06 PAINT REMOVAL 
 

A. Paint Removal with Alkaline Paste Paint Remover: 
 
1. Remove loose and peeling paint using medium-pressure spray, 

scrapers, stiff brushes, or a combination of these.  Let surface dry 
thoroughly.   
 

2. Apply paint remover to dry, painted masonry with brushes. 
 

3. Allow paint remover to remain on surface for period recommended by 
manufacturer. 

 
4. Rinse with cold water applied by high-pressure spray to remove 

chemicals and paint residue.   
 

5. Repeat process if necessary to remove all paint. 
 

6. Apply acidic cleaner or manufacturer’s recommended afterwash to 
masonry, while surface is still wet, using low-pressure spray equipment 
or soft-fiber brush.  Let cleaner or afterwash remain on surface as a 
neutralizing agent for period recommended by chemical cleaner or 
afterwash manufacturer. 

 
7. Rinse with cold water applied by high-pressure spray to remove 

chemicals and soil. 
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B. Paint Removal with Covered or Skin-Forming Alkaline Paste Paint Remover: 
 
1. Remove loose and peeling paint using medium-pressure spray, 

scrapers, stiff brushes, or a combination of these.  Let surface dry 
thoroughly.   
 

2. Apply paint remover to dry, painted masonry with trowel, spatula, or as 
recommended by manufacturer. 

 
3. Apply cover, if required by manufacturer, per manufacturer’s written 

instructions. 
 

4. Allow paint remover to remain on surface for period recommended by 
manufacturer or as determined in test panels. 

 
5. Scrape off paint and remover and collect for disposal. 

 
6. Rinse with cold water applied by high-pressure spray to remove 

chemicals and paint residue. 
 

7. Use alkaline paste paint remover, according to “Paint Removal with 
Alkaline Paste Paint Remover” Paragraph, if necessary to remove 
remaining paint. 

 
8. Apply acidic cleaner or manufacturer’s recommended afterwash to 

masonry, while surface is still wet, using low-pressure spray equipment 
or soft fiber brush.  Let cleaner or afterwash remain on surface as a 
neutralizing agent for period recommended by chemical-cleaner or 
afterwash manufacturer. 

 
9. Rinse with cold water applied by high-pressure spray to remove 

chemicals and soil. 
 

C. Paint Removal with Solvent-Type Paint Remover: 
 
1. Remove loose and peeling paint using high-pressure spray, scrapers, 

stiff brushes, or a combination of these.  Let surface dry thoroughly. 
 

2. Apply thick coating of paint remover to painted masonry with natural-
fiber cleaning brush, deep-nap roller, or large paint brush. 

 



3.07 CLEANING BRICKWORK 
 

A. Cold-Water Soak: 
 
1. Apply cold water by intermittent spraying to keep surface moist. 

 
2. Use perforated hoses or other means that will apply a fine water mist 

to entire surface being cleaned. 
 

3. Apply water in cycles with at least 30 minutes between cycles. 
 

4. Continue spraying until surface encrustation has softened sufficiently 
to permit its removal by water wash, as indicated by cleaning tests. 

 
5. Continue spraying for 72 hours. 

 
6. Remove soil and softened surface encrustation from masonry with 

cold water applied by low-pressure spray. 
 

B. Cold-Water Wash: Use cold water applied by high-pressure spray. 
 

C. Hot-Water Wash:  Use hot water applied by high-pressure spray. 
 

D. Detergent Cleaning: 
 
1. Wet masonry with cold water applied by low-pressure spray. 

 
2. Scrub masonry with detergent solution using medium-soft brushes 

until soil is thoroughly dislodged and can be removed by rinsing.  Use 
small brushes to remove soil from mortar joints and crevices.  Dip 
brush in solution often to ensure that adequate fresh detergent is used 
and that masonry surface remains wet. 

 
3. Rinse with cold water applied by high-pressure spray to remove 

detergent solution and soil. 
 

4. Repeat cleaning procedure above where required to produce cleaning 
effect established by mockup. 

 
E. Mold, Mildew, and Algae Removal: 

 
1. Wet masonry with cold water applied by low-pressure spray. 

 
2. Apply mold, mildew, and algae remover by brush or low-pressure 

spray. 
 

3. Scrub masonry with medium-soft brushes until mold, mildew, and 
algae are thoroughly dislodged and can be removed by rinsing.  Use 
small brushes to remove soil from mortar joints and crevices.  Dip 
brush in mold, mildew, and algae remover often to ensure that 
adequate fresh cleaner is used and that masonry surface remains wet. 
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4. Rinse with cold water applied by high-pressure spray to remove mold, 
mildew, and algae remover and soil. 

 
5. Repeat cleaning procedure above where required to produce cleaning 

effect established by mockup. 
 

F. Nonacidic Gel Chemical Cleaning: 
 
1. Wet masonry with cold water applied by low-pressure spray. 

 
2. Apply nonacidic gel cleaner in 1/8-inch (3-mm) thickness by brush, 

working into joints and crevices.  Apply quickly and do not brush out 
excessively so area will be uniformly covered with fresh cleaner and 
dwell time will be uniform throughout area being cleaned. 

 
3. Let cleaner remain on surface for period indicated below: 

 
a. As recommended by chemical-cleaner manufacturer. 

 
b. As established by mockup. 

 
4. Remove bulk of nonacidic gel cleaner by squeegeeing into containers 

for disposal. 
 

5. Rinse with cold water applied by high-pressure spray to remove 
chemicals and soil. 

 
6. Repeat cleaning procedure above where required to produce cleaning 

effect established by mockup.  Do not repeat more than once.  If 
additional cleaning is required, use steam cleaning. 

 
G. Nonacidic Liquid Chemical Cleaning: 

 
1. Wet masonry with cold water applied by low-pressure spray. 

 
2. Apply cleaner to masonry in two applications by brush or low-pressure 

spray.  Let cleaner remain on surface for period indicated below: 
 

a. As recommended by chemical-cleaner manufacturer. 
 

b. As established by mockup. 
 

c. Two to three minutes. 
 



3. Rinse with cold water applied by high-pressure spray to remove 
chemicals and soil. 

 
4. Repeat cleaning procedure above where required to produce cleaning 

effect established by mockup.  Do not repeat more than once.  If 
additional cleaning is required, use steam cleaning. 

 
H. Mild Acidic Chemical Cleaning: 

 
1. Wet masonry with cold water applied by low-pressure spray. 

 
2. Apply cleaner to masonry in two applications by brush or low-pressure 

spray.  Let cleaner remain on surface for period indicated below: 
 

a. As recommended by chemical-cleaner manufacturer. 
 

b. As established by mockup. 
 

c. Two to three minutes. 
 

3. Rinse with cold water applied by high-pressure spray to remove 
chemicals and soil. 

 
4. Repeat cleaning procedure above where required to produce cleaning 

effect established by mockup.  Do not repeat more than once.  If 
additional cleaning is required, use steam cleaning. 

 
3.08 BRICK REPLACEMENT 
 

A. Concrete Base Installation: Refer to Section 00410B – Bid Form. 
 

B. Sand Setting Bed Installation 
 

1. Install engineering fabric on top of base course per 
manufacturer’s instructions.   
 

2. Spread sand evenly over the base and screed to 1 inch 
uncompacted thickness, or thickness required to match 
adjacent top of pavement with top of bricks.  Use sand to level 
bricks as necessary. 
 

C. Brick Installation 
 

1. Install edge restraint where no restraint such as concrete band, 
wall, or building exists. 
 

2. Lay the pavers with “un-warn” bottom side up in the pattern(s) 
that match the existing pattern as closely as possible.  Maintain 
straight pattern lines. 
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3. Joints between the pavers shall be between 1/16 inch to 1/8 

inch wide. 
 

4. Fill gaps at the edges of the paved area with cut pavers or edge 
units. 
 

5. Cut pavers with a masonry saw. 
 

6. Use a low amplitude, high frequency plate vibrator capable of 
3000 to 500 lbs. centrifugal compaction force to vibrate the 
pavers in to the sand. 
 

7. Vibrate the pavers, sweeping dry sand into the joints and 
vibrating until they are full.  This will require at least two or three 
passes with the vibrator.  Do not vibrate within three feet of the 
unrestrained edges of the paving units. 

 
8. All work to within three feet of the laying face must be left fully 

compacted with sand-filled joints at the completion of each day. 
 

9. Sweep off excess sand when the job is complete. 
 

10. The final surface elevations shall not deviate more than 3/8 inch 
under a 10 foot long straightedge. 
 

11. The surface elevation of pavers shall be 1/8 to ¼ inch above 
adjacent drainage inlets, concrete collars, or channels. 

D. New Bricks 
 

1. New bricks will be used where required to supplement existing 
in-situ restored bricks.   
 

E. Existing Bricks 
 

1. Existing bricks after cleaning and removal of any material will be 
placed with the un-warn, bottom side up for a more consistent 
road surface. 
 

F. Work to Begin 
 

1. Work to begin at intersections.  Concentrations of new brick 
shall be placed on aprons of transitioning streets. 

  
3.09 FINAL CLEANING 
 



A. After mortar has fully hardened, thoroughly clean exposed masonry surfaces 
of excess mortar and foreign matter; use wood scrapers, stiff-nylon or –fiber 
brushes, and clean water, spray applied at low-pressure. 
 
1. Do not use metal scrapers or brushes. 

 
2. Do not use acidic or alkaline cleaners. 

 
B. Wash adjacent woodwork or other non-masonry surfaces.  Use detergent 

and soft brushes or cloths. 
 

C. Sweep and rake adjacent pavement and grounds to remove mortar and 
debris.  Where necessary, pressure wash pavement surfaces to remove 
mortar, dust, dirt, and stains. 

 
END OF SECTION 
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